Amendment No. 1
to
Contract No. MA 7500 NA190000037
for
Painting Services
between
Corza Construction, LLC
and the
City of Austin, Texas

1.0 The City hereby amends the above referenced contract to change the Scope of Work as
indicated below.

1.1 The dollar amount for work that may be assigned on a rotational basis as indicated in
the Scope of Work, Section 2, Award of Work After Contract Execution is hereby
changed as follows:

The City intends to make multiple contract awards from this solicitation. An
invitation will be issued to each Contractor awarded a contract through this
solicitation for jobs estimated to be $5,000.00 or more. Projects that are
estimated to be $5,000.00 or less may be assigned to Contractors on a rotational
basis. The amount of work assigned to the Contractor is variable. Individual
projects shall be awarded based upon the lowest fixed-price quotation meeting
the project scope of work requirements.

1.2 The quote tabulation process has been clarified in Section 4.3 Project Quotes and
Expedited Services:

The Department will send an email to all Contractors that quoted the project,
listing them in order from lowest price dollar amount to the highest priced dollar
amount and note the awarded Contractor. If a Department makes an award to a
Contractor other than the lowest-priced quote, an explanation/justification will be
provided.

2.0 The City hereby amends the above referenced contract to remove items 6.B.6 and 6.B.7 of
the Section 0400 Supplemental Purchase Provisions and replace with the language below.:

6. INVOICES and PAYMENT: (reference paragraphs 12 and 13 in Section 0300)

A. Invoices shall contain a unique invoice number and the information required in Section 0300,
paragraph 12, entitled “Invoices.” Invoices received without all required information cannot be
processed and will be returned to the vendor.

B. Provide an itemized invoice that contains, at a minimum, the following:

B.1 Address of work performed

B.2 City of Austin contract number

B.3 City of Austin purchase order number

B.4 Contractor’s unigue invoice number and date

B.5 Beginning and ending dates of services rendered
B-6—Labor-hours-worked-and-proef-ef-tabercharges The Contractor’'s unique quotation number
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3.0 The total Contract amount is recapped below:

Total Contract

Clarifications 12/27/2018

Term Action Amount
Amount
Basic Term: 12/3/2018 —
12/2/2021 $6,000,000.00 $6,000,000.00
Amendment No. 1: Scope of Work $0 $6,000,000.00

4.0 MBE/MWBE goals were not established for this contract.

5.0 By signing this Amendment the Contractor certifies that the Contractor and its principals are
not currently suspended or debarred from doing business with the Federal Government, as
indicated by the General Services Administration (GSA) List of Parties Excluded from
Federal Procurement and Non-Procurement Programs, the State of Texas, or the City of

Austin.

6.0 ALL OTHER TERMS AND CONDITIONS REMAIN THE SAME.

BY THE SIGNATURE(S) affixed below, this Amendment is hereby incorporated and made a part of

the above referenced contract.

Signature & Date

Signature & Date:

/jﬁqf/ﬁé : 94/ ¢

/ _&)(Ar\ CO\(\Q_S C‘arzb:

Printed Name:
Authorized Representative

Corza Construction, LLC

11233 Kirkland Hill Path
Austin, TX 78754

MA 7500 NA190000037

enthia Ellis, Procurement Mana&ar
f Austin Purchasing Office
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Amendment No. 1
to
Contract No. MA 7500 NA190000037
for
Painting Services
between
JNA Painting and Contracting Company, Inc.
and the
City of Austin, Texas

1.0 The City hereby amends the above referenced contract to change the Scope of Work as
indicated below.

1.1 The dollar amount for work that may be assigned on a rotational basis as indicated in
the Scope of Work, Section 2, Award of Work After Contract Execution is hereby
changed as follows:

The City intends to make multiple contract awards from this solicitation. An
invitation will be issued to each Contractor awarded a contract through this
solicitation for jobs estimated to be $5,000.00 or more. Projects that are
estimated to be $5,000.00 or less may be assigned to Contractors on a rotational
basis. The amount of work assigned to the Contractor is variable. Individual
projects shall be awarded based upon the lowest fixed-price quotation meeting
the project scope of work requirements.

1.2 The quote tabulation process has been clarified in Section 4.3 Project Quotes and
Expedited Services:

The Department will send an email to all Contractors that quoted the project,
listing them in order from lowest price dollar amount to the highest priced dollar
amount and note the awarded Contractor. If a Department makes an award to a
Contractor other than the lowest-priced quote, an explanation/justification will be
provided.

2.0 The City hereby amends the above referenced contract to remove items 6.B.6 and 6.B.7 of
the Section 0400 Supplemental Purchase Provisions and replace with the language below.:

6. INVOICES and PAYMENT: (reference paragraphs 12 and 13 in Section 0300)

A. Invoices shall contain a unique invoice number and the information required in Section 0300,
paragraph 12, entitled “Invoices.” Invoices received without all required information cannot be
processed and will be returned to the vendor.

B. Provide an itemized invoice that contains, at a minimum, the following:

B.1 Address of work performed

B.2 City of Austin contract number

B.3 City of Austin purchase order number

B.4 Contractor’s unigue invoice number and date

B.5 Beginning and ending dates of services rendered
B-6—Labor-hours-worked-and-proef-ef-tabercharges The Contractor’'s unique quotation number
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3.0

4.0
5.0

6.0

The total Contract amount is recapped below:

Term Action Amount Tot:lrﬁ)%r:‘t{act
Basic Term: 12/3/2018 -
12/2/2021 $6,000,000.00 $6,000,000.00
Amendment No. 1: Scope of Work $0 $6.000,000.00
Clarifications 12/27/2018

MBE/WBE goals were not established for this contract.

By signing this Amendment the Contractor certifies that the Contractor and its principals are
not currently suspended or debarred from doing business with the Federal Government, as
indicated by the General Services Administration (GSA) List of Parties Excluded from
Federal Procurement and Non-Procurement Programs, the State of Texas, or the City of
Austin.

ALL OTHER TERMS AND CONDITIONS REMAIN THE SAME.

BY THE SIGNATURE(S) affixed below, this Amendment is hereby incorporated and made a part of
the above referenced contract.

Signature & Date: Signature & Date:

M/

Printed Name:

AN A VG.SLu\f s

Authorized Representative

JNA Painting and Contracting Company, Inc.
17819 Davenport Rd. #240
Dallas, TX, 75252

MA 7500 NA190000037 Page 2 of 2



Amendment No. 1
to
Contract No. MA 7500 NA190000037
for
Painting Services
between
Southstone Development Group, LLC
and the
City of Austin, Texas

1.0 The City hereby amends the above referenced contract to change the Scope of Work as
indicated below.

1.1 The dollar amount for work that may be assigned on a rotational basis as indicated in
the Scope of Work, Section 2, Award of Work After Contract Execution is hereby
changed as follows:

The City intends to make multiple contract awards from this solicitation. An
invitation will be issued to each Contractor awarded a contract through this
solicitation for jobs estimated to be $5,000.00 or more. Projects that are
estimated to be $5,000.00 or less may be assigned to Contractors on a rotational
basis. The amount of work assigned to the Contractor is variable. Individual
projects shall be awarded based upon the lowest fixed-price quotation meeting
the project scope of work requirements.

1.2 The quote tabulation process has been clarified in Section 4.3 Project Quotes and
Expedited Services:

The Department will send an email to all Contractors that quoted the project,
listing them in order from lowest price dollar amount to the highest priced dollar
amount and note the awarded Contractor. If a Department makes an award to a
Contractor other than the lowest-priced quote, an explanation/justification will be
provided.

2.0 The City hereby amends the above referenced contract to remove items 6.B.6 and 6.B.7 of
the Section 0400 Supplemental Purchase Provisions and replace with the language below.:

6. INVOICES and PAYMENT: (reference paragraphs 12 and 13 in Section 0300)

A. Invoices shall contain a unique invoice number and the information required in Section 0300,
paragraph 12, entitled “Invoices.” Invoices received without all required information cannot be
processed and will be returned to the vendor.

B. Provide an itemized invoice that contains, at a minimum, the following:

B.1 Address of work performed

B.2 City of Austin contract number

B.3 City of Austin purchase order number

B.4 Contractor’s unique invoice number and date
B.5 Beginning and ending dates of services rendered
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3.0 The total Contract amount is recapped below:

Total Contract

Clarifications 12/27/2018

Term Action Amount Amatnt
Basic Term: 12/3/2018 —
12/2/2021 $6,000,000.00 $6,000,000.00
Amendment No. 1: Scope of Work $0 $6,000,000.00

4.0 MBE/WBE goals were not established for this contract.

5.0 By signing this Amendment the Contractor certifies that the Contractor and its principals are
not currently suspended or debarred from doing business with the Federal Government, as
indicated by the General Services Administration (GSA) List of Parties Excluded from
Federal Procurement and Non-Procurement Programs, the State of Texas, or the City of

Austin.

6.0 ALL OTHER TERMS AND CONDITIONS REMAIN THE SAME.

BY THE SIGNATURE(S) affixed below, this Amendment is hereby incorporated and made a part of

the above referenced contract.

Signature & Date:

01/17/19

a0

Alexander Canalini

Printed Name:
Authorized Representative

Southstone Development Group, LLC
1914 E. 6™ St., #6339
Austin, TX, 78702

MA 7500 NA190000037

Signature & Date:

of

ustin Purchasing Office
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Amendment No. 1
to
Contract No. MA 7500 NA190000037
for
Painting Services
between
Trini Construction Builder, LLC
and the
City of Austin, Texas

1.0 The City hereby amends the above referenced contract to change the Scope of Work as
indicated below.

1.1 The dollar amount for work that may be assigned on a rotational basis as indicated in
the Scope of Work, Section 2, Award of Work After Contract Execution is hereby
changed as follows:

The City intends to make multiple contract awards from this solicitation. An
invitation will be issued to each Contractor awarded a contract through this
solicitation for jobs estimated to be $5,000.00 or more. Projects that are
estimated to be $5,000.00 or less may be assigned to Contractors on a rotational
basis. The amount of work assigned to the Contractor is variable. Individual
projects shall be awarded based upon the lowest fixed-price quotation meeting
the project scope of work requirements.

1.2 The quote tabulation process has been clarified in Section 4.3 Project Quotes and
Expedited Services:

The Department will send an email to all Contractors that quoted the project,
listing them in order from lowest price dollar amount to the highest priced dollar
amount and note the awarded Contractor. If a Department makes an award to a
Contractor other than the lowest-priced quote, an explanation/justification will be
provided.

2.0 The City hereby amends the above referenced contract to remove items 6.B.6 and 6.B.7 of
the Section 0400 Supplemental Purchase Provisions and replace with the language below.:

6. INVOICES and PAYMENT: (reference paragraphs 12 and 13 in Section 0300)

A. Invoices shall contain a unique invoice number and the information required in Section 0300,
paragraph 12, entitled “Invoices.” Invoices received without all required information cannot be
processed and will be returned to the vendor.

B. Provide an itemized invoice that contains, at a minimum, the following:

B.1 Address of work performed

B.2 City of Austin contract number

B.3 City of Austin purchase order number

B.4 Contractor’s unigue invoice number and date

B.5 Beginning and ending dates of services rendered
B-6—Labor-hours-worked-and-proef-ef-tabercharges The Contractor’'s unique quotation number
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3.0 The total Contract amount is recapped below:

; Total Contract
Term Action Amount Amolift
Basic Term: 12/3/2018 —
12/2/2021 $6,000,000.00 $6,000,000.00
Amendment No. 1: Scope of Work $0 $6,000,000.00

Clarifications 12/27/2018

40 MBE/WBE goals were not established for this contract.

5.0 By signing this Amendment the Contractor certifies that the Contractor and its principals are
not currently suspended or debarred from doing business with the Federal Government, as
indicated by the General Services Administration (GSA) List of Parties Excluded from

Federal Procurement and Non-Procurement Programs, the State of Texas, or the City of
Austin.

6.0 ALL OTHER TERMS AND CONDITIONS REMAIN THE SAME.

BY THE SIGNATURE(S) affixed below, this Amendment is hereby incorporated and made a part of
the above referenced contract.

Signature & Date: /. / 1y / 2019 Signature & Date:

C it okt

/ 5 :
. ! ECEN ALY /;j; thia Ellis, Procurement Manager
Printed Name.(-2 g : éUOr ity of Austin Purchasing Office
Authorized Representative -

Trini Construction Builder, LLC
P.O Box 81431
Austin, Texas, 78708
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CITY OF AUSTIN,TEXAS

Purchasing Office

REQUEST FOR PROPOSAL (RFP)

OFFER SHEET

SOLICITATION NO: RFP 7500 KDS3001

DATE ISSUED: 6/25/2018
REQUISITION NO.: 18040200403

COMMODITY CODES: 91054, 14545

FOR CONTRACTUAL AND TECHNICAL
ISSUES CONTACT THE FOLLOWING
AUTHORIZED CONTACT PERSON:

PRIMARY: Kim Larsen
Procurement Specialist |
Phone: (512) 974-2261
E-Mail: kim.larsen@austintexas.gov

SECONDARY: Shawn Willett, CPPO
Deputy Procurement Officer

Phone: (512) 974-2021

E-Mail: shawn.willett@austintexas.gov

COMMODITY/SERVICE DESCRIPTION:
Painting Services

NON-MANDATORY PRE-PROPOSAL DATE AND TIME:
July 9, 2018 — 9:00 AM

LOCATION: MUNICIPAL BUILDING, 124 W 8" STREET
RM 308, AUSTIN, TEXAS 78701

CALL IN INFORMATION: 512-974-9300, CODE: 968108

PROPOSAL DUE PRIOR TO:
Thursday, July 19, 2018 - 2:00 PM

PROPOSAL OPENING TIME AND DATE:
Thursday, July 19, 2018 - 3:00 PM

LOCATION: MUNICIPAL BUILDING, 124 W 8" STREET
RM 308, AUSTIN, TEXAS 78701

LIVE SOLICITATION OPENING ONLINE: For RFP’s, only the
names of respondents will be read aloud

For information on how to attend the Solicitation Closing online,
please select this link:
http://www.austintexas.gov/department/bid-opening-webinars

When submitting a sealed Offer and/or Compliance Plan, use the proper address for the type of service desired,

as shown below:

Address for US Mail (Only)

Address for FedEx, UPS, Hand Delivery or Courier
Service

City of Austin

City of Austin, Municipal Building

RFP 7500 KDS3001

Purchasing Office-Response Enclosed for Solicitation # Purchasing Office-Response Enclosed for Solicitation #

RFP 7500 KDS3001

P.O. Box 1088

124 W 8™ Street, Rm 308

Austin, Texas 78767-8845

Austin, Texas 78701

Reception Phone: (512) 974-2500

NOTE: Offers must be received and time stamped in the Purchasing Office prior to the Due Date and Time. It is the

responsibility of the Offeror to ensure that

their Offer arrives at the receptionist’s desk in the Purchasing Office prior

to the time and date indicated. Arrival at the City’s mailroom, mail terminal, or post office box will not constitute the
Offer arriving on time. See Section 0200 for additional solicitation instructions.

All Offers (including Compliance Plans) that are not submitted in a sealed envelope or container will not be considered.

SUBMIT 1 SIGNED ORIGINAL PAPER RESPONSE AND 1 ELECTRONIC COPY OF YOUR RESPONSE ON A
FLASH DRIVE (Include a single scanned file of the original response as well as the Excel workbook for Attachments
1-3)
**SIGNATURE FOR SUBMITTAL REQUIRED ON PAGE 3 OF THIS DOCUMENT***
Offer Sheet Solicitation No. RFP 7500 KDS3001 Page | 1



Exhibit A

This solicitation is comprised of the following required sections. Please ensure to carefully
read each section including those incorporated by reference. By signing this document, you

are agreeing to all the items contained herein and will be bound to all terms.

SECTION NO. | TITLE PAGES
0100 STANDARD PURCHASE DEFINITIONS *
0200 STANDARD SOLICITATION INSTRUCTIONS *
0300 STANDARD PURCHASE TERMS AND CONDITIONS *
0400 SUPPLEMENTAL PURCHASE PROVISIONS 8
0500 SCOPE OF WORK 14
0600 PROPOSAL PREPARATION INSTRUCTIONS & EVALUATION FACTORS 4
0605 LOCAL BUSINESS PRESENCE IDENTIFICATION FORM — Complete and return 2
0800 NON-DISCRIMINATION AND NON-RETALIATION CERTIFICATION — Complete and 2

return
0805 NON-SUSPENSION OR DEBARMENT CERTIFICATION *
0810 NON-COLLUSION, NON-CONFLICT OF INTEREST, AND ANTI-LOBBYING *
CERTIFICATION
0835 NONRESIDENT BIDDER PROVISIONS — Complete and return 1
0840 SERVICE-DISABLED VETERAN BUSINESS ENTERPRISE — Complete and return 1
00830 WAGE RATES AND PAYROLL REPORTING 4
00830BC WATE RATES AND PAYROLL REPORTING — WATE RATE DETERMINATION 5
0900 SUBCONTRACTING/SUB-CONSULTING UTILIZATION FORM — Complete & return 1
0905 SUB_CONTRACTING/SUB-CONSULTING UTILIZATION PLAN — Complete and return if 3
applicable

Attachment 1 [ PROJECT SAMPLE — Austin Convention Center Service Yard 9

Attachment 2 [ PROJECT SAMPLE WORKSHEET — Austin Convention Center Service Yard (Excel 2

document) — Complete and return

Attachment 3 | PRICE SHEET - Complete and return 2

Attachment 4 | EXCEPTIONS TO THE SOLICITATION — Complete and return 1

* Documents are hereby incorporated into this Solicitation by reference, with the same force and effect as if
they were incorporated in full text. The full text versions of the * Sections are available on the Internet at the
following online address:

http://www.austintexas.gov/financeonline/vendor connection/index.cfim#STANDARDBIDDOCUMENTS

If you do not have access to the Internet, you may obtain a copy of these Sections from the City of Austin
Purchasing Office located in the Municipal Building, 124 West 8" Street, Room #308 Austin, Texas 78701;
phone (512) 974-2500. Please have the Solicitation number available so that the staff can select the proper
documents. These documents can be mailed, expressed mailed, or faxed to you.

Offer Sheet Solicitation No. RFP 7500 KDS3001 Page | 2



Exhibit A

The undersigned, by his/her sighature, represents that he/she is submitting a binding offer and is authorized
to bind the respondent to fully comply with the solicitation document contained herein. The Respondent, by
submitting and signing below, acknowledges that he/she has received and read the entire document packet
sections defined above including all documents incorporated by reference, and agrees to be bound by the
terms therein.

Company Legal Name:

Company Address:

City, State, Zip:

Federal Tax ID No.

Printed Name of Officer or Authorized Representative:

Title:

Signature of Officer or Authorized Representative:

Date:

Email Address:

Phone Number:

* Proposal response must be submitted with this signed Offer sheet to be considered for award

Offer Sheet Solicitation No. RFP 7500 KDS3001 Page | 3



Exhibit A

CITY OF AUSTIN
PURCHASING OFFICE
SUPPLEMENTAL PURCHASE PROVISIONS
Revision 1.1.

The following Supplemental Purchasing Provisions apply to this solicitation:

1. EXPLANATIONS OR CLARIFICATIONS: (reference paragraph 5 in Section 0200)

All requests for explanations or clarifications must be submitted in writing to the Purchasing Office no later
than 2:00 PM, one (1) week prior to the proposal opening date. Submissions may be made via email to
kim.larsen@austintexas.gov, or via fax at (512) 974-2388.

2. ALTERNATE OFFERS: (reference paragraph 7A in Section 0200)

Alternate Offers will NOT be considered.
3. INSURANCE: Insurance is required for this solicitation.

A. General Requirements: See Section 0300, Standard Purchase Terms and Conditions, paragraph 32, entitled
Insurance, for general insurance requirements.

i. The Contractor shall provide a Certificate of Insurance as verification of coverages required below to the City
at the below address prior to contract execution and within 14 calendar days after written request from the
City. Failure to provide the required Certificate of Insurance may subject the Offer to disqualification from
consideration for award

ii. The Contractor shall not commence work until the required insurance is obtained and until such insurance
has been reviewed by the City. Approval of insurance by the City shall not relieve or decrease the liability of
the Contractor hereunder and shall not be construed to be a limitation of liability on the part of the Contractor.

iii. The Contractor must also forward a Certificate of Insurance to the City whenever a previously identified policy
period has expired, or an extension option or holdover period is exercised, as verification of continuing
coverage.

iv. The Certificate of Insurance, and updates, shall be mailed to the following address:

City of Austin Purchasing Office
P. O. Box 1088
Austin, Texas 78767

B. Specific Coverage Reguirements: The Contractor shall at a minimum carry insurance in the types and amounts
indicated below for the duration of the Contract, including extension options and hold over periods, and during any
warranty period. These insurance coverages are required minimums and are not intended to limit the responsibility
or liability of the Contractor.

i. Worker's Compensation and Employers’ Liability Insurance: Coverage shall be consistent with statutory
benefits outlined in the Texas Worker's Compensation Act (Section 401). The minimum policy limits for
Employer’s Liability are $100,000 bodily injury each accident, $500,000 bodily injury by disease policy limit
and $100,000 bodily injury by disease each employee.

(1) The Contractor’s policy shall apply to the State of Texas and include these endorsements in favor of the
City of Austin:
(&) Waiver of Subrogation, Form WC420304, or equivalent coverage
(b) Thirty (30) days Notice of Cancellation, Form WC420601, or equivalent coverage

i. Commercial General Liability Insurance: The minimum bodily injury and property damage per occurrence
are $500,000 for coverages A (Bodily Injury and Property Damage) and B (Personal and Advertising Injury).

Section 0400 — Supplemental Purchase Provisions RFP 7500 KDS3001 Page 1 of 8



Exhibit A

CITY OF AUSTIN
PURCHASING OFFICE
SUPPLEMENTAL PURCHASE PROVISIONS
Revision 1.1.

(1) The policy shall contain the following provisions:
(a) Contractual liability coverage for liability assumed under the Contract and all other Contracts related
to the project.
(b) Contractor/Subcontracted Work.
(c) Products/Completed Operations Liability for the duration of the warranty period.
(d) If the project involves digging or drilling provisions must be included that provide Explosion, Collapse,
and/or Underground Coverage.

(2) The policy shall also include these endorsements in favor of the City of Austin:
(a) Waiver of Subrogation, Endorsement CG 2404, or equivalent coverage
(b) Thirty (30) days Notice of Cancellation, Endorsement CG 0205, or equivalent coverage
(c) The City of Austin listed as an additional insured, Endorsement CG 2010, or equivalent coverage

iii. Business Automobile Liability Insurance: The Contractor shall provide coverage for all owned, non-owned
and hired vehicles with a minimum combined single limit of $500,000 per occurrence for bodily injury and
property damage. Alternate acceptable limits are $250,000 bodily injury per person, $500,000 bodily injury
per occurrence and at least $100,000 property damage liability per accident.

(1) The policy shall include these endorsements in favor of the City of Austin:
(&) Waiver of Subrogation, Endorsement CA0444, or equivalent coverage
(b) Thirty (30) days Notice of Cancellation, Endorsement CA0244, or equivalent coverage
(c) The City of Austin listed as an additional insured, Endorsement CA2048, or equivalent coverage.

C. Endorsements: The specific insurance coverage endorsements specified above, or their equivalents must be
provided. In the event that endorsements, which are the equivalent of the required coverage, are proposed to be
substituted for the required coverage, copies of the equivalent endorsements must be provided for the City’s
review and approval.

4. TERM OF CONTRACT:

A. The Contract shall commence upon execution, unless otherwise specified, and shall remain in effect for an initial
term of thirty-six (36) months. The Contract may be extended automatically beyond the initial term for up to two (2)
additional twelve (12)-month periods at the City’s sole option unless the Contractor is notified in writing no less
than ninety (90) days prior to the contract’'s expiration. If the City exercises any extension option, all terms,
conditions, and provisions of the Contract shall remain in effect for that extension period, subject only to any
ecomonic price adjustment otherwise allowed under the Contract.

B. Upon expiration of the initial term or any period of extension, the Contractor agrees to hold over under the terms
and conditions of this Contract for such a period of time as is reasonably necessary for the City to re-solicit and/or
complete the deliverables due under this Contract. Any hold over period will not exceed 120 calendar days unless
mutually agreed on by both parties in writing.

C. Upon written notice to the Contractor from the City’s Purchasing Officer or his designee and acceptance of the
Contractor, the term of this contract shall be extended on the same terms and conditions for an additional period
as indicated in paragraph A above.

D. Prices are firm and fixed for the first twelve (12) months. Thereafter, price changes are subject to the Economic
Price Adjustment provisions of this Contract.

5. QUANTITIES: The quantities listed herein are estimates for the period of the Contract. The City reserves the
right to purchase more or less of these quantities as may be required during the Contract term. Quantities will
be as needed and specified by the City for each order. Unless specified in the solicitation, there are no
minimum order quantities.

Section 0400 — Supplemental Purchase Provisions RFP 7500 KDS3001 Page 2 of 8



Exhibit A

CITY OF AUSTIN
PURCHASING OFFICE
SUPPLEMENTAL PURCHASE PROVISIONS
Revision 1.1.

6. INVOICES and PAYMENT: (reference paragraphs 12 and 13 in Section 0300)

A. Invoices shall contain a unique invoice number and the information required in Section 0300, paragraph 12,
entitled “Invoices.” Invoices received without all required information cannot be processed and will be returned to
the vendor.

B. Provide an itemized invoice that contains, at a minimum, the following:

B.1 Address of work performed

B.2 City of Austin contract number

B.3 City of Austin purchase order number

B.4 Contractor’s unique invoice number and date

B.5 Beginning and ending dates of services rendered

B.6 Labor hours worked and proof of labor charges

B.7 Supplier’s invoices for material or equipment rentals and proof of material and equipment charges

Invoices for the applicable department shall be mailed to the below address OR may be emailed if an address is
listed below. Please choose one delivery method in order to avoid duplication of invoices (do not mail AND email

invoices).
1 | Austin Convention Center 5 | City of Austin — Public Works
Attn: Financial Services Attn: Financial Services
500 E. Cesar Chavez St. PO Box 1088
Austin, TX 78701 Austin TX 78767
Or or
ACCD.AcctsPayable@austintexas.gov PWDaccountspayable @austintexas.gov
2 | City of Austin 6 | Austin Water
Building Services Main Building — Waller Creek
Accounts Payable Attn: Financial Services
Email: BSDAPInvoices@austintexas.gov 625 E. 10" St.
Austin, TX 78767
3 | Austin Police Department 7 | Austin Public Library
PO Box 1088 Attn: Financial Services
Austin TX 78767 PO Box 2287
Austin, TX 78767
4 | City of Austin 8 | City of Austin — Aviation
Parks and Recreation Department 3600 Presidential Blvd. Ste. 411
Attn: Financial Services Austin TX 78719
200 S. Lamar Blvd. Or
Austin, TX 78704 ABIA.invoices@austintexas.gov
Or
PARDAccountsPayable@austintexas.qgov

C. The Contractor agrees to accept payment by either credit card, check or Electronic Funds Transfer (EFT) for all
goods and/or services provided under the Contract. The Contractor shall factor the cost of processing credit card
payments into the Offer. There shall be no additional charges, surcharges, or penalties to the City for payments
made by credit card.

7. LIQUIDATED DAMAGES: Time is of the essence in the performance of the Contract; therefore, the
Contractor shall strictly adhere to the Contract project schedule. No changes in the project schedule shall be
effective unless in writing executed by both the City and the Contractor. The parties agree that if, due to no
fault of the City, delivery of any material or performance of any service is delayed beyond the time specified in
the Contract project schedule, the actual damages sustained by the City because of such delay will be

Section 0400 — Supplemental Purchase Provisions RFP 7500 KDS3001 Page 3 of 8



Exhibit A

CITY OF AUSTIN
PURCHASING OFFICE
SUPPLEMENTAL PURCHASE PROVISIONS
Revision 1.1.

uncertain and difficult to determine, and that the reasonable foreseeable damage incurred by the City is
hereby stipulated to be 20% of the project quote not-to-exceed amount. The Contractor therefore agrees to
pay, and the City agrees to accept, as liquidated damages, the sum of 20% of the project quote not-to-exceed
amount.

8. RETAINAGE: The City may withhold twenty percent (20%) retainage until completion of all work required by
the Contract. The Contractor's invoice shall indicate the amount due, less the retainage. Upon final
acceptance of the work, the Contractor shall submit an invoice for the retainage to the City and payment will
be made as specified in the Contract. Payment of the retainage by the City shall not constitute nor be deemed
a waiver or release by the City of any of its rights and remedies against the Contractor for recovery of
amounts improperly invoiced or for defective, incomplete or non-conforming work under the Contract.

9. RECYCLED PRODUCTS:

A. The City prefers that Offerors offer products that contain recycled materials. When a recycled product is offered by
the Offeror, the Offeror must state in their Offer the percentage of the product that is recycled and must include a
list of the recycled materials that are contained in the product.

10. PREVAILING WAGE: Contractor shall comply with the requirements of Section 00830 Prevailing Wage
Rates and Payroll Reporting including the wage rates listed in Section 00830BC Wage Rates for Building
Construction or Section 00830HH Wage Rates for Heavy and Highway Construction.

11. NON-COLLUSION, NON-CONFLICT OF INTEREST, AND ANTI-LOBBYING:

A. On November 10, 2011, the Austin City Council adopted Ordinance No. 20111110-052 amending Chapter 2.7,
Article 6 of the City Code relating to Anti-Lobbying and Procurement. The policy defined in this Code applies to
Solicitations for goods and/or services requiring City Council approval under City Charter Article VII, Section 15
(Purchase Procedures). During the No-Contact Period, Offerors or potential Offerors are prohibited from making a
representation to anyone other than the Authorized Contact Person in the Solicitation as the contact for questions
and comments regarding the Solicitation.

B. If during the No-Contact Period an Offeror makes a representation to anyone other than the Authorized Contact
Person for the Solicitation, the Offeror's Offer is disqualified from further consideration except as permitted in the
Ordinance.

C. If an Offeror has been disqualified under this article more than two times in a sixty (60) month period, the
Purchasing Officer shall debar the Offeror from doing business with the City for a period not to exceed three (3)
years, provided the Offeror is given written notice and a hearing in advance of the debarment.

D. The City requires Offerors submitting Offers on this Solicitation to certify that the Offeror has not in any way directly
or indirectly made representations to anyone other than the Authorized Contact Person during the No-Contact
Period as defined in the Ordinance. The text of the City Ordinance is posted on the Internet at:
http://www.ci.austin.tx.us/edims/document.cfm?id=161145

12. NON-SOLICITATION:

A. During the term of the Contract, and for a period of six (6) months following termination of the Contract, the
Contractor, its affiliate, or its agent shall not hire, employ, or solicit for employment or consulting services, a City
employee employed in a technical job classification in a City department that engages or uses the services of a
Contractor employee.

B. In the event that a breach of Paragraph A occurs the Contractor shall pay liquidated damages to the City in an
amount equal to the greater of: (i) one (1) year of the employee’s annual compensation; or (i) 100% percent of the
employee’s annual compensation while employed by the City. The Contractor shall reimburse the City for any fees
and expenses incurred in the enforcement of this provision.
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C. During the term of the Contract, and for a period of six (6) months following termination of the Contract, a
department that engages the services of the Contractor or uses the services of a Contractor employee will not hire
a Contractor employee while the employee is performing work under a Contract with the City unless the City first
obtains the Contractor’s approval.

D. In the event that a breach of Paragraph C occurs, the City shall pay liquidated damages to the Contractor in an
amount equal to the greater of: (i) one (1) year of the employee’s annual compensation or (i) 100% percent of the
employee’s annual compensation while employed by the Contractor.

13. WORKFORCE SECURITY CLEARANCE AND IDENTIFICATION (ID):

A. Access to the City buildings by the Contractor, all subcontractors and their employees will be strictly controlled at
all times by the City. Security badges will be issued by the Department for this purpose. The Contractor shall
submit a complete list of all persons requiring access to the City buildings at least thirty (30) days in advance of
their need for access. The City reserves the right to deny a security badge to any Contractor personnel for
reasonable cause. The City will notify the Contractor of any such denial no more than twenty (20) days after
receipt of the Contractor’s submittal.

B. Where denial of access by a particular person may cause the Contractor to be unable to perform any portion of the
work of the contract, the Contractor shall so notify the City’s Contract Manager, in writing, within ten (10) days of
the receipt of notification of denial.

C. Contractor personnel will be required to check in at the security desk when entering or leaving City buildings and
security badges must be on display at all times when in the building. Failure to do so may be cause for removal of
Contractor Personnel from the worksite, without regard to Contractor’'s schedule. Security badges may not be
removed from the premises.

D. The Contractor shall provide the City’'s Contract Manager with a list of personnel scheduled to enter the building,
seven days in advance. The list shall identify the persons by name, date of birth, driver’s license number, the times
that they will be inside the building and the areas where they will be working. Only persons previously approved by
the City for the issuance of security badges will be admitted to the building.

E. The Contractor shall comply with all other security requirements imposed by the City and shall ensure that all
employees and subcontractors are kept fully informed as to these requirements.

14. AUSTIN CONVENTION CENTER DEPARTMENT CONTRACTOR OR_ SUBCONTRACTOR ACCESS
REQUIREMENTS: Authorized ID and access to those acting as a Contractor or Contractor’s Subcontractor
who are providing services at Austin Convention Center Department (ACCD) must adhere to the security
requirements defined below. Violation of the applicable requirements below may result in the Contractor or its
Subcontractor to be removed from ACCD facility or property.

A. Other than ACCD and in-house contractor employees, and unless other arrangements are made with the Contract
Manager, persons conducting business with Austin Convention Center (ACC) are required to enter through the
service entrance at the pedestrian gate on Red River St. and check-in at the Security Check-In inside the service
yard or with the Security Control Center. Persons arriving at ACC may also enter through the Administrative
Offices entrance on Cesar Chavez Street. Persons conducting business with Palmer Events Center (PEC) are
required to enter through the garage service entrance and check-in with the PEC Security Control Office or PEC
Administrative Offices. Any other means of access entry into the facilities are unauthorized.

B. Contractors, Contractor’'s Subcontractors or others who are providing services at ACCD shall be issued Temporary
Badge/Access, which may be an ACCD Photo or Non-Photo ID Badge.

C. All persons not directly escorted by an ACCD employee must clearly display an access/ID device while on ACCD
facility premises.
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D. Use of ACCD access/ID devices to access any part of ACCD facilities for non-business purposes (events, shows,
etc.) is prohibited.

E. Any ACCD employee may check an individual's status or contact Security Control Center whenever observing
person(s) in non-public areas of ACCD facilities who are not being directly escorted by an ACCD employee or who
are not displaying any required access/ID devices.

F. Restricted areas of the facility with signs stating “Authorized Personnel Only” are off limits to all persons except
those authorized.

G. Unless authorized by ACCD Management, exterior access into ACCD facilities using keys is prohibited.

H. Under no circumstances shall any person issued an access/ID device, allow another person entry into any ACCD
facility using their access/ID device. This includes “piggy-backing” through access doors or gates. Any person with
an ACCD ID badge or access device who allows another person to enter using their access privileges should bring
the person directly to the Security Control Center to be checked-in.

I.  Due to security and safety concerns, Contractors and Contractor's Subcontractors conducting business at ACCD,
are not allowed to walk through the open service yard vehicle gates to enter or exit the service yards. Entry and
exit should be by way of the designated pedestrian gates and walkway using appropriate access/ID devices and
check-in procedures.

J. Pedestrian traffic through ACCD'’s service yards and exhibit halls is restricted to authorized persons during
event/show move-in and move-outs. Children under seventeen (17) are prohibited from ACCD service yards and
exhibit halls during move-in and move-outs.

K. During periods where there is no move-in or move-out traffic in the service yards, only persons with legitimate
business needs are allowed into the service yards.

L. Temporary badge/access devices issued to contractors, subcontractors or temporary workers must be returned to
the Security Control Center at the completion of the ACCD work assignment. Non-photo temporary badges must
be returned at the end of the employees work shift/assignment. Failure to return temporary badges/access devices
at the completion of work assignments may lead to future ACCD facility access restrictions.

15. ECONOMIC PRICE ADJUSTMENT:

A. Price Adjustments: Prices shown in this Contract shall remain firm for the first twelve (12) months of the Contract.
After that, in recognition of the potential for fluctuation of the Contractor’s cost, a price adjustment (increase or
decrease) may be requested by either the City or the Contractor on the anniversary date of the Contract or as may
otherwise be specified herein. The percentage change between the contract price and the requested price shall
not exceed the percentage change between the specified index in effect on the date the solicitation closed and the
most recent, non-preliminary data at the time the price adjustment is requested. The requested price adjustment
shall not exceed twenty-five percent (25%) for any single line item and in no event shall the total amount of the
contract be automatically adjusted as a result of the change in one or more line items made pursuant to this
provision. Prices for products or services unaffected by verifiable cost trends shall not be subject to adjustment.

B. Effective Date: Approved price adjustments will go into effect on the first day of the upcoming renewal period or
anniversary date of contract award and remain in effect until contract expiration unless changed by subsequent
amendment.

C. Adjustments: A request for price adjustment must be made in writing and submitted to the other Party prior to the

yearly anniversary date of the Contract; adjustments may only be considered at that time unless otherwise
specified herein. Requested adjustments must be solely for the purpose of accommodating changes in the
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Contractor’s direct costs. Contractor shall provide an updated price listing once agreed to adjustment(s) have been
approved by the parties.

D. Indexes: In most cases an index from the Bureau of Labor Standards (BLS) will be utilized; however, if there is
more appropriate, industry recognized standard then that index may be selected.
i. The following definitions apply:
(1) Base Period: Month and year of the original contracted price (the solicitation close date).
(2) Base Price: Initial price quoted, proposed and/or contracted per unit of measure.
(3) Adjusted Price: Base Price after it has been adjusted in accordance with the applicable index change and
instructions provided.
(4) Change Factor: The multiplier utilized to adjust the Base Price to the Adjusted Price.
(5) Weight %: The percent of the Base Price subject to adjustment based on an index change.
ii. Adjustment-Request Review: Each adjustment-request received will be reviewed and compared to
changes in the index(es) identified below. Where applicable:
(1) Utilize final Compilation data instead of Preliminary data
(2) If the referenced index is no longer available shift up to the next higher category index.
iii. Index Identification: Complete table as they may apply.

Weight % or $ of Base Price: 100%

Database Name: Bureau of Labor Statistics — State and Area Employment, Hours, and Earnings

Series ID: SMU48000002023830001, Not Seasonally Adjusted
Industry: Building Finish Contractors

State: Texas Area: Statewide Supersector: Construction Data Type: All Employees, In
Thousands

This Index shall apply to the following items of the Bid Sheet: Category 1,1.1-1.8

E. Calculation: Price adjustment will be calculated as follows:

Single Index: Adjust the Base Price by the same factor calculated for the index change.

Index at time of calculation

Divided by index on solicitation close date

Equals Change Factor

Multiplied by the Base Rate

F. If the requested adjustment is not supported by the referenced index, the City, at its sole discretion, may consider
approving an adjustment on fully documented market increases.

16. INTERLOCAL PURCHASING AGREEMENTS: (applicable to competitively procured goods/services
contracts).

A. The City has entered into Interlocal Purchasing Agreements with other governmental entities, pursuant to the
Interlocal Cooperation Act, Chapter 791 of the Texas Government Code. The Contractor agrees to offer the same
prices and terms and conditions to other eligible governmental agencies that have an interlocal agreement with the

City.

B. The City does not accept any responsibility or liability for the purchases by other governmental agencies through
an interlocal cooperative agreement.
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17. CONTRACT MANAGER: The Contract Manager’'s names will be provided at contract execution and will act
as the contact point between the City department and the Contractor during the term of the Contract.
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1. PURPOSE

The City of Austin (City) seeks to establish contracts with a qualified Contractors to provide painting services.
This contract is not intended for construction services that require the preparation of drawings or plans by a
licensed professional architect or engineer. The painting services performed shall vary depending on the
material makeup of the surface areas to be painted. Surfaces that require painting may include, but are not
limited to the following:

Drywall
Stucco
Plaster
Steel
Wood
Concrete

Services under this contract shall support over 300 City-owned facilities on an as-needed basis. The contract
will be utilized by the Austin Convention Center, Austin Energy, Austin Library, Austin Water, Building Services,
and Parks and Recreation Departments. The City reserves the right to add or remove City departments or
facilities at the City’s discretion. All services shall be rendered at the location specified at the time of order and
confirmed with Contractor’s receipt of a City Purchase Order (PO).

The City may request the Contractor to provide the paint for some projects, and the City may elect to supply
the paint for other projects. The City will inform the Contractor who will provide the paint during the quote
approval process based on best value to the City.

Any services that have been omitted from this scope of work which are clearly necessary or in conformance
with normal painting services, and surface and/or site preparation, shall be considered a requirement although
not directly specified or called for in the scope of work and shall be included in the Contractor’s fixed-price
quote.

The City intends to make multiple awards to establish a qualified list of Contractors based on the
offeror’s ability to meet the scope of work requirements, qualifications, experience, sample project and
cost.

2. AWARD OF WORK AFTER CONTRACT EXECUTION

The City intends to make multiple contract awards from this solicitation. An invitation will be issued to each
Contractor awarded a contract through this solicitation for jobs estimated to be $2,000.00 or more. Projects that
are estimated to be $2,000.00 or less may be assigned to Contractors on a rotational basis. The amount of
work assigned to the Contractor is variable. Individual projects shall be awarded based upon the lowest fixed-
price quotation meeting the project scope of work requirements.

3. CONTRACTOR REQUIREMENTS

3.1 Contractor Qualifications
The Contractor shall:

3.1.1 Have a minimum of three (3) years of experience in commercial painting services similar in size
and scope to the City.

3.1.2 Have a Lead Painter/Supervisor who has a minimum of three (3) years of supervisory experience
and a minimum of three (3) years of experience in the proper application of paint/primer, caulk,
tape/float materials, and textures in commercial facilities. The Contractor shall submit proof of
experience in their proposal. During the contract period, proof of personnel experience shall be
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submitted within five (5) business days upon request by the City.

3.2 Hours of Service

The Contractor shall:

3.2.1

3.2.2

3.2.3

3.24

Perform all non-expedited painting services during regular business hours, which are defined as
Monday through Friday from 6:00 a.m. to 5:00 p.m.

3.2.1.1 If the Contractor is unable to provide these services during the designated regular
business hours, the Contractor shall obtain written approval from the Contract Manager
or designee to perform the services during non-regular business hours. Work
performed during non-regular business hours which are covered under this provision,
shall be billed at the regular business hour labor rate.

3.2.1.2 Ifthe Contractor wishes to schedule work on weekends, the Contractor shall provide a
written notice to the Contract Manager in advance no later than noon (12:00 p.m.) on
the Wednesday prior to the proposed weekend the Contractor wishes to work.

Perform services during non-regular business hours, which is defined as Monday through Friday
from 5:01 p.m. to 5:59 a.m., weekends, and official City holidays, only if requested by the City.
The Contractor shall not invoice the non-regular business hour rate for services unless requested
and approved in writing by the Contract Manager or designee prior to starting the work.

Not charge an overtime rate due to lack of available staff for services performed during non-
regular business hours that could reasonably be completed during regular business hours.
Contractor's lack of available staff to perform services shall not constitute the City paying a higher
rate or paying Contractor's personnel for overtime. The City shall not be responsible for paying
over time of Contractor’'s employees.

Provide a list of the Contractor’'s employees who are scheduled to provide the services to the
Contract Manager. The Contractor's employees shall have proper identification (photo id,
company id, etc.) in their possession to ensure access to the facility in which the Contractor is
required to work.

3.3 Single Point of Contact (SPOC)

3.3.1

3.3.2

3.3.3

3.34

3.35

The Contractor shall provide a SPOC to the City’s Contract Manager or Designee, who is English-
speaking, skilled, knowledgeable, and experienced in providing the types of services listed in this
Scope of Work.

The SPOC shall be available and on-call twenty-four (24) hours daily including weekends and
holidays and have the authority to dispatch Contractor personnel. The Contractor shall provide
the office number, email address, and cell phone number for the SPOC.

The SPOC shall have full decision-making authority on behalf of the Contractor for all services
provided under this Contract.

The SPOC shall inspect, monitor, and supervise the Contractor's employees; ensuring
adherence to the work schedule, safety requirements, and quality of work.

During times the SPOC is unavailable (due to vacation, travel, etc., for example), the Contractor
may provide a designee for the SPOC. The designee shall meet the same requirements as
specified for the SPOC within this SOW and shall have the same authority as the SPOC.
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3.4 On-Site Supervisor

34.1

3.4.2

3.4.3

3.4.4

The Contractor shall have an English-speaking, qualified working Lead Painter/Supervisor at the
work-site at all times while services are being performed. The Supervisor shall be a working
supervisor and perform painting services and general labor tasks. The Supervisor shall have the
authority to act on behalf of the Contractor and may also serve as the Contractor's SPOC.

The Supervisor shall report to the Contract Manager or designee daily when work is being
performed on this Contract, or on a schedule that is mutually agreed to between the Contractor
and Contract Manager or designee.

The Supervisor shall be responsible for all keys assigned to unlock spaces and for security of the
worksite.

The Supervisor shall be responsible for the conduct and performance of the Contractor's
employees.

3.5 Safety Requirements

The Contractor shall:

3.5.1

3.5.2

3.5.3

3.54

3.55

3.5.6

3.5.7

3.5.8

3.5.9

Store, handle, and install all paint materials per manufacturer’s specifications.

Comply with all provisions of the Occupational Health and Safety Act (OSHA) to protect the life
and health of employees and other persons; to prevent damage to property, materials, supplies,
and equipment; and to avoid work interruptions. Contractor shall comply with the latest version
of the 29 CFR 1910, Occupational Safety and Health Standards. Compliance with OSHA and
other applicable laws and regulations for the protection of employees is exclusively the obligation
of Contractor, and the City assumes no liability or responsibility for Contractor's compliance or
noncompliance with such responsibilities.

Comply with all OSHA reporting requirements for record keeping and reporting of all accidents
resulting in death, injury, occupational disease, or adverse environmental impact. The Contractor
shall provide a verbal report to the City immediately, and no more than one (1) business day, of
the occurrence. The Contractor shall cooperate with the City, providing written documentation
and any information required for their records.

Not require any person to work in surroundings or under working conditions that are unsanitary,
hazardous, or dangerous to their health or safety.

Immediately notify the Contract Manager or designee upon detection of existing or potentially
hazardous conditions while performing services under this Contract.

Comply with all Federal, State, Local and City regulations and requirements as applicable to their
industry which shall include any statutory requirements for clean air, clean water, toxic
substances control, pollution control, resource conservation and recovery. All environmental
protection matters or questions shall be coordinated with the Contract Manager or designee.

Ensure Contractor’s personnel shall wear appropriate personal protection equipment at all times
and follow all applicable safety practices in their industry.

Block off and mark all work areas with appropriate safety signs and safety barricades/bollards to
protect the public from injury, including “Wet Paint” signs.

The Contractor is responsible for obtaining all necessary permits to barricade City streets and
sidewalks.
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Be responsible for the enforcement of all safety requirements for any work performed under the
Agreement. If the Contractor fails or refuses to promptly comply with safety requirements, the
Contract Manager or designee may issue an order stopping all or part of the work until satisfactory
corrective action has been taken. No part of the time lost due to any such order shall be made
the subject of a claim for extension of time or for excess costs or damages to Contractor.

Not use materials that contain asbestos or lead at any City property under this contract.

Not use any materials or chemicals that may cause a physical or health hazard without receiving
prior approval from the Contract Manager. The Contractor shall provide, upon request, the
manufacturer’'s specifications, a Safety Data Sheet (formerly MSDS), and any required
Environmental Protection Agency (EPA) information on usage and handling.

Inform the Contract Manager whenever work is expected to be hazardous to City employees, the
general public, and/or City operations.

Coordinate the timing and transportation of equipment or materials to the work area. If
transportation through the interior of a facility is required, the Contractor shall take every
precaution to ensure public safety. Under no circumstances shall the Contractor transport
equipment or materials through the interior of a facility without prior coordination with the Contract
Manager or designee.

3.6 Labor and Personnel

The Contractor shall:

3.6.1

3.6.2

3.6.3

3.6.4

3.6.5

3.6.6

Ensure that all Contractor’s personnel report to the Security Control Center upon arrival and
departure from City premises and sign in or out of the facility. The Contractor shall not allow
other individuals to sign them in or out on their behalf. The City reserves the right to verify the
signatures and the time signed in and out to verify Contractor’s labor hours invoiced. The City is
not responsible for paying Contractor employees whom do not sign in and out with the
Security Control Center.

Remain in compliance to the City’s Workforce and Security Clearance as described in Section
0400, Supplemental Terms and Conditions while onsite.

Ensure the safety of their employees, City employees, and the general public during performance
of all services under this contract. The Contractor shall ensure that all crews are fully and properly
equipped to perform services promptly and safely.

Have comprehensive communication programs in place for employees, which provide training
and information related to the safe use of substances identified as health or physical hazards by
OSHA. The Contractor shall submit proof of personnel training and experience within five (5)
business days upon request by the Contract Manager.

Require all personnel assigned to the project to wear necessary safety equipment and company
issued identification (shirt, hat, or badge).

Immediately remove any Contractor employee(s) or representative of the Contractor from City
property or facility, if requested by the City, that is (while providing services on City property or
at City facilities) incompetent, disorderly, abusive, or disobedient, has knowingly or repeated
violated safety regulations, has possessed any firearms in contravention of the applicable
provisions of Texas law, or has possessed or was under the influence of alcohol or drugs on the
job. Furthermore, the Contractor shall not assign such employee or representative to a City work
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order/job without the City's prior written consent. Contractor shall at all times maintain good
discipline while preforming services for the City.

Ensure that all personnel are continuously trained to meet the latest technology and industry
standards. If a project requires the use of equipment or processes that require specialized
training, the Contractor shall submit proof of personnel training and experience within five (5)
business days upon request by the Contract Manager.

Understand that the Contractor and all Contractor employees performing services under this
contract are not constituted as an agent or employee of the City. Accordingly, the Contractor and
its employees understand and agree that they shall not be entitled to any of the rights and
privileges established for employees of the City such as vacation, sick leave with pay, paid days
off, life, accident and health insurance or severance pay upon termination of this contract. It is
further expressly agreed and understood that the City will not withhold any sum due or payable
by or on behalf of the Contractor as withholding for any law or requirement of any governmental
body and that all such payments as may be required by law are the sole responsibility of the
Contractor and the individual Contractor employees.

4. CONTRACTOR RESPONSIBILITIES

4.1 General

The Contractor shall:

4.1.1

41.2

4.1.3

41.4

415

4.1.6

Understand and agree that the scheduling of events at City facilities takes precedence over any
scheduled painting services agreed to by the Contractor and Contract Manager or designee. The
Contractor shall not hold the City liable, financially or otherwise, if the City needs to reschedule
services with the Contractor due to a new event scheduled at a City facility. The Contract
Manager or designee will make every reasonable effort to immediately notify the Contractor of
changes in the City’s schedule of events which may have an impact on scheduled services.

Provide all tools and equipment necessary and customarily required by the trade, materials,
labor, permits, incidentals, expendable items, personnel protective equipment, transportation,
electricity and water (if not available on site) for proper execution and completion of painting
services, including scaffolding to reach a minimum working height of twenty (20) feet and
pressure washers. The materials and services provided by the Contractor shall comply with all
current Federal, State and local laws, City ordinances, rules and regulations.

Be responsible for inspecting each site prior to submitting a fixed-price quote for services. No
variation in price or conditions shall be permitted based on the claim of ignorance, negligence, or
false representation. Submission of a fixed-price quote is evidence that the Contractor has
familiarized himself/herself with the nature and extent of the work and any local conditions that
may, in any manner, affect the scope of the work to be done, and the equipment, materials, labor,
etc. required.

Contractor shall schedule site inspections with the Contract Manager or designee.
Use materials that are factory-new and free of defects in materials and workmanship.

Provide all transportation required to perform the work. Contractor shall park its vehicles in areas
designated by the City, if available. In the event the City cannot make parking arrangements for
the Contractor, the Contractor shall be responsible for parking fees and fines. All vehicles parked
on City property shall be clearly marked with the Contractor's or subcontractor's name on both
sides of each vehicle. Magnetic signs are acceptable.
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4.1.7 Upon arrival at the job site, the Contractor shall also notify the Contract Manager/Designee of
work to begin.

4.1.8 Be responsible for any and all damage to City equipment or property as a direct result of
Contractor’s equipment, employees, or Contractor’s subcontractor’s actions.
4.1.8.1 If damage occurs, Contractor shall notify the Contract Manager immediately.

4.1.8.2 Surfaces, fixtures, or furnishings damaged by the Contractor's employees shall be
replaced or repaired to the satisfaction of the City by the Contractor, and at no cost to
the City. The City may, however, at its sole discretion, elect to make repairs or
replacements of damaged property and deduct the cost from any payments owed to
Contractor or to recover costs if no payments are owed.

4.1.8.3 The set-up area shall be protected to prevent damage to the site grounds. This
protection may be, but is not limited to, laying out tarps or other protective materials.
The Contractor shall be responsible for any damage to surrounding building walls,
landscaping, parking lots, sidewalks, and adjacent properties.

4.1.9 Attend monthly or quarterly review meetings as requested by the Contract Manager or designee
to review Contract Performance.

4.2 Sustainability
The Contractor shall:

4.2.1 Use LOW or NO VOC paint whenever possible. Inform the City of alternative products and
practices it can offer that meet the City’s sustainable purchasing objectives and that can be used
to complete services. The alternative products and practices should consider total cost of
ownership during the product’s useful life, including operation, supplies, maintenance, and
disposal cost and:

4.2.1.1 Conserve natural resources throughout the product life cycle by supporting up-cycling
and recycling efforts as well as utilize products with high recycled content

4.2.1.2 Minimize environmental impacts such as water and air pollution during usage

4.2.1.3 Eliminate or reduce toxics that create hazards to workers, citizens, wildlife, and the
environment

4.2.1.4 Assist in meeting the City of Austin’s goals as stated on the Office of Sustainability
performance tracking website: http://www.austintexas.gov/page/sustainability-
performance-tracking

4.2.2 Research the availability of LEED and/or Energy Star related products or products that improve
the quality or durability of the completed work that could be used for repairs and identify these
products to the Contract Manager. Such products shall be given first priority for use in repair jobs.

4.2.2.1 The Contractor shall not proceed with using the alternative suggestions unless
specifically approved by the Contract Manager in writing before the start of the project.

4.2.3 Use vehicles and equipment that operate on alternative fuels or are hybrid-electric when possible
and notify the City if environmentally friendly alternatives are used.

4.2.4 The City may request a quote for alternative products to determine the feasibility of using those
products compared to products that are not as environmentally friendly. If the City approves the
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use of alternative products, quotes and manufacturer documentation shall reflect the sustainable
attributes of those products.

4.3 Project Quotes and Expedited Services

4.3.1 Project Quote Process

For each project, the Contractors shall submit a fixed-price quote to the City’s Contract Manager
or designee which will be evaluated for accuracy, demonstrated understanding of the project
scope of work/requirements, experience and expertise in providing the specific service, schedule
and price reasonableness and awarded to the Contractor meeting the project requirements at
the lowest price. Each project will have a pre-determined fixed-price amount. To comply with
the quote process, the Contractor shall:

4311

4.3.1.2

43.1.3

43.1.4

4.3.1.5

4.3.1.6

4.3.1.7

Section 0500 — Scope of Work

Acknowledge receipt of painting service requests within one (1) business day by email
to the Contract Manager or designee. The Contract Manager or designee will provide
the Contractor with the location, site contact, and description of the project.

Inspect the entire site to ensure that all required tasks are included prior to the
submission of each project fixed-price quote.

Provide a written fixed-price quote, based on the labor rates listed in Attachment 4 —
Price Sheet. The quote shall include at a minimum:

4.3.1.3.1 adescription of the work to be performed

4.3.1.3.2 estimated square and/or linear feet

4.3.1.3.3 method proposed to complete the requested services

4.3.1.3.4 itemized estimate of materials

4.3.1.3.5 itemized estimate of any rental equipment needed

4.3.1.3.6 labor including the number of hours, number of job classification/title of
workers proposed, and

4.3.1.3.7 proposed timeline, including a proposed start and finish date/time

If alternative products are available to meet the sustainability goals of the City, these
shall be submitted as an additional or alternative quote line to the originally stated
project.

Not provide a fixed-price quote that includes a separate charge for administrative,
overhead, per diem and transportation (i.e. travel time, mileage, and fuel) costs. These
expenses shall be included in the hourly rates and shall not be paid separately.

Provide paint pricing in the Contractor’s fixed-price quote when requested by the City
to supply the paint for that job assignment. Otherwise, the fixed-price quote shall
notate that the City will supply the paint and no charge for paint shall be reflected on
the fixed-price quote.

Submit the fixed-price quote within two (2) business days of notification for approval
by the Contract Manager or designee, or at a time mutually agreed to between the
Contractor and the Contract Manager or designee.

4.3.1.7.1 The Contract Manager or designee, will review the fixed-price quote and
if in agreement, will issue a written notice to proceed in the form of a
department Purchase Order (PO) form with corresponding Reference

Number (“DO”). The Contractor shall not begin work without a DO from

the City. Upon receipt of a DO, the Contractor shall contact the Contractor

Manager or designee within two (2) business days to schedule a start date
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for services. Services shall start within five (5) business days of written
approval by the City, or at a time mutually agreed to between the
Contractor and Contract Manager or designee.

4.3.1.7.2 If the Contract Manager or designee does not agree with the lowest fixed-
price quote as presented, the Contract Manager or designee may contact
the Contractor to discuss and resolve. Once in agreement, the Contractor
shall submit a revised fixed-price quote for approval to the Contract
Manager or designee in one (1) business day, or at a time mutually agreed
to between the Contractor and the Contractor Manager or designee. The
City may elect to reject the lowest fixed-price quote and award to the next
lowest fixed-price quote which meets the project scope of work. The City
reserves the right to reject any and all quotes.

4.3.1.8 Complete the work within the time stated in the fixed-price quote. The Contractor shall
notify the Contract Manager or designee in writing upon completion of the services.

4.3.1.9 Request a quote change for additional time, in writing, if the Contractor determines that
the services being performed cannot be completed as specified in the fixed-price
guote. The Contractor shall not increase the original fixed-price quote for any
Contractor requested time extension due to delays caused by the Contractor. The
Contractor and the Contract Manager or designee shall mutually agree to a new date
for completion of work. Under no circumstances shall the Contractor leave services
unfinished without prior written approval of the Contract Manager or designee.

4.3.1.10 The Contractor shall notify the City’s identified point of contact at each work site with
an estimated time of arrival one (1) business day prior to beginning work at the City
location, unless the Contract Manager or designee indicates additional notification time
at the time of the request.

4.3.2 Changes to Project Quote

4.3.2.1 The Contractor shall acknowledge and understand that the fixed-price quote is the
maximum amount the City will pay for the service, regardless of increases in labor or
materials initiated by the Contractor. Contractor changes to the approved fixed-price
guote shall not increase the total dollar amount on the fixed-price quote.

4.3.2.2 The Contractor shall immediately notify the Contract Manager or designee in writing
(by email) if additions, deletions, and/or revisions to a job assignment are needed.
Within one (1) business day of verbal naotification, the Contractor shall submit a written
guote change request to the Contract Manager or designee. The City reserves the right
to reject any changes to the project fixed-price quote requested by the Contractor.
Under no circumstances shall Contractor proceed with changes to the project fixed-
price quote without approval from the Contract Manager.

The Project Quote Change Request shall include the following:

4.3.2.2.1 A description of the change or addition in the work and the reason for the
change/addition, explaining the benefits of the change/addition
4.3.2.2.2 The adjustment in the project time, if any.

4.3.2.3 If the City requests to change a fixed-price quote due to a change in the scope of
work that would increase the number of labor hours required or the amount of materials
required, the Contractor shall amend the original fixed-price amount and, upon
approval and acceptance of the amended fixed-price quote, shall be reimbursed for
the changes.
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Expedited Painting Services

The Contractor shall:

4.3.3.1 Be available to perform expedited services twenty-four (24) hours per day, three
hundred sixty-five (365) days per year.

4.3.3.2 Acknowledge an expedited request within two (2) hours or less and be onsite within
four (4) hours unless otherwise approved or agreed-upon by the Contract Manager or
designee. The response time shall begin at the time the call is made and end at the
time the appropriate Contractor's employee signs in at the work site.

4.3.3.3 Provide a complete fixed-price quote with an estimated completion time to the Contract
Manager or designee within two (2) hours of arrival to the job site. If two (2) hours is
not enough time to complete the quote, notify the Contract Manager to request
additional time. The Contractor and Contract Manager or designee may mutually agree
that a verbal quote for expedited painting services will meet the needs of the City.
Verbal quotes shall not release the Contractor from its responsibilities as described by
the terms of this Contract.

4.3.3.4 If providing a verbal fixed-price quote for expedited painting services, provide the
Contract Manager or designee with a written fixed-price quote, and summary of the
services performed within two (2) business days of the request for expedited services,
unless otherwise requested or specified by the Contract Manager or designee.

4.4 Site and Surface Preparation

The Contractor shall:

441

4.4.2

443

4.4.4

4.45

4.4.6

4.4.7

4.4.8

Be responsible for the proper preparation of surfaces to be painted including, protection of all
non-movable items or equipment, and the proper application of all materials.

Use tarps, drop cloths, and painter’'s tape to protect work or other property wherever such
covering is necessary.

Be responsible for moving and relocating all furniture such as desks, cabinets, stand-alone
bookshelves, chairs, plant stands, etc. when painting services are required behind furniture In
addition, items hung on the walls shall be removed and replaced by the Contractor.

Avoid disconnecting electronic equipment such as computers, fax machines, telecommunication
equipment, and appliances such as but not limited to refrigerators. The Contract Manager or
designee shall be responsible for disconnections and coordinating disconnections as necessary.

Be responsible for the proper preparation of surfaces prior to painting which may include the
removal of staples, tape or other adhesive materials as well as cleaning areas (i.e. jambs and
door facings) where accumulations of dirt, grease, or grime may prevent proper paint adhesion.

Remove or protect hardware accessories, picture tracks, machined surfaces, plates, lighting
fixtures, locksets, hinges, fire suppression systems and similar items not intended to be painted
prior to cleaning and painting as directed by the City’'s Contract Manager or designee. These
items shall be promptly reinstalled (or protective coverings removed) after painting operations.

Ensure cracks and defects in walls, including nail holes, are patched before painting. All loose
or scaly paint shall be scraped before painting.

Ensure newly constructed wall surfaces have all drywall nails and screws filled.
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Ensure seams are properly taped, scratched, and sanded prior to the application of texture and
paint.

Ensure outside corners have metal corner bead installed prior to taping and floating unless
otherwise instructed by the Contract Manager or designee.

Ensure existing textured walls have all voids, cracks, holes, etc. filled with a compatible material
and is clean, dry, and free of dirt/dust prior to the application of primer, texture, and paint. If
texture on any wall(s) contains asbestos as identified by the City, then wall(s) must only be wet
wiped as a method of smoothing out material to be used as filler. At no time will shall there be
any sanding, scraping, drilling, or abrading on these walls.

Ensure plaster wall surfaces are clean, dry, and free of dirt and dust, and all voids filled with a
compatible material prior to the application of paint. These surfaces shall not receive texture.

Ensure all exterior surfaces except windows are pressure cleaned, as necessary, to remove dirt,
stains, and mildew prior to painting.

Ensure doors, frames, and trim are properly sanded and prepped prior to the application of any
enamel paint.

Provide additional surface preparation if required at the Contract Manager’s discretion.
The Contract Manager will define these requirements during the initial meeting or site visit for
each project.

Understand the Contract Manager or designee may request to inspect the completed surface
preparation prior to paint application. If City inspection is required, the Contractor shall not apply
paint until the Contract Manager or designee has approved the surface preparation.

4.5 Paint Application

The Contractor shall:

451

452

453

454

4.5.5

45.6

4.5.7

45.38

Install all paints/coatings are in accordance with manufacturer’s instructions. Paints/Primers to
be used will be specified by the Contract Manager in advance.

Install all required material (paint, primer, putty, etc.) in proper relation to adjacent construction
and with uniform appearance. Clean and prime area as recommended by manufacturer.

Ensure the rate of coverage per gallon for the paint to be applied does not exceed the maximum
rate recommended by its manufacturer.

Ensure all coating applications or mixing/thinning of material are performed in accordance with
the manufacturer’s specifications.

Ensure all paints are thoroughly stirred before removal from the containers and shall be kept
stirred while in use.

Ensure all paint in any one-paint coat are hard and dry through the entire paint film before the
next coat is applied. In no case shall the elapsed time between the applications of the successive
coats of paint to any surface be less than that recommended by the paint manufacturer.

Ensure all coated surfaces are to be free of dust, dirt, and contamination before succeeding coats
are applied, per manufacturer's specifications.

Ensure all paint may be rolled or brushed on all textured or plaster surfaces. Any other method
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of application must have prior approval of Contract Manager or designee.

Ensure all top, sides, and bottom edges on all doors are painted.

Ensure all coats have uniform thickness and be free of brush marks, runs, drips, sags, bubbles,
pinholes, ridges, laps, variations in color or texture and other irregularities. Separate coats shall

conform to the dry film thickness specified and shall have a distinguishable color difference from
the preceding or subsequent coats.

4.6 Exterior Painting

The Contractor shall:

4.6.1

4.6.2

4.6.3

46.4

4.6.5

4.6.6

4.6.7

Ensure any rough or peeling surfaces are thoroughly scraped with either scrapers or wire brushes
and edges feathered with sandpaper before being primed with the appropriate primer for the
material prior to the application of two coats of finish as specified.

Ensure all pitch (roof tar) are removed from gutters, flashing, and fascia boards prior to the
application of primer coat. Copper and aluminum gutters, gutter flashings, and fascia are not to
be painted.

Ensure all window frames and doorframes are caulked prior to application of paint. All necessary
glazing and caulking shall be done prior to the application of the primer coat around window
glass. Caulking shall include between windows and brickwork, between coping and brickwork,
and between coats where two coats are specified.

Ensure two coats of paint are applied to all exterior surfaces with 48 hours between paint coat
applications when two coats are specified.

Ensure all doors are painted on all surfaces and all edges to maintain a uniform appearance. All
doors (metal and wood), doorframes, and window frames except those having an aluminized
unpainted finish shall be painted.

Ensure all operable windows and doors open freely upon completion of work.

Ensure all roof fans and ventilators (except those of aluminum) are painted with two coats of latex
paint to match existing roof.

4.7 Environmental Conditions

The Contractor shall:

4.7.1

4.7.2

4.7.3

Not apply paint in rain, fog, mist, snow, sleet, in the presence of water, or, when relative humidity
or temperature exceeds paint manufacturer’'s recommended limits.

Not apply paint in areas where dust is being generated.

Temporarily stop work at the request of the Contract Manager or designee, due to weather, lack
of or improper material, safety violations, or other unforeseen circumstances. If the work
stoppage is expected to be longer than 48 hours, the Contract Manager will issue a stop work
notice and notify personnel in the City facilities.

4.8 Job-Site Conditions and Clean Up

The Contractor shall:

48.1

Be responsible for the immediate clean-up of the work area on a daily basis and keep work areas
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in an uncluttered condition. All rubbish accumulated from a job shall be removed from the City's
premises by the Contractor at the Contractor’'s expense. No trash, paint buckets, or other debris
is to be placed in City dumpsters or other trash containers belonging to City unless otherwise
specified by the City. Cleanliness of the work area shall be subject to the Contract Manager’'s
inspection and approval.

Immediately remove all spilled materials and clean to the original condition prior to the spillage.

Remove any drippage, spillage or splatter of paint or finishes from all walls, windows, floors, and
finished surfaces that were not present before work commenced.

4.8.3.1 Any drippage, splatters, spillage, runs, or accidental painting of fixtures/property shall
be removed and made whole at the Contractor’s expense. The City reserves the right
to contact another Contractor to remedy the drippage, splatters, spillage runs, or
accidental painting of fixtures. The Contractor shall be responsible for any price
difference between the contracted amount and the alternate Contractor's charge.

Be responsible for the removal of all debris and unused material from City premises. The
Contractor shall leave work areas in the original condition, or better, prior to the start of services.

Not use any plumbing fixture or waste piping for mixing of, or disposal of paint unless instructed
to do so by the Contract Manager or designee. Generally accepted methods of paint wash
disposal would be either disposal to sanitary sewer through a mop sink, toilet, or cleanout. If the
Contract Manager does not identify an appropriate location for the cleaning of brushes and
supplies or the disposal of any paint, the Contractor shall remove all brushes and equipment for
proper cleaning and disposal, according to all local, state and federal laws.

Understand that work performed is subject to inspection and approval by the Contract Manager
upon completion of a project. Payment will not be made for any service until all clean-up
requirements have been met and the Contract Manager has approved acceptance of services,
both to the standards discussed during the job inspection/quote and as to the terms of this
contract.

4.9 Equipment

49.1

4.9.2

493

49.4

All equipment shall be in good operating condition and shall meet or exceed OSHA industry
standards.

The Contractor shall ensure that any motorized or mechanical equipment such as lifts, booms,
scaffolds, etc. shall be approved by the Contract Manager or designee before use. The City
reserves the right to inspect equipment before use at City facilities.

4.9.2.1 No gasoline, natural gas, diesel, or propane-powered equipment shall be allowed
inside a facility without the written permission of the Contract Manager.

4.9.2.2 Non-marking tires shall be cleaned before entry into the facility. In addition, the City
may require a covering be laid on the floor to protect the floor from the equipment.

4.9.2.3 The Contractor shall be responsible for any damage resulting from tire burns, battery
leaks, oil or hydraulic leaks, scrapes or scratches.

The City may stop work at any time if inferior equipment (such as leaking solvents, safety risk,
creating hazardous conditions, damaging City property, etc.) is in use by the Contractor. The
City shall have the sole and final authority in determining if Contractor’s equipment is inferior.

The Contractor shall be responsible for any loss or damage to rented or owned equipment used
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while performing services under this contract. The Contractor shall not charge the City for
expenses incurred by Contractor or its Subcontractor for loss or damage to equipment or tools
rented or Contractor owned equipment.

4.10 Disposal of Paint, Non-Hazardous and Hazardous Materials
The Contractor shall:

4.10.1 Be responsible for handling, transporting, and disposing of all painting material waste, supplies,
paints and solvents, in accordance with all applicable laws, rules and regulations so as to ensure
the highest level of safety to the environment and public health at no additional cost to the City.

4.10.2 Provide the manifest ticket for hazardous materials or other proof of proper disposal within ten
(10) business days upon the request of the Contract Manager.

4.10.3 Not store used supplies and equipment on City premises at the end of the work day unless
otherwise specified by the Contract Manager or designee.

4.10.4 Be responsible for any hazardous materials brought to the site by the Contractor.

4.10.5 Immediately notify the Contract Manager of any suspected hazardous materials encountered
before or during performance of work and shall take all necessary precautions to avoid further
disturbance of the materials. The City will be responsible for any hazardous material uncovered
or revealed at the site which was not shown, indicated or identified during the site inspection visit.

4.10.6 Resume work at the affected area of the Project only after the Contract Manager or designee
provides written certification that the Hazardous Materials have been removed or rendered
harmless and all necessary approvals have been obtained from all government and quasi-
government entities having jurisdiction over the Project or site. The Contractor shall be
responsible for continuing the work in the unaffected portion of the Project and site.

4.11 Invoice Charges
The Contractor shall:

4111
Only submit an invoice for the fixed-price quote amount. Invoices for labor charges shall be in
accordance with Attachment 4 — Price Sheet. The Contractor shall certify on each invoice that
Job Classifications that are subject to Prevailing Wage shall, at a minimum, be paid at the Total
Minimum Wage Rate Required for that Classification.

4.11.2 Provide an itemized invoice that contains, at a minimum, the following:

4.11.2.1 Address of work performed

4.11.2.2 City of Austin contract number

4.11.2.3 City of Austin purchase order number

4.11.2.4 Contractor’s unique invoice number and date
4.11.2.5 Beginning and ending dates of services rendered
4.11.2.6 The Contractor’'s unique quotation number

4.12 Warranty

4.12.1 The Contractor shall provide the Contract Manager or designee, at a minimum, a one (1) year
warranty for labor and workmanship from date of completion on any work performed as well as
documentation of any applicable manufacturer’s warranty with the final invoice.
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5. CITY REQUIREMENTS

The City will:
5.1 Identify the location, on-site contact, and description of the painting project to the Contractor.

5.2  Provide paint specifications, when necessary. The City reserves the right to provide the paint on any and
all projects.

5.3 Notify personnel in the City facilities prior to commencement of work.
5.4  Provide escorted access where applicable.

5.5 Provide the Contractor with name(s) of personnel authorized to order services.
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1. PROPOSAL FORMAT:

Submit one signed original paper copy and an electronic copy of the original proposal in PDF version on a
separate flash drive. The original proposal shall contain original signatures and shall be typed on standard
8 12" X 11" paper, double-sided, and have consecutively numbered pages.

The proposal itself shall be organized in the following format and informational sequence. Use tabs to
divide each part of the Proposal and include a Table of Contents. The proposal shall contain two sections,
organized as follows:

Section |- Tab 1 - Tab7

Section Il - Price Proposal

| Section | |

Tab 1 — City of Austin Standard Purchasing Office Documents - Complete and submit the following
documents in Tab 1:

A. Signed Offer Sheet

Section 0605 Local Business Presence Identification Form

Section 0800 Non-Discrimination and Non-Retaliation Certification

Section 0830 Wage Payroll Reporting

Section 00830BC Wage Rates and Payroll Reporting — Wage Rate Determination
Section 0835 Nonresident Bidder Provisions

Section 0840 Service-Disabled Veteran Business Enterprise

Section 0900 Subcontracting/Sub-consulting Utilization Form

Section 0905 Subcontracting/Sub-consulting Utilization Plan

CTEMMUO®

Tab 2 — Authorized Negotiator: Include name, mailing address, email address, and telephone number of
the officer or other  representative in your organization authorized to negotiate and execute binding contract
terms.

Tab 3 — References: Provide a list of five (5) current or previous clients (at least two (2) from the public
sector/government agency) who have utilized your painting services for contracts of similar size and scope to
this Request for Proposal. References shall include the following at a minimum:

Agency/Company

Contract/Project Title and Number

Contract/Project Start and End Date

Description of work performed (include project scope and size)

Total contract amount / cost of the project

Agency/Company contract managetr, title, email address and phone number

Tab 4 — Executive Summary: Proposer shall provide an Executive Summary of three (3) pages or less, in
concise terms, a summation of the proposal. Include the number of years your company has been in business,
a summary of your company'’s history and experience, and how your organization will exceed the performance
of other vendors in relation to the scope of work, and especially in relation to project administration, invoicing
and payroll reporting and customer service. Please also address how your organization will serve the City of
Austin’s needs relative to the needs of your other clients.

Tab 5 — Personnel and Project Management Structure: Provide a general explanation and organization
chart which specifies project leadership and reporting responsibilities and how the team will interface with the
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City Contract Manager. If the use of subcontractors is proposed, identify their placement in the primary
management structure, and provide internal management description for each subcontractor.

Identify all key persons by name and title, including the Single Point of Contact (SPOC) and On-Site Supervisor,
who will be assigned to this contract. Provide the following with your proposal:

A. Name and title of key persons assigned to this contract

B. Number of years with your company

C. Number of accounts they service

D. Percent of time dedicated to City of Austin on this contract and their roles

E. Number of years of commercial painting experience

F. Provide all resumes, references and letters of recommendations for all lead painters/supervisors who
will be assigned to the Contract

Tab 6 — Technical Program and Proposed Solution:

A. Program - Demonstrate in detail your understanding of the requirement presented in the Scope of Work
(Section 0500) of this request for proposal. Describe your technical plan for accomplishing the required
work including details on how you will respond to a project Scope of Work, assembling crews and
equipment, and completing work in a safe and timely manner. Provide all details as required in the
Scope of Work and any additional information you deem necessary to evaluate your proposal.

i. The Proposer shall include any OSHA exceptions or citations issued to the Proposer in the
preceding three (3) calendar years.

ii. The Proposer shall include Proposer’s OSHA Incident Rate for the most recent two (2) years.

iii. Is specialized labor hired only for the duration of each project?

iv. How will you ensure the City that you can provide a sufficient number of qualified personnel to
maintain scheduled completion dates?

V. Provide information in your proposal of your experience providing sustainable alternatives and
equipment as referenced in Section 0500, 4.2

B. Sample Project - Proposers will prepare a proposed solution and a sample quote on the Proposer’s
standard quote form using the following SAMPLE PROJECT: Attachment 1 — Austin Convention
Center Service Yard.

This scope of work represents a typical project that may be authorized under this Contract. Should this
work be assigned during the Contract, the City will invite the Contractors to submit a fixed-price quote
based upon a site-visit as outlined in the Scope of Work 4.3.1. The fixed-price quote shall not exceed
that proposed for this Sample Project unless an error or omission in the Sample Project is discovered
by the Contractors during the site visit and is verified and approved by the City in writing.

Proposers shall submit an itemized breakdown of the costs on the proposer’s quote form, including all
equipment, tools, consumables, mobilization, and demobilization charges necessary to complete the
job. The unit prices for labor shall not exceed those submitted in Attachment 3 - Price Sheet. A
schedule (timeline) with specific tasks is required. Proposers should include enough information to
demonstrate to the City that they understand what is necessary to complete the Scope of Work.

In addition, Proposers shall complete Attachment 2 — Sample Project Worksheet based upon the
sample project information provided in Attachment 1 — Austin Convention Center Service Yard. This
worksheet will be used to determine the Contractor’s ability to read and interpret written instructions
and provide accurate computations when preparing quotations.

C. Quality Control/Assurance Plan - Please include your processes/procedures to ensure contract
compliance as indicated in Section 0500 Scope of Work, 3. Contractor Requirements and 4. Contractor
Responsibilities. Highlight the measures you will take to maintain accurate records as indicated in 4.11
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CITY OF AUSTIN PURCHASING OFFICE
SECTION 0600: PROPOSAL PREPARATION INSTRUCTIONS AND EVALUATION FACTORS
Request for Proposal Number: RFP 7500 KDS3001
Painting Services
Revision 1.2 — 8/9/2018

Proof of Invoice Charges. Provide information on quality monitoring programs that the Contractor has
implemented for other agencies/firms, including both descriptive information and sample evaluation
forms from quality audits, performance evaluations or other tools/methods used in quality control.
Indicate what quality control mechanisms you plan to use for the City of Austin. Provide all details
necessary to evaluate your proposal.

Tab 7 — Attachment 4: Fill out the following form and place it in this tab. This form will be used to confirm
compliance to the solicitation requirements and evaluate your offer.

Attachment 4 - Exceptions to the Solicitation

‘ Section Il

Price Proposal - Complete and submit Attachment 3: Price Sheet. If pricing for these services is not
submitted on the Price Sheet, the Offeror may be deemed non-responsive.

The labor rates offered shall include all charges for labor, administrative, overhead, per diem, and transportation
(i.e. travel time, mileage, and fuel) costs. These expenses shall be included in the rates provided on
Attachment 3: Price Sheet and shall not be paid separately.

Job Classifications that are subject to Prevailing Wage shall, at a minimum, be priced at the Total Minimum
Wage Rate Required for that Classification. Rates which do not meet the Total Minimum Wage Rate for that
Classification shall result in a non-responsive offer.

Section Il

Proposal Acceptance Period: All proposals are valid for a period of one hundred and eighty (180) calendar
days after the RFP closing date unless a longer acceptance period is offered in the proposal.

Proprietary Information: All material submitted to the City becomes public property and is subject to Texas
Open Records Act upon receipt. If a Proposer does not desire proprietary information in the Proposal to be
disclosed, each page must be identified and marked proprietary at time of submittal. The City will, to the extent
allowed by law, endeavor to protect such information from disclosure. The final decision as to what information
must be disclosed, however, lies with the Texas Attorney General. Failure to identify proprietary information will
result in all unmarked sections being deemed non-proprietary and available upon public request.

Proposal Preparation Costs: All costs directly or indirectly related to preparation of a response to the RFP or
any oral presentation required to supplement and/or clarify a Proposal which may be required by the City shall
be the sole responsibility of the Proposer.

Compliance: The Proposer agrees to compliance with terms of this Request for Proposal (RFP) and with all
applicable rules and regulations of Federal, State, and Local governing entities.

Service-Disabled Veteran Business Enterprise (“SDVBE”"): Pursuant to the interim Service-Disabled
Veteran Business Enterprise (SDVBE) Program, Offerors submitting proposals in response to a Request for
Proposals shall receive a three-point (3 percent) preference if the Offeror, at the same time the proposal is
submitted, is certified by the State of Texas, Comptroller of Public Accounts as a Historically Underutilized
Business and is a Service-Disabled Veteran Business Enterprise. This preference does not apply to
subcontractors. To receive this preference, Offerors shall complete the enclosed Section 0840 Service-Disabled
Veterans Business Enterprise Preference Form, in accordance with the Additional Solicitation Instructions
included therein.
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CITY OF AUSTIN PURCHASING OFFICE
SECTION 0600: PROPOSAL PREPARATION INSTRUCTIONS AND EVALUATION FACTORS
Request for Proposal Number: RFP 7500 KDS3001
Painting Services
Revision 1.2 — 8/9/2018

| Section IV

EVALUATION FACTORS AND AWARD:

A. Competitive Selection: This procurement will comply with applicable City Policy. The successful Proposer
will be selected by the City on a rational basis. Evaluation factors outlined in Paragraph B below shall be applied
to all eligible, responsive Proposers in comparing proposals and selecting the Best Offeror. Award of a Contract
may be made without discussion with Proposers after proposals are received. Proposals should, therefore, be
submitted on the most favorable terms.

B. Evaluation Factors: All Proposals will be evaluated based on the following criteria and rankings.
Maximum 100 points.

1. Applicable Experience (20 points)
Reference Section |, Tab 3, Tab 4 and Tab 5

2. Technical Program and Proposed Solution (20 points)
Reference Section |, Tab 6A and 6C, and Tab 7

3. Sample Project (20 points)
Reference Section |, Tab 6B
Sample Project Worksheet Items 1-3 and 5-7 are 1 points each
Sample Project Worksheet Iltem 4 is 4 points
The total fixed-price quote on the vendor’s quote form is 10 points

4. Price Proposal (27 points)
Reference Section I
The Offeror submitting the most competitive price will be awarded the maximum amount of
points. Remaining points will be distributed on a pro-rated basis.

5. Service-Disabled Veteran Business Enterprise (Maximum 3 points)
Reference Section 0840 SDVBE Contractor Certification

4. Local Business Presence: (Maximum 10 points)

Team'’s Local Business Presence Points Awarded
Local business presence of 90% to 100% 10
Local business presence of 75% to 89% 8

Local business presence of 50% to 74% 6
Local business presence of 25% to 49% 4
Local presence of between 1 and 24% 2
No local presence 0

Presentations, Demonstrations Optional. The City will score proposals based on the criteria listed
above. The City may select a “short list” of Proposers based on those scores. “Short-listed”
Proposers may be invited for presentations, or demonstrations with the City. The City reserves the
right to re-score “short-listed” proposals as a result, and to make award recommendations on that
basis.
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Section 0605: Local Business Presence Identification

A firm (Offeror or Subcontractor) is considered to have a Local Business Presence if the firm is headquartered in the Austin
Corporate City Limits, or has a branch office located in the Austin Corporate City Limits in operation for the last five (5) years,
currently employs residents of the City of Austin, Texas, and will use employees that reside in the City of Austin, Texas, to
support this Contract. The City defines headquarters as the administrative center where most of the important functions and
full responsibility for managing and coordinating the business activities of the firm are located. The City defines branch office
as a smaller, remotely located office that is separate from a firm’s headquarters that offers the services requested and required
under this solicitation.

OFFEROR MUST SUBMIT THE FOLLOWING INFORMATION FOR EACH LOCAL BUSINESS (INCLUDING THE
OFFEROR, IF APPLICABLE) TO BE CONSIDERED FOR LOCAL PRESENCE.

NOTE: ALL FIRMS MUST BE IDENTIFIED ON THE MBE/WBE COMPLIANCE PLAN OR NO GOALS UTILIZATION PLAN
(REFERENCE SECTION 0900).

*USE ADDITIONAL PAGES AS NECESSARY*

OFFEROR:

Name of Local Firm

Physical Address

Is your headquarters located in the

Corporate City Limits? (circle one) Yes No

or

Has your branch office been located
in the Corporate City Limits for the Yes No
last 5 years?

Will your business be providing
additional economic development
opportunities created by the contract
award? (e.g., hiring, or employing
residents of the City of Austin or
increasing tax revenue?)

Yes No

SUBCONTRACTOR(S):

Name of Local Firm

Physical Address

Is your headquarters located in the

Corporate City Limits? (circle one) Yes No

or

Has your branch office been located
in the Corporate City Limits for the Yes No
last 5 years

Will your business be providing
additional economic development
opportunities created by the contract
award? (e.g., hiring, or employing
residents of the City of Austin or
increasing tax revenue?)

Yes No

Section 0605 Local Business Presence Solicitation No. RFP 7500 KDS3001 Page |1



SUBCONTRACTOR(S):

Exhibit A

Name of Local Firm

Physical Address

Is your headquarters located in the
Corporate City Limits? (circle one)

Yes

No

or

Has your branch office been
located in the Corporate City Limits
for the last 5 years

Yes

No

Will your business be providing
additional economic development
opportunities created by the
contract award? (e.g., hiring, or
employing residents of the City of
Austin or increasing tax revenue?)

Yes

No

SUBCONTRACTOR(S):

Name of Local Firm

Physical Address

Is your headquarters located in the
Corporate City Limits? (circle one)

Yes

No

or

Has your branch office been
located in the Corporate City Limits
for the last 5 years

Yes

No

Will your business be providing
additional economic development
opportunities created by the
contract award? (e.g., hiring, or
employing residents of the City of
Austin or increasing tax revenue?)

Yes

No

Section 0605 Local Business Presence

Solicitation No. RFP 7500 KDS3001
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City of Austin, Texas
Section 0800
NON-DISCRIMINATION AND NON-RETALIATION CERTIFICATION

City of Austin, Texas
Equal Employment/Fair Housing Office

To: City of Austin, Texas,

I hereby certify that our firm complies with the Code of the City of Austin, Section 5-4-2 as reiterated below, and
agrees:

Q) Not to engage in any discriminatory employment practice defined in this chapter.

(2) To take affirmative action to ensure that applicants are employed, and that employees are treated
during employment, without discrimination being practiced against them as defined in this chapter,
including affirmative action relative to employment, promotion, demotion or transfer, recruitment or
recruitment advertising, layoff or termination, rate of pay or other forms of compensation, and
selection for training or any other terms, conditions or privileges of employment.

(3) To postin conspicuous places, available to employees and applicants for employment, notices to be
provided by the Equal Employment/Fair Housing Office setting forth the provisions of this chapter.

(4) To state in all solicitations or advertisements for employees placed by or on behalf of the Contractor,
that all qualified applicants will receive consideration for employment without regard to race, creed,
color, religion, national origin, sexual orientation, gender identity, disability, sex or age.

(5) To obtain a written statement from any labor union or labor organization furnishing labor or service
to Contractors in which said union or organization has agreed not to engage in any discriminatory
employment practices as defined in this chapter and to take affirmative action to implement policies
and provisions of this chapter.

(6) To cooperate fully with City and the Equal Employment/Fair Housing Office in connection with any
investigation or conciliation effort of the Equal Employment/Fair Housing Office to ensure that the
purpose of the provisions against discriminatory employment practices are being carried out.

(7)  To require of all subcontractors having 15 or more employees who hold any subcontract providing
for the expenditure of $2,000 or more in connection with any contract with the City subject to the
terms of this chapter that they do not engage in any discriminatory employment practice as defined
in this chapter.

For the purposes of this Offer and any resulting Contract, Contractor adopts the provisions of the City’s Minimum
Standard Non-Discrimination and Non-Retaliation Policy set forth below.

City of Austin
Minimum Standard Non-Discrimination and Non-Retaliation in Employment Policy

As an Equal Employment Opportunity (EEO) employer, the Contractor will conduct its personnel activities in
accordance with established federal, state and local EEO laws and regulations.

The Contractor will not discriminate against any applicant or employee based on race, creed, color, national origin,
sex, age, religion, veteran status, gender identity, disability, or sexual orientation. This policy covers all aspects of
employment, including hiring, placement, upgrading, transfer, demotion, recruitment, recruitment advertising,
selection for training and apprenticeship, rates of pay or other forms of compensation, and layoff or termination.

The Contractor agrees to prohibit retaliation, discharge or otherwise discrimination against any employee or
applicant for employment who has inquired about, discussed or disclosed their compensation.

Further, employees who experience discrimination, sexual harassment, or another form of harassment should
immediately report it to their supervisor. If this is not a suitable avenue for addressing their compliant, employees
are advised to contact another member of management or their human resources representative. No employee
shall be discriminated against, harassed, intimidated, nor suffer any reprisal as a result of reporting a violation of

Section 0800 Non-Discrimination and Solicitation No. RFP 7500 KDS3001 Page |1
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this policy. Furthermore, any employee, supervisor, or manager who becomes aware of any such discrimination
or harassment should immediately report it to executive management or the human resources office to ensure that
such conduct does not continue.

Contractor agrees that to the extent of any inconsistency, omission, or conflict with its current non-discrimination
and non-retaliation employment policy, the Contractor has expressly adopted the provisions of the City’s Minimum
Non-Discrimination Policy contained in Section 5-4-2 of the City Code and set forth above, as the Contractor’'s
Non-Discrimination Policy or as an amendment to such Policy and such provisions are intended to not only
supplement the Contractor’s policy, but will also supersede the Contractor’s policy to the extent of any conflict.

UPON CONTRACT AWARD, THE CONTRACTOR SHALL PROVIDE THE CITY A COPY OF THE
CONTRACTOR’S NON-DISCRIMINATION AND NON-RETALIATION POLICIES ON COMPANY LETTERHEAD,
WHICH CONFORMS IN FORM, SCOPE, AND CONTENT TO THE CITY'S MINIMUM NON-DISCRIMINATION
AND NON-RETALIATION POLICIES, AS SET FORTH HEREIN, OR THIS NON-DISCRIMINATION AND NON-
RETALIATION POLICY, WHICH HAS BEEN ADOPTED BY THE CONTRACTOR FOR ALL PURPOSES WILL
BE CONSIDERED THE CONTRACTOR'S NON-DISCRIMINATION AND NON-RETALIATION POLICY
WITHOUT THE REQUIREMENT OF A SEPARATE SUBMITTAL.

Sanctions:

Our firm understands that non-compliance with Chapter 5-4 and the City’'s Non-Retaliation Policy may result in
sanctions, including termination of the contract and suspension or debarment from participation in future City
contracts until deemed compliant with the requirements of Chapter 5-4 and the Non-Retaliation Policy.

Term:

The Contractor agrees that this Section 0800 Non-Discrimination and Non-Retaliation Certificate of the
Contractor’s separate conforming policy, which the Contractor has executed and filed with the City, will remain in
force and effect for one year from the date of filling. The Contractor further agrees that, in consideration of the
receipt of continued Contract payment, the Contractor's Non-Discrimination and Non-Retaliation Policy will
automatically renew from year-to-year for the term of the underlying Contract.

Dated this day of ,
CONTRACTOR
Authorized
Signature
Title
Section 0800 Non-Discrimination and Solicitation No. RFP 7500 KDS3001 Page | 2
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Section 0835: Non-Resident Bidder Provisions

Company Name

Bidder must answer the following questions in accordance with Vernon's Texas Statues and Codes Annotated Government
Code 2252.002, as amended:

A. Is the Bidder that is making and submitting this Bid a “Resident Bidder” or a “non-resident Bidder"?

Answer:

(1) Texas Resident Bidder- A Bidder whose principle place of business is in Texas and includes a Contractor whose
ultimate parent company or majority owner has its principal place of business in Texas.
(2) Nonresident Bidder- A Bidder who is not a Texas Resident Bidder.

B. If the Bidder id a “Nonresident Bidder” does the state, in which the Nonresident Bidder’s principal place of business
is located, have a law requiring a Nonresident Bidder of that state to bid a certain amount or percentage under the
Bid of a Resident Bidder of that state in order for the nonresident Bidder of that state to be awarded a Contract on
such bid in said state?

Answer: Which State:

C. If the answer to Question B is “yes”, then what amount or percentage must a Texas Resident Bidder bid under the
bid price of a Resident Bidder of that state in order to be awarded a Contract on such bid in said state?

Answer:

Section 0835 Non-Resident Bidder Solicitation No. RFP 7500 KDS3001 Page | 1
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Section 0840, Service-Disabled Veteran Business Enterprise Preference

Offeror Name

Additional Solicitation Instructions.

1.

O By checking this box, Offeror states they are NOT a certified Service-Disabled Veteran Business Enterprise
seeking to claim preference points under the City of Austin’s SDVBE Program.

Offerors seeking to claim the Service-Disabled Veteran Business Enterprise (SDVBE) preference shall be certified
under one of the two following scenarios. Offerors shall check one of the following boxes, input the data in the
applicable table below and include this completed form in their Proposal.

O HUB/SV. Offeror is certified as a Service-Disabled Veteran (SV) Historically Underutilized Business (HUB) by the
Texas State Comptroller of Public Accounts.

Texas State HUB/SV Certification
13-Digit Vendor ID (VID)
HUB/SV Issue Date
HUB/SV Expiration Date

O HUB/OTHER + Federal SDVOSB. Offeror is certified by the Texas State Comptroller of Public Accounts as a
Historically Underutilized Business in a HUB Eligibility Category other than Service-Disabled Veteran (SV) AND is
verified by the US Veterans Administration as a Service-Disabled Veteran-Owned Small Business (SDVOSB).
Texas HUB Eligibility Categories: HUB/BL (Black), HUB/AS (Asian), HUB/HI (Hispanic), HUB/AI (Native
American), or HUB/WO (Women Owned).

Texas State HUB/OTHER Certification Federal SDVOSB Verification
13-Digit Vendor ID (VID) 9-Digit DUNS
HUB Eligibility Category SDVOSB Issue Date
HUB Issue Date SDVOSB Expiration Date
HUB Expiration Date

Offeror Identity. The Offeror submitting the Proposal shall be the same entity that is certified by the Texas State
Comptroller of Public Accounts, AND if applicable as verified by the US Veterans Administration.

Certification Status. Offeror’s certification(s) must be active on or before the Solicitation’s due date for Proposals and
shall not expire prior to the award and execution of any resulting contract.

Confirmation of Certification(s). Upon receipt of this completed form, the City will confirm the Offeror’s certification(s):
State: https://mycpa.cpa.state.tx.us/tpasscmblsearch. Federal: https://www.vip.vetbiz.gov/ The City will direct any
guestions concerning an Offeror’'s State or Federal certification status to the Offeror’'s contact person as designated on
the Offer Form of their Proposal.

Misrepresentation. If the City determines that the Offeror requesting this preference is not certified by the State or
Federal government if applicable, the Offeror will not receive the preference points. If the City determines that this
misrepresentation was intentional, the City may also find the Offeror not responsible and may report the Offeror to the
Texas State Comptroller of Public Accounts or if applicable to the US Veterans Administration. If the misrepresentation
is discovered after contract award, the City reserves the right to void the contract.
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Bidding Requirements, Contract Forms and Conditions of the Contract

WAGE RATES AND PAYROLL REPORTING
Section 00830

1. PAYMENT
1.1 Classification Definitions, Building and Heavy and Highway

1.1.1 Definitions for Building Construction and Heavy and Highway classifications
shall conform to the current “Dictionary of Occupational Titles” as published by the U.S.
Department of Labor.

1.2 Minimum Wages

1.2.1 Workers on Project shall be paid not less than wage rates, including fringe
benefits, as published by the Department of Labor (DOL) or the $14.00 minimum wage
required by City of Austin Ordinance No. 20160324-015, whichever is higher. The Total
Minimum Wage required can be met using any combination of cash and non-cash qualified
fringe benefits provided the cash component meets or exceeds the $14.00 minimum wage
required.

1.2.2 Such wage rates shall be used throughout the Contract. If a classification is to
be used, which is not listed in the attached wage rates, CONTRACTOR shall submit to
OWNER rates and classification proposed for use, for approval, prior to performance of the
Work.

1.2.3 All laborers and mechanics working upon the Work for this Project shall be
paid unconditionally and without subsequent deduction or rebate on any account (except
such payroll deductions as are permitted by regulations issued by Secretary of Labor under
the Copeland Act, Title 29 CFR, Part 3) full wages accrued and when due, computed at rates
not less than wage rates bound herein pertaining to type of Work being performed. When
Work is of such a nature that both Building and Heavy and Highway wage scales are
incorporated into contract, CONTRACTOR shall pay wage rates to mechanics or laborers
performing Work in more than one classification at the rate indicated for each classification
for time actually worked as determined by area practice applicable to type (Site
Construction Crafts or Building Construction Crafts) of Work being performed without
regards to skill. Salaried specialists (project superintendent and administrative personnel
only) in the permanent employment of CONTRACTOR do not fall under any Wage
Classification. A supervisor/foreman who is not exempt under 29CFR Part 541 and who
spends more than a substantial amount of time (20 percent) in a given workweek as a
laborer or mechanic must be paid the applicable Wage Rate for the classification of work
performed for all hours engaged in such work as a laborer or mechanic.

1.2.4 Wage rates shall be posted by CONTRACTOR at site(s) of Work in prominent,
easily accessible places where they can be seen by all workers. The following shall also be
posted by the CONTRACTOR: City of Austin wage contact posters (English and Spanish),
City of Austin Equal Employment Opportunity posters (English and Spanish), Workers’
Compensation Notice (English and Spanish), Texas Payday Law (English and Spanish), City
Rest Break Ordinance (English and Spanish), City of Austin Non-Discrimination Statement
(related to Title VI of the Civil Rights Act), and Federal Notices, as appropriate.

Rev. Date 01/22/18 Wage Rates and Payroll Reporting /7 00830 Page 1 of 4
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Bidding Requirements, Contract Forms and Conditions of the Contract

1.3 Overtime Requirements

1.3.1 No CONTRACTOR, Subcontractor, or Sub-subcontractor contracting for any
part of contract Work which may require or involve the employment of laborers or
mechanics shall require or permit any laborer or mechanic in any workweek in which he is
employed on such Work, to work in excess of forty hours in such workweek unless such
laborer or mechanic receives compensation at a rate not less than one and one-half times
their basic rate of pay for all hours in excess of forty hours in such workweek.

1.3.2 Overtime wages must be calculated using the Adjusted Wage Rate specified in
the Wage Rate Determination or the actual basic rate of pay, whichever is higher.

2. APPRENTICES

2.1 Locally and Federally Funded Projects

2.1.1 The terms journeyman and apprentice apply to both union and independent
workers, and are not intended to imply that these positions are union workers only.

2.1.2 Apprentices and Trainees will be permitted to work as such only when they
are registered, individually, under a bonafide Apprenticeship or Trainee program registered
with the Bureau of Apprenticeship and Training, United States Department of Labor. The
allowable ratio of Apprentices or Trainees to journeymen in any craft classification shall not
be greater than the ratio permitted to CONTRACTOR as stated in the registered
apprenticeship program standards. Any employee listed on a payroll at an Apprentice or
Trainee wage rate, who is not registered as above, shall be paid the wage rate provided in
Contract for Work employee actually performed. CONTRACTOR, Subcontractor, or Sub-
subcontractor shall furnish to OWNER written evidence of registration of his program for
Apprentices and Trainees as well as of the appropriate ratios and wage rates, for the area of
construction prior to using any Apprentices or Trainees on this Contract.

3. WITHHOLDING PAYMENTS

3.1 OWNER may withhold or cause to be withheld from CONTRACTOR as much of the
accrued payments as necessary to pay laborers and mechanics employed by CONTRACTOR,
Subcontractors, or Sub-subcontractors the amount of wages required to comply with the
Contract. In the event of nonpayment of wages to laborers or mechanics working on the site
of the Work of this Contract, OWNER may, after Written Notice to CONTRACTOR, take such
action as may be necessary to cause suspension of any further payments or advance of
funds to CONTRACTOR until such violations have ceased and until restitution has been
made. Payments may also be withheld if CONTRACTOR fails to maintain weekly payroll
reports or fails to provide copies in a timely manner upon request of Owner.

4. PAYROLLS
4.1 CONTRACTOR shall keep records showing:

4.1.1 The name, address and occupation of each worker employed by the
CONTRACTOR or subcontractor(s) in the construction of the public work.

4.1.2 The actual per diem wages paid to each worker

4.1.3 Employee Certification. CONTRACTOR, all levels of Subcontractors shall
identify in writing, the classification agreed to by all laborers and mechanics employed by
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Bidding Requirements, Contract Forms and Conditions of the Contract

them in the execution of the Contract, and pay not less than rates specified in the attached
Wage Rate Determination(s). Contractor shall prepare a completed form for the signature of
Employee and a witness shall sign the form in the presence of Employee. If work performed
by worker is different than the trade classification agreed upon, the worker shall be paid for
that work no less than the minimum prevailing wage for that specified trade.

4.1.4  Payroll Deduction Authorization Form. CONTRACTOR, Subcontractor, and Sub
subcontractor shall prepare for employee signature a payroll deduction authorization form to
identify all payroll deductions excluding those required by statute, such as federal income
taxes, Medicare and social security.

4.2 The record shall be open at all reasonable hours to inspection by the officers and
agents of the Owner as requested. CONTRACTOR will be responsible to provide copies of
records as requested by the Owner within two (2) working days. Payrolls relating to this
Work shall be maintained during term of Contract and preserved for a period of three (3)
years thereafter by CONTRACTOR for all laborers and mechanics working on the Work.

4.3 A Statement of Compliance, a letter signed and dated by party responsible for
supervising the payment of persons employed by CONTRACTOR or subcontractor shall
accompany payrolls required by Owner. The Statement of Compliance letter shall identify
but is not limited to:

4.3.1 Name of signatory party and title
4.3.2 Name of project, payroll period and
4.3.3 Name of CONTRACTOR or Subcontractor

4.4 The signed letter attests that the payroll complies with 29CFR issued by the Secretary
of Labor.

4.5 Federal Funding. In the event that federal funding is used:

4.5.1 Contractor and all levels of Subcontractors shall submit weekly certified
payroll reports and signed wage compliance statements to the Owner’s designated office no
later than seven (7) calendar days after the scheduled payday.

4.5.2 Contractors and all levels of Subcontractors shall pay all “mechanics and
laborers” not less often than once per week, for work performed the previous week.

4.5.3 Submit to the Owner’s designated office Standard Form 1413, Statement and
Acknowledgement, from each subcontractor prior to the subcontractor performing work on
the project.

5. NONCOMPLIANCE

5.1 According to Chapter 2258 Texas Government Code Title 10A, a CONTRACTOR or
subcontractor(s) who violates this section shall pay to the political subdivision on whose
behalf the contract is made, $60 for each worker employed for each calendar day or part of
the day that the worker is paid less than the wage rates stipulated in the contract. A public
body shall use any money collected under this section to offset the costs incurred in the
administration of this chapter.
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Bidding Requirements, Contract Forms and Conditions of the Contract

5.2 Confirmed Disciplinary action taken by CONTRACTOR against employees who provide
information during an interview or investigation by the Owner on wages received, may
result in suspension or debarment from consideration of award of City contracts.

6. AREA PRACTICE

6.1 Heavy and Highway Construction Rates shall be used on this Project, unless the
Project consists primarily of Building Construction and Building Construction Rates are to be
used.

6.1.1 Building Construction consists generally of all aspects of construction of
buildings, which are sheltered enclosures with walk-in access for the purpose of housing
persons, machinery, equipment or supplies, including without limitation the installation of
utilities and equipment, both above and below grade level, as well as incidental demolition,
grading, utilities, paving and other site work. Buildings need not be “habitable” to be
classified as Building Construction and the installation of heavy machinery and/or equipment
will not generally change a Building Construction project’s classification.

6.1.2 The determination of Building Construction Wage Rates includes all
construction trades and work necessary to complete a building, regardless of the number of
contracts involved, so long as all such contracts are closely related in purpose, time and
place.

6.2 For projects that involve both Building Construction and Heavy and Highway trades,
the following classifications shall be used:

6.2.1 A multiple classification shall be used if Building Construction items are more
than 20% of the Heavy and Highway project cost.

6.2.2 A multiple classification shall be used if Heavy and Highway Construction
items are more than 20% of the Building Construction Project cost.

6.3 Split classifications/multiple wage rate schedules: When construction work requires
that an employee perform work under multiple classifications or multiple wage scales, the
employer must pay that worker (at least) the highest prevailing wage or the employer
payroll records must accurately set forth the times spent performing the work of each
classification and under each scale. For those projects that involve both Building
Construction and Heavy and Highway trades, the Heavy and Highway wage rates may only
be applied to workers when engaged in site work at least five (5) feet beyond the building.

7. TEXAS OPEN RECORDS ACT

7.1 Unless covered by an exception to mandatory disclosure under the Texas Public
Information Act, Chapter 552, Texas Government Code, any and all documents submitted to
the City of Austin become Public Records and are, therefore, subject to public disclosure.

Wage Rates for This Project Are Attached

END
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Bidding Requirements, Contract Forms Conditions of the Contract

WAGE RATES AND PAYROLL REPORTING
Section 00830BC

WAGE RATE DETERMINATION

Building Construction Type
County Name: TRAVIS

Wages based on DOL Prevailing Wage Rate General Decision: TX170323 03/23/2018 TX323 and City
of Austin Ordinance #20160324-015

DOL Rate column is for information only. The Total Minimum Wage Rate is derived
from the Adjusted Wage Rate Required pursuant to City Ordinance plus the DOL
Fringes and can be met using any combination of cash and non-cash qualified fringe
benefits, provided the cash componentis atleast $14.00/hour.

Adjusted Total
DOL Wage _Rate Minimum
- . Rate Required DOL
Classification - - Wage
For info | Pursuant to| Fringes
Only City Ra’Fe
Ordinance Required

Asbestos Worker/Heat & Frost Insulator
(Duct, Pipe, and Mechanical System Insulation) | $ 22.72 $ 22.72] $ 10.02] $ 32.74
Boilermaker $ 28.00 $ 28.000 $ 22.35| $ 50.35
Bricklayer $ 20.07 $ 20.07 $ - $ 20.07
Carpenter $ 21.96 $ 2196/ $ 7.900 $ 29.86
Carpenter (Acoustical Ceiling Installation only) $ 14.00 $ 14.000 $ - $ 14.00
Carpenter (Form Work Only) $ 15.62 $ 15.62] $ 0.05 $ 15.67
Cement Mason/Concrete Finisher $ 15.71 $ 15.71 $ - $ 15.71
Drywall Finisher/Taper $ 17.06 $ 17.06) $ 4.43 $ 21.49
Drywall Hanger and Metal Stud Installer $ 17.47 $ 1747 $ 3.45 $ 20.92
Electrical Installer (Sound and Communication $ 18.00 $ 18.000 $ 2.300 $ 20.30
Systems, Excluding Wiring)
** Electrician (Excludes Installation of Sound $ 27.51 $ 2751 $ 8.11] $ 35.62
and Communication Systems
***E|levator Mechanic <5 years’ experience $ 39.70 $ 39.700 $ 35.03 $ 74.73
***Elevator Mechanic >5 years’ experience $ 39.70 $ 39.700 $ 35.83] $ 75.53
Floor Layer (Carpet) $ 21.88 $ 21.88 $ - $ 21.88
Glazier $ 12.83 $ 14.000 $ -$ 14.00
HVAC Mechanic (HVAC Unit Installation Only) $ 23.78 $ 23.78 $ 6.89] $ 30.67
Ironworker, Ornamental $ 23.27 $ 2327, $ 7.12] $ 30.39
Ironworker, Reinforcing $ 12.27 $ 14.00, $ -4 $ 14.00
Ironworker, Structural $ 20.73 $ 20.73] $ 5.24] $ 25.97
*Lead Paint or Asbestos Abatement Worker * $ 14.000 $ - $ 14.00
Laborer, Common or General $ 11.44 $ 14.00, $ - $ 14.00
Laborer, Mason Tender - Brick $ 12.22 $ 14.000 $ - $ 14.00
Laborer, Mason Tender - Cement/Concrete $ 11.85 $ 14.00, $ - $ 14.00
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Laborer, Pipelayer $ 12.45 $ 14.000 $ - $ 14.00
Laborer, Roof Tearoff $ 11.28 $ 14.000 $ - $ 14.00
Operator, Backhoe/Excavator/Trackhoe $ 19.43 $ 19.43] $ 3.49] $ 22.92
Operator, Bobcat/Skid Steer/Skid Loader $ 13.00 $ 14.000 $ - $ 14.00
Operator, Bulldozer $ 14.00 $ 14.000 $ - $ 14.00
Operator, Crane $ 34.85 $ 34.85 $ 9.85 $44.70
Operator, Drill $ 14.50 $ 14.50 - $14.50
Operator, Forklift $ 16.64 $ 16.64] $ 6.26 $ 22.90
Operator, Grader/Blade $ 19.30 $ 19.300 $ - $19.30
Operator, Loader $ 14.00 $ 14.000 $ - $14.00
Operator, Mechanic $ 18.75 $ 18.75] $ 5.12 $ 23.87
Operator, Paver (Asphalt, Aggregate, and $ 16.03 $ 16.03 $ - $16.03
Operator, Roller $ 11.25 $ 14.00 $ - $14.00
Painter (Brush, Roller, and Spray, Excludes $ 18.76 $ 18.76| $ 6.35 $25.11
Pipefitter (Including HVAC Pipe Installation) $ 28.78 $ 28.78 $12.33] $41.11
Plumber, Excludes HVAC Pipe Installation $ 23.57 $ 23,57 $ 6.37 $29.94
Roofer $ 12.00 $ 14.000 $ - $ 14.00
*Roofer, Metal $ 14.05 $ 14.05 $ - $14.05
Sheet Metal Worker (Including HVAC Duct) $ 24.85 $ 24.85 $14.93 $39.78
Sprinkler Fitter (Fire Sprinklers) $ 29.03 $ 29.03] $15.84] $44.87
Tile Finisher $ 11.32 $ 14.000 $ 4  $14.00
Tile Setter $ 16.35 $ 16.35) $ - $16.35
Truck Driver, Dump Truck $ 12.39 $ 14.000 $1.18 $ 15.18
Truck Driver, Flatbed Truck $ 19.65 $ 19.65 $ 8.57 $ 28.22
Truck Driver, Semi-Trailer Truck $ 12.50 $ 14.00 4| $14.00
Truck Driver, Water Truck $ 12.00 $ 14.00 $4.11 $ 18.11
Waterproofer $ 16.30 $ 16.30 $ 0.06 $16.36

http://www.wdol.gov/wdol/scafiles/davisbacon/tx.html

See below for Additional Wage Information.

Note: *Lead Paint & Asbestos Abatement and Roofer, Metal Classifications have been added
to this Prevailing Wage Rate Determination pursuant to a City of Austin Prevailing Wage
Survey (trades absent from DOL).

The Wage Compliance information detailed below was excerpted from DOL
General Decision TX170323 or other sources.

1. ADDITIONAL TRADE INFORMATION

**Electricians - Including low voltage wiring for computers, fire/smoke alarms.

***Elevator Mechanics - also must be paid for 7 holidays - New Year’s Day, Memorial Day,
Independence Day, Labor Day, Thanksgiving Day, the Friday after Thanksgiving Day,
Christmas Day, and Veterans Day.

Welders - Receive rate prescribed for craft performing operation to which welding is
incidental.

Unlisted classifications needed for work not included within the scope of the classifications
listed may be added upon the advance approval of City of Austin Contract Administration.
CONTRACTOR shall submit to City of Austin Contract Administration for review the
classification, a bona fide definition of work to be performed and a proposed wage with

Rev. Date 04/02/18 Wage Rates and Payroll Reporting Page 2 of 5
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sample payrolls conforming to area practice prior to the start of the job for that type of
work.

2. WAGES

The Total Wage may be met by any combination of cash wages and credible "bona fide"
fringe benefits paid for by the employer. Overtime wages must be calculated using the
Adjusted Wage Rate specified in the Wage Rate Determination or the actual basic rate of
pay, whichever is higher. City of Austin Ordinance No. 20160324-015 requires that
construction workers are paid a Minimum Wage of at least $14.00/hour. The cash portion of
their compensation must meet or exceed this amount.

3. CREDITING FRINGE BENEFIT CONTRIBUTIONS TO MEET DBA/DBRA AND CITY
OF AUSTIN REQUIREMENTS

The Davis-Bacon Act (and 29 CFR 5.23), list fringe benefits to be considered. Examples are:

Life Insurance
Health Insurance
Pension
Vacation
Holidays

Sick Leave

VVVVVYV

Note: The use of a truck is not a fringe benefit; a Thanksgiving turkey or Christmas bonus
is not a fringe benefit. No credit may be taken for any benefit required by federal, state,
or local law such as: workers compensation, unemployment compensation; or social
security contributions.

Contributions to fringe benefit plans must be made regularly, e.g. daily, weekly, etc. They
must be more frequent than quarterly. (See 29 CFR 5.5 (a)(1)(1)) A periodic bonus may
not be counted as a fringe benefit.

4. ANNUALIZATION OF BENEFIT COSTS

If a firm provides an electrician with $200 per month medical insurance, to calculate
allowable fringe benefit credit contributions per hour, the formula ([$200 x 12 months]
divided by 2080 hours = $1.15 per hour) should be used.

5. PROPER DESIGNATION OF TRADE

A work classification on the wage decision for each worker must be made based on the
actual type of work he/she performed and each worker must be paid no less than the
wage rate on the wage decision for that classification regardless of his or her level of
skill.

6. SPLIT CLASSIFICATION

If a firm has employees that perform work in more than one classification, it can pay the
wage rates specified f o r each classification ONLY if it maintains accurate time records
showing the amount of time spent in each classification. If accurate time records are not
maintained, these employees must be paid the highest wage rate of all the classifications
of work performed by each worker. Accurate time records tracking how many hours a
worker performed the work of one trade and then switched to another trade must be
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accounted for on a daily basis and reflected on Employer Certified Payroll accordingly.
WELDERS - Receive rate prescribed for craft performing operation to which welding is
incidental.

Unlisted classifications needed for work not included within the scope of the classifications
listed may be added after award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) ().

The body of each wage determination lists the classification and wage rates that have been
found to be prevailing for the cited type(s) of construction in the area covered by the wage
determination. The classifications are listed in alphabetical order of "identifiers" that indicate
whether the particular rate is a union rate (current union negotiated rate for local), a survey
rate (weighted average rate) or a union average rate (weighted union average rate).

6.1 Union Rate ldentifiers

A four letter classification abbreviation identifier enclosed in dotted lines beginning with
characters other than "SU" or "UAVG" denotes that the union classification and rate were
prevailing for that classification in the survey. Example: PLUM0198-005 07/01/2014.
PLUM is an abbreviation identifier of the union which prevailed in the survey for this
classification, which in this example would be Plumbers. 0198 indicates the local union
number or district council humber where applicable, i.e., Plumbers Local 0198. The next
number, 005 in the example, is an internal number used in processing the wage
determination. 07/01/2014 is the effective date of the most current negotiated rate, which
in this example is July 1, 2014. Union prevailing wage rates are updated to reflect all rate
changes in the collective bargaining agreement (CBA) governing this classification and rate.

6.2 Survey Rate ldentifiers

Classifications listed under the "SU" identifier indicate that no one rate prevailed for this
classification in the survey and the published rate is derived by computing a weighted
average rate based on all the rates reported in the survey for that classification. As this
weighted average rate includes all rates reported in the survey, it may include both union
and non-union rates. Example: SULA2012-007 5/13/2014. SU indicates the rates are
survey rates based on a weighted average calculation of rates and are not majority rates.
LA indicates the State of Louisiana. 2012 is the year of survey on which these classifications
and rates are based. The next number, 007 in the example, is an internal number used in
producing the wage determination. 5/13/2014 indicates the survey completion date for the
classifications and rates under that identifier. Survey wage rates are not updated and
remain in effect until a new survey is conducted.

6.3 Union Average Rate ldentifiers

Classification(s) listed under the UAVG identifier indicate that no single majority rate
prevailed for those classifications; however, 100% of the data reported for the
classifications was union data. EXAMPLE: UAVG-OH-0010 08/29/2014. UAVG indicates
that the rate is a weighted union average rate. OH indicates the state. The next number,
0010 in the example, is an internal number used in producing the wage determination.
08/29/2014 indicates the survey completion date for the classifications and rates under that
identifier.

A UAVG rate will be updated once a year, usually in January of each year, to reflect a
weighted average of the current negotiated/CBA rate of the union locals from which the rate
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is based.
7. WAGE DETERMINATION APPEALS PROCESS
7.1 Has there been an initial decision in the matter? This can be:

.1 An existing published wage determination

.2 A survey underlying a wage determination

3 A Wage and Hour Division letter setting forth a position on a wage determination
matter

.4 A conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests for summaries of surveys,
should be with the Wage and Hour Regional Office for the area in which the survey was
conducted because those Regional Offices have responsibility for the Davis-Bacon survey
program. If the response from this initial contact is not satisfactory, then the process
described in .2 and .3 should be followed.

7.2 With regard to any other matter not yet ripe for the formal process described here,
initial contact should be with the Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determination

Wage and Hour Division

U.S. Department of Labor

200 Constitution Avenue, N.W. Washington, DC 20210

7.3 If the answer to the question in .1 is yes, then an interested party (those affected by
the action) can request review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor
200 Constitution Avenue, N.W. Washington, DC 20210

The request should be accompanied by a full statement of the interested party's position
and by any information (wage payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

7.3 If the decision of the Administrator is not favorable, an interested party may appeal
directly to the Administrative Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor
200 Constitution Avenue, N.W. Washington, DC 20210

7.4 All decisions by the Administrative Review Board are final.

END
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MINORITY- AND WOMEN-OWNED BUSINESS ENTERPRISE (MBE/WBE)
PROCUREMENT PROGRAM
Subcontracting/Sub-Consulting (“Subcontractor”) Utilization Form

SOLICITATION NUMBER: RFP 7500 KDS3001
SOLICITATION TITLE: Painting Services

In accordance with the City of Austin’s Minority and Women-Owned Business Enterprises (M/WBE) Procurement Program (Program),
Chapters 2-9A/B/C/D of the City Code and M/WBE Program Rules, this Solicitation was teviewed by the Small and Minority Business
Resoutces Department (SMBR) to determine if M/WBE Subcontractor/Sub-Consultant (“Subcontractor”) Goals could be applied. Due to
insufficient subcontracting/subconsultant opporttunities and/or insufficient availability of M/WBE certified firms, SMBR has assigned no
subcontracting goals for this Solicitation. However, Offerors who choose to use Subcontractors must comply with the City’s M/WBE
Procurement Program as described below. Additionally, if the Contractor seeks to add Subcontractors after the Contract is awarded, the
Program requirements shall apply to any Contract(s) resulting from this Solicitation.

Instructions:

a.) Offerors who do not intend to use Subcontractors shall check the “NO” box and follow the corresponding instructions.

b.)Offerors who intend to use Subcontractors shall check the applicable “YES” box and follow the instructions. Offers that do not include
the following required documents shall be deemed non-compliant or nontesponsive as applicable, and the Offeror’s submission
may not be considered for award.

[JNO, I DO NOT intend to use Subcontractors/Sub-consultants.
Instructions: Offerors that do not intend to use Subcontractors shall complete and sign this form below
(Subcontracting/Sub-Consulting (“Subcontractor”) Utilization Form) and include it with their sealed Offer.

[J YES, I DO intend to use Subcontractors /Sub-consultants.
Instructions: Offerors that do intend to use Subcontractors shall complete and sign this form below (Subcontracting/Sub-
Consulting (“Subcontractot”) Utilization Form), and follow the additional Instructions in the (Subcontracting/Sub-Consulting
(“Subcontractor”) Utilization Plan). Contact SMBR if there are any questions about submitting these forms.

Offeror Information

Company Name

City Vendor ID Code

Physical Address

City, State Zip

Phone Number Email Address

Is the Offeror O ~No
City of Austin M/WBE
certified? [JYES Indicate one: [ JMBE [ WBE [] MBE/WBE Joint Venture

Offeror Certification: T understand that even though SMBR did not assign subcontract goals to this Solicitation, I will comply with the City’s M/WBE
Procurement Program if I intend to include Subcontractors in my Offer. I further agree that this completed Subcontracting/Sub-Consulting
Utilization Form, and if applicable my completed Subcontracting/Sub-Consulting Utilization Plan, shall become a patt of any Contract I may
be awarded as the result of this Solicitation. Further, if I am awarded a Contract and I am not using Subcontractor(s) but later intend to add
Subcontractor(s), before the Subcontractor(s) is hired or begins work, I will comply with the City’s M/WBE Procurement Program and submit the
Request For Change form to add any Subcontractor(s) to the Project Manager or the Contract Manager for prior authorization by the City and
petform Good Faith Efforts (GFE), if applicable. I understand that, if a Subcontractor is not listed in my Subcontracting/Sub-Consulting
Utilization Plan, it is a violation of the City’s M/WBE Procurement Program for me to hire the Subconttractor or allow the Subcontractor to begin
work, unless I first obtain City approval of my Request for Change form. I understand that, if a Subcontractor is not listed in my
Subcontracting/Sub-Consulting Utilization Plan, it is a violation of the City’s M/WBE Procutement Program for me to hire the Subcontractor
or allow the Subcontractor to begin work, unless I first obtain City approval of my Request for Change form.

Name and Title of Authorized Representative (Print or Type) Signature/Date
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SOLICITATION TITLE: Painting Services

INSTRUCTIONS: Offerors who DO intend to use Subcontractors may utilize M/WBE Subcontractor(s) or perform Good Faith efforts when
retaining Non-certified Subcontractor(s). Offerors must determine which type of Subcontractor(s) they are anticipating to use (CERTIFIED OR
NON-CERTIFIED), check the box of their applicable decision, and comply with the additional instructions associated with that particular
selection.

[] Iintend to use City of Austin CERTIFIED M/WBE Subcontractor/Sub-consultant(s).

Instructions: Offerors may use Subcontractor(s) that ARE City of Austin certified M/WBE firms. Offerors shall contact SMBR (512-
974-7600 or SMBRComplianceDocuments@austintexas.gov) to confirm if the Offerot’s intended Subcontractor(s) are City of Austin
certified M/WBE and if these firm(s) are certified to provide the goods and services the Offeror intends to subcontract. If the Offeror’s
Subcontractor(s) are current valid certified City of Austin M/WBE firms, the Offeror shall insert the name(s) of their Subcontractor(s)
into the table below and must include the following documents in their sealed Offer:

e Subcontracting/Sub-Consulting Utilization Form (completed and signed)
e Subcontracting/Sub-Consulting Utilization Plan (completed)

[ Iintend to use NON-CERTIFIED Subcontractor/Sub-Consultant(s) after performing Good Faith Efforts.

Instructions: Offerors may use Subcontractors that ARE NOT City of Austin certified M/WBE firms ONLY after Offerots have first
demonstrated Good Faith Efforts to provide subcontracting opportunities to City of Austin M/WBE firms.

STEP ONE: Contact SMBR for an availability list for the scope(s) of work you wish to subcontract;

STEP TWO: Perform Good Faith Efforts (Check List provided below);

STEP THREE: Offerors shall insert the name(s) of their certified or non-certified Subcontractor(s) into the table below and must include
the following documents in their sealed Offer:

e  Subcontracting/Sub-Consulting Utilization Form (completed and signed)

e Subcontracting/Sub-Consulting Utilization Plan (completed)

e All required documentation demonstrating the Offerot’s performance of Good Faith Efforts (see Check List below)

GOOD FAITH EFFORTS CHECK LIST —

When using NON-CERTIFIED Subconttactor/Sub-consultants(s), ALL of the following CHECK BOXES MUST be completed
in order to meet and comply with the Good Faith Effort requirements and all documentation must be included in your sealed
Offer. Documentation CANNOT be added or changed after submission of the bid.

[0 Contact SMBR. Offerors shall contact SMBR (512-974-7600 or SMBRComplianceDocuments(@austintexas.gov) to obtain a list
of City of Austin certified M/WBE firms that are certified to provide the goods and setvices the Offeror intends to subcontract
out. (Availability List). Offerors shall document their contact(s) with SMBR in the “SMBR Contact Information” table on the
following page.

[0 Contact M/WBE firms. Offerors shall contact all of the M/WBE firms on the Availability List with a Significant Local Business
Presence which is the Austin Metropolitan Statistical Area, to provide information on the proposed goods and services proposed
to be subcontracted and give the Subcontractor the opportunity to respond on their interest to bid on the proposed scope of work.
When making the contacts, Offerors shall use at least two (2) of the following communication methods: email, fax, US mail or
phone. Offerors shall give the contacted M/WBE firms at least seven days to respond with their interest. Offerors shall document
all evidence of their contact(s) including: emails, fax confirmations, proof of mail delivery, and/or phone logs. These documents
shall show the date(s) of contact, company contacted, phone number, and contact person.
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[] Follow up with responding M/WBE firms. Offeror shall follow up with all M/WBE firms that respond to the Offerot’s request.
Offerors shall provide written evidence of their contact(s): emails, fax confirmations, proof of mail delivery, and/or phone logs.

These documents shall show the date(s) of contact, company contacted, phone number, and contact person.

[0 Advertise. Offerors shall place an advertisement of the subcontracting opportunity in a local publication (i.e. newspaper, minority
of women organizations, ot clectronic/social media). Offerors shall include a copy of their advertisement, including the name of
the local publication and the date the advertisement was published.

[ Use a Community Organization. Offerors shall solicit the services of a community organization(s); minortity persons/women
contractors’/trade group(s); local, state, and federal minority persons/women business assistance office(s); and other organizations
to help solicit M/WBE firms. Offerors shall provide written evidence of theit Proof of contact(s) include: emails, fax confirmations,

proof of mail delivery, and/or phone logs. These documents shall show the date(s) of contact, organization contacted, phone
number, email address and contact person.
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(Offerors may duplicate this page to add additional Subcontractors as needed)

Subcontractor/Sub-consultant

City of Austin Certified [JMBE [] WBE Ethnic/Gender Code: [J NON-CERTIFIED

Company Name

Vendor ID Code

Contact Person Phone Number:
Additional Contact Info Fax Number: E-mail:
Amount of Subcontract $

List commodity codes &
description of services

Justification for not utilizing a
certified MBE/WBE

Subcontractor/Sub-consultant

City of Austin Certified [ MBE [ WBE Ethnic/Gender Code: [J NON-CERTIFIED

Company Name

Vendor ID Code

Contact Person Phone Number:
Additional Contact Info Fax Number: E-mail:
Amount of Subcontract $

List commodity codes &

description of services

Justification for not utilizing a

certified MBE/WBE
SMBR Contact Information
SMBR Contact Name Contact Date Means of Contact Reason for Contact
[] Phone
OR
[J] Email

FOR SMALL AND MINORITY BUSINESS RESOURCES DEPARTMENT USE ONLY:

Having reviewed this plan, I acknowledge that the Offeror [ ] HAS or [_] HAS NOT complied with these
instructions and City Code Chapters 2-9A/B/C/D, as amended.

Reviewing Counselor Date

I have reviewed the completing the Subcontracting/Sub-Consultant Utilization Plan and [ ] Concur [ ] Do Not

Concur with the Reviewing Counselot’s recommendation.

Director/Assistant Director or Designee Date
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In accordance with the City of Austin’s Minority and Women-Owned Business Enterprises (M/WBE) Procurement Program (Program),
Chapters 2-9A/B/C/D of the City Code and M/WBE Program Rules, this Solicitation was teviewed by the Small and Minority Business
Resoutces Department (SMBR) to determine if M/WBE Subcontractor/Sub-Consultant (“Subcontractor”) Goals could be applied. Due to
insufficient subcontracting/subconsultant opporttunities and/or insufficient availability of M/WBE certified firms, SMBR has assigned no
subcontracting goals for this Solicitation. However, Offerors who choose to use Subcontractors must comply with the City’s M/WBE
Procurement Program as described below. Additionally, if the Contractor seeks to add Subcontractors after the Contract is awarded, the
Program requirements shall apply to any Contract(s) resulting from this Solicitation.

Instructions:

a.) Offerors who do not intend to use Subcontractors shall check the “NO” box and follow the corresponding instructions.

b.)Offerors who intend to use Subcontractors shall check the applicable “YES” box and follow the instructions. Offers that do not include
the following required documents shall be deemed non-compliant or nontesponsive as applicable, and the Offeror’s submission
may not be considered for award.

[JNO, I DO NOT intend to use Subcontractors/Sub-consultants.
Instructions: Offerors that do not intend to use Subcontractors shall complete and sign this form below
(Subcontracting/Sub-Consulting (“Subcontractor”) Utilization Form) and include it with their sealed Offer.

[J YES, I DO intend to use Subcontractors /Sub-consultants.
Instructions: Offerors that do intend to use Subcontractors shall complete and sign this form below (Subcontracting/Sub-
Consulting (“Subcontractot”) Utilization Form), and follow the additional Instructions in the (Subcontracting/Sub-Consulting
(“Subcontractor”) Utilization Plan). Contact SMBR if there are any questions about submitting these forms.

Offeror Information

Company Name

City Vendor ID Code

Physical Address

City, State Zip

Phone Number Email Address

Is the Offeror O ~No
City of Austin M/WBE
certified? [JYES Indicate one: [ JMBE [ WBE [] MBE/WBE Joint Venture

Offeror Certification: T understand that even though SMBR did not assign subcontract goals to this Solicitation, I will comply with the City’s M/WBE
Procurement Program if I intend to include Subcontractors in my Offer. I further agree that this completed Subcontracting/Sub-Consulting
Utilization Form, and if applicable my completed Subcontracting/Sub-Consulting Utilization Plan, shall become a patt of any Contract I may
be awarded as the result of this Solicitation. Further, if I am awarded a Contract and I am not using Subcontractor(s) but later intend to add
Subcontractor(s), before the Subcontractor(s) is hired or begins work, I will comply with the City’s M/WBE Procurement Program and submit the
Request For Change form to add any Subcontractor(s) to the Project Manager or the Contract Manager for prior authorization by the City and
petform Good Faith Efforts (GFE), if applicable. I understand that, if a Subcontractor is not listed in my Subcontracting/Sub-Consulting
Utilization Plan, it is a violation of the City’s M/WBE Procurement Program for me to hire the Subconttractor or allow the Subcontractor to begin
work, unless I first obtain City approval of my Request for Change form. I understand that, if a Subcontractor is not listed in my
Subcontracting/Sub-Consulting Utilization Plan, it is a violation of the City’s M/WBE Procutement Program for me to hire the Subcontractor
or allow the Subcontractor to begin work, unless I first obtain City approval of my Request for Change form.

Name and Title of Authorized Representative (Print or Type) Signature/Date
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INSTRUCTIONS: Offerors who DO intend to use Subcontractors may utilize M/WBE Subcontractor(s) or perform Good Faith efforts when
retaining Non-certified Subcontractor(s). Offerors must determine which type of Subcontractor(s) they are anticipating to use (CERTIFIED OR
NON-CERTIFIED), check the box of their applicable decision, and comply with the additional instructions associated with that particular
selection.

[] Iintend to use City of Austin CERTIFIED M/WBE Subcontractor/Sub-consultant(s).

Instructions: Offerors may use Subcontractor(s) that ARE City of Austin certified M/WBE firms. Offerors shall contact SMBR (512-
974-7600 or SMBRComplianceDocuments@austintexas.gov) to confirm if the Offerot’s intended Subcontractor(s) are City of Austin
certified M/WBE and if these firm(s) are certified to provide the goods and services the Offeror intends to subcontract. If the Offeror’s
Subcontractor(s) are current valid certified City of Austin M/WBE firms, the Offeror shall insert the name(s) of their Subcontractor(s)
into the table below and must include the following documents in their sealed Offer:

e Subcontracting/Sub-Consulting Utilization Form (completed and signed)
e Subcontracting/Sub-Consulting Utilization Plan (completed)

[ Iintend to use NON-CERTIFIED Subcontractor/Sub-Consultant(s) after performing Good Faith Efforts.

Instructions: Offerors may use Subcontractors that ARE NOT City of Austin certified M/WBE firms ONLY after Offerots have first
demonstrated Good Faith Efforts to provide subcontracting opportunities to City of Austin M/WBE firms.

STEP ONE: Contact SMBR for an availability list for the scope(s) of work you wish to subcontract;

STEP TWO: Perform Good Faith Efforts (Check List provided below);

STEP THREE: Offerors shall insert the name(s) of their certified or non-certified Subcontractor(s) into the table below and must include
the following documents in their sealed Offer:

e  Subcontracting/Sub-Consulting Utilization Form (completed and signed)

e Subcontracting/Sub-Consulting Utilization Plan (completed)

e All required documentation demonstrating the Offerot’s performance of Good Faith Efforts (see Check List below)

GOOD FAITH EFFORTS CHECK LIST —

When using NON-CERTIFIED Subconttactor/Sub-consultants(s), ALL of the following CHECK BOXES MUST be completed
in order to meet and comply with the Good Faith Effort requirements and all documentation must be included in your sealed
Offer. Documentation CANNOT be added or changed after submission of the bid.

[0 Contact SMBR. Offerors shall contact SMBR (512-974-7600 or SMBRComplianceDocuments(@austintexas.gov) to obtain a list
of City of Austin certified M/WBE firms that are certified to provide the goods and setvices the Offeror intends to subcontract
out. (Availability List). Offerors shall document their contact(s) with SMBR in the “SMBR Contact Information” table on the
following page.

[0 Contact M/WBE firms. Offerors shall contact all of the M/WBE firms on the Availability List with a Significant Local Business
Presence which is the Austin Metropolitan Statistical Area, to provide information on the proposed goods and services proposed
to be subcontracted and give the Subcontractor the opportunity to respond on their interest to bid on the proposed scope of work.
When making the contacts, Offerors shall use at least two (2) of the following communication methods: email, fax, US mail or
phone. Offerors shall give the contacted M/WBE firms at least seven days to respond with their interest. Offerors shall document
all evidence of their contact(s) including: emails, fax confirmations, proof of mail delivery, and/or phone logs. These documents
shall show the date(s) of contact, company contacted, phone number, and contact person.
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Exhibit A

MINORITY- AND WOMEN-OWNED BUSINESS ENTERPRISE (MBE/WBE)
PROCUREMENT PROGRAM
Subcontracting /Sub-Consulting (“Subcontractor”) Utilization Plan

SOLICITATION NUMBER: RFP 7500 KDS3001
SOLICITATION TITLE: Painting Services

[] Follow up with responding M/WBE firms. Offeror shall follow up with all M/WBE firms that respond to the Offerot’s request.
Offerors shall provide written evidence of their contact(s): emails, fax confirmations, proof of mail delivery, and/or phone logs.

These documents shall show the date(s) of contact, company contacted, phone number, and contact person.

[0 Advertise. Offerors shall place an advertisement of the subcontracting opportunity in a local publication (i.e. newspaper, minority
of women organizations, ot clectronic/social media). Offerors shall include a copy of their advertisement, including the name of
the local publication and the date the advertisement was published.

[ Use a Community Organization. Offerors shall solicit the services of a community organization(s); minortity persons/women
contractors’/trade group(s); local, state, and federal minority persons/women business assistance office(s); and other organizations
to help solicit M/WBE firms. Offerors shall provide written evidence of theit Proof of contact(s) include: emails, fax confirmations,

proof of mail delivery, and/or phone logs. These documents shall show the date(s) of contact, organization contacted, phone
number, email address and contact person.
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Exhibit A

MINORITY- AND WOMEN-OWNED BUSINESS ENTERPRISE (MBE/WBE)
PROCUREMENT PROGRAM
Subcontracting /Sub-Consulting (“Subcontractor”) Utilization Plan

SOLICITATION NUMBER: RFP 7500 KDDS3001
SOLICITATION TITLE: Painting Services

(Offerors may duplicate this page to add additional Subcontractors as needed)

Subcontractor/Sub-consultant

City of Austin Certified [JMBE [] WBE Ethnic/Gender Code: [J NON-CERTIFIED

Company Name

Vendor ID Code

Contact Person Phone Number:
Additional Contact Info Fax Number: E-mail:
Amount of Subcontract $

List commodity codes &
description of services

Justification for not utilizing a
certified MBE/WBE

Subcontractor/Sub-consultant

City of Austin Certified [ MBE [ WBE Ethnic/Gender Code: [J NON-CERTIFIED

Company Name

Vendor ID Code

Contact Person Phone Number:
Additional Contact Info Fax Number: E-mail:
Amount of Subcontract $

List commodity codes &

description of services

Justification for not utilizing a

certified MBE/WBE
SMBR Contact Information
SMBR Contact Name Contact Date Means of Contact Reason for Contact
[] Phone
OR
[J] Email

FOR SMALL AND MINORITY BUSINESS RESOURCES DEPARTMENT USE ONLY:

Having reviewed this plan, I acknowledge that the Offeror [ ] HAS or [_] HAS NOT complied with these
instructions and City Code Chapters 2-9A/B/C/D, as amended.

Reviewing Counselor Date

I have reviewed the completing the Subcontracting/Sub-Consultant Utilization Plan and [ ] Concur [ ] Do Not

Concur with the Reviewing Counselot’s recommendation.

Director/Assistant Director or Designee Date
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Exhibit A

Attachment 1
SAMPLE PROJECT
Austin Convention Center Service Yard Painting Project

The information provided in this attachment shall be used to provide an itemized breakdown of the
cost on the proposer’s quote, including all equipment, tools, consumables, mobilization, and
demobilization charges necessary to complete the job. The unit prices for labor shall not exceed those
submitted in Attachment 4 - Price Sheet. A schedule (timeline) with specific tasks is required.
Proposers should include enough information to demonstrate to the City that they understand what
is necessary to complete the Scope of Work. Proposers shall submit mock invoices and supporting
documentation that would be required for payment of labor hours (timesheets). In addition,
Attachment 1 - SAMPLE PROJECT shall be used to complete Attachment 2 - Sample Project Worksheet

The sample painting project for the Austin Convention Center includes the following tasks for painting
a 250-linear foot wide fence that is 27 feet tall. All painted surfaces will require prepping, priming, and
two coats of finish color on both the street side and the yard side of the panels. Supplementary photos
are attached for reference.

1) Fence & Louver Panels:
a. Power wash both sides of fence
b. Power wash both sides of louver panels
Water shall be captured for proper disposal (NOT to storm drains).

2) Fence
a. Prime fence on both sides
b. Paint fence - 2 finish coats both sides of fence.
Allow ample drying time between coats. No spraying of paint.

3) Gray Steel Posts — (7) posts, 27 feet tall
a. Prime steel posts
b. Paint steel posts

4) Prime and paint Louver Panels:
Looking at the wall is a lower louver panel and a top grille panel with a void between the two
painted portions (see supplementary photos). The wall consists of ten (10) sections.

Six (6) of the sections have a louver panel measuring sixteen feet high by twenty-seven feet
wide (16’H x 27°W), and a top grill that measures three and a half feet high by twenty-seven
feet wide (3-1/2'H x 27'W).

One south section louver panel is sixteen feet high by eighteen feet wide (16’H x 18’ W). The
south section the top grill panel is three and a half feet high by eighteen feet wide (3-1/2'H x
18'W).
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5)

6)

7)

8)

9)

Exhibit A

Attachment 1
SAMPLE PROJECT
Austin Convention Center Service Yard Painting Project

One north section louver panel next to the stairs is sixteen feet high by ten and a half feet
wide (16'H x 10-1/2’W). The north section top grill is three and a half feet high by ten and a
half feet wide (3-1/2’H x 10-1/2’W).

Gates: (2) 40 feet wide gates, 10 feet high (40W x 10H)
a. Prime gates
b. Paint gates

Gate Supports: (4) posts, 25 feet tall
a. Prime Gate Supports
b. Paint Gate Supports

Gray |-beams: 160 feet
I-beams are located over gate openings, mounted on overhead concrete approximately 27
feet in the air.

a. Prime I-beams

b. Paint I-beams

Do NOT paint: signage, stainless steel panel mounting brackets, Concrete support columns,
or the guard house and shelter.

Sidewalk permits will be required. Pedestrian/property protection is required at all times.
ACCD is not responsible for spills, overspray or other related damages to this project.

10) All safety policies and personal protection equipment (PPE) to be exercised.

11) Thirteen (13) fence signs of various sizes to be removed and reinstalled by contractor.

12) Primer and paint shall be supplied by the Austin Convention Center. (Photos attached for

paint specifications)

13) All other required supplies to be purchased by the contractor. Quote shall include estimate

of any required supplies and equipment.

14) All cleanup to be discharged to sanitary sewer, NOT storm drains.

15) ACCD reserves the right to stop work due to large events, for protection of the client and

contractor. ACCD and Contractor to develop a schedule conducive to all parties.
Evening/overnight work may be acceptable. Austin Convention Center is a 24/7 operation.
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Exhibit A

Attachment 1
SAMPLE PROJECT

Austin Convention Center Service Yard Painting Project
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Exhibit A

Attachment 1
SAMPLE PROJECT

Austin Convention Center Service Yard Painting Project
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Exhibit A

Attachment 1
SAMPLE PROJECT
Austin Convention Center Service Yard Painting Project
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Exhibit A

Attachment 1
SAMPLE PROJECT
Austin Convention Center Service Yard Painting Project
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Exhibit A

Attachment 1
SAMPLE PROJECT
Austin Convention Center Service Yard Painting Project

Page 7 of 9



Exhibit A

Attachment 1
SAMPLE PROJECT
Austin Convention Center Service Yard Painting Project
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Exhibit A

Attachment 1
SAMPLE PROJECT
Austin Convention Center Service Yard Painting Project
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Exhibit A

Attachment 2 - Sample Project Worksheet
Revision 1.1

Vendor Name:

Attachment 2: Sample Project Worksheet - Austin Convention Center Service Yard Painting Project

Total FT | Total FT uom Proposed Job Not-to-Exceed
Item 1 - Description (1 points) | QTY | # FT High | # FT Wide High Wide Total FT | (SF or LF) |Labor Hours| Classification | Labor Rate Quote
a) Power Wash Fence
b) Power Wash Louver Panels

Total FT | Total FT uom Proposed Job Not-to-Exceed
Item 2 - Description (1 points) | QTY | # FT High | # FT Wide High Wide Total FT | (SForLF) |Labor Hours| Classification | Labor Rate Quote
a) Prime Fence
b) Paint Fence

Total FT | Total FT uom Proposed Job Not-to-Exceed
Item 3 - Description (1 points) | QTY | # FT High | # FT Wide High Wide Total FT | (SFor LF) |Labor Hours| Classification | Labor Rate Quote
a) Prime Steel Post
b) Paint Steel Post

Total FT | Total FT uom Proposed Job Not-to-Exceed
Item 4 - Description (4 points) | QTY | # FT High | # FT Wide High Wide Total FT | (SForLF) |Labor Hours| Classification | Labor Rate Quote

Louver Panel

Top Grill

South Section Louver Panel

South Section Top Grill Panel

North Section Louver Panel

North Section Top Grill

Gated Section Top Grills
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Attachment 2: Sample Project Worksheet - Austin Convention Center Service Yard Painting Project

Exhibit A

Attachment 2 - Sample Project Worksheet

Revision 1.1

Vendor Name:

Total FT | Total FT uom Proposed Job Not-to-Exceed
Item 5 - Description (1 points) | QTY | # FT High | # FT Wide High Wide Total FT | (SFor LF) |Labor Hours| Classification | Labor Rate Quote
a) Prime Gates
b) Paint Gates

Total FT | Total FT uom Proposed Job Not-to-Exceed
Item 6 - Description (1 points) | QTY | # FT High | # FT Wide High Wide Total FT | (SForLF) |Labor Hours| Classification | Labor Rate Quote
a) Prime Gate Supports
b) Paint Gate Supports

Total FT | Total FT uom Proposed Job Not-to-Exceed
Item 7 - Description (1 points) | QTY | # FT High | # FT Wide High Wide Total FT | (SFor LF) |Labor Hours| Classification | Labor Rate Quote
a) Prime I-Beams
b) Paint I-Beams

Total $ -
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Exhibit A
ATTACHMENT 3 - PRICE SHEET
CITY OF AUSTIN
PAINTING SERVICES
RFP 7500 KDS3001
Revision 1.1

Company Name:

Special Instructions: Offerors must use this Price Sheet to submit pricing. Be advised that exceptions taken to any portion of the solicitations may jeopardize acceptance of your Offer.

The quantities listed are annual estimates and not a guarantee of actual volume. The City reserves the right to purchase more or less of these quantities as may be required during the Contract Term.
Quantities will be as-needed and specified by the City for each order.

The City intends to make multiple awards to establish a qualified list of Contractors based on the offeror's ability to meet the scope of work requirements, qualifications, experience and cost.

HOURLY LABOR RATE

The rates listed below shall include all charges for labor, administrative, overhead, per diem, and transportation (i.e. travel time, mileage, and fuel) costs. These expenses shall be included in the
rates provided and shall not be paid separately.

A bid of '0' (zero) will be interpreted by the City as a no-charge (free) item and the City will not expect to pay for that item. A bid of 'no bid" will be interpreted by the City that the proposer does not wish
to bid on that item.

Job Classifications that are subject to Prevailing Wage shall, at a minimum, be priced at the Total Minimum Wage Rate Required for that Classification. Rates which do not meet the Total Minimum
Wage Rate for that Classification shall result in a non-responsive offer.

ESTIMATED HOURLY LABOR
ITEM NO. LABOR RATE ANNUAL HOURS RATE EXTENDED PRICE
Lead Painter/Supervisor: for painting and general services during regular business hours, defined as Monday
1.1 : 10,875
through Friday 6:00 am - 5:00 pm
12 Lead Painter/Supervisor: for painting and general services during non-regular business hours, defined as Monday 1990
' through Friday 5:01 pm - 5:59 am, Saturday and Sunday and City holidays '
Painter: (priming, painting) for painting services during regular business hours, defined as Monday through Friday
13 21,750
6:00 am - 5:00 pm
14 Painter: (priming, painting) for services during non-regular business hours, defined as Monday through Friday 5:01 2040
’ pm - 5:59 am, Saturday and Sunday and City holidays '
15 Drywall/Taping: (texturing) for services during regular business hours, defined as Monday through Friday 6:00 am - 5240
' 5:00 pm '
16 Drywall/Taping: (texturing) for services during non-regular business hours, defined as Monday through Friday 5:01 200
' pm - 5:59 am, Saturday and Sunday and City holidays
Laborer, Common or General: (for general services - example: pressure washing, cleaning, removing debris, load
1.7 and unload building materials, take apart bracing, scaffolding) during regular business hours, defined as Monday 5,240
through Friday 6:00 am - 5:00 pm
Laborer, Common or General: (for general services - example: pressure washing, cleaning, removing debris, load
1.8 and unload building materials, take apart bracing, scaffolding) for services during non-regular business hours, 290
defined as Monday through Friday 5:01 pm - 5:59 am, Saturday and Sunday and City holidays
TOTAL

Section 0610 - Price Sheet Solicitation No. RFP 7500 KDS3001 Page | 1



Exhibit A
ATTACHMENT 4

EXCEPTIONS TO THE SOLICITATION
Request for Proposal Number: RFP 7500 KDS3001
Painting Services

Name of Company:

Be advised that exceptions to any portion of this Solicitation may jeopardize acceptance of the Proposal. The
Proposer must clearly indicate each exception taken and indicate the alternative language along with the business
need for the alternative language. The failure to identify exceptions or proposed changes with a full explanation will
constitute acceptance by the Proposer of the Solicitation as proposed by the City. The City reserves the right to
reject a Proposal containing exceptions, additions, qualifications or conditions not called for in the Solicitation.

Section Proposed Alternative




Contract Between the City of Austin (“City”)
and
Corza Construction, LLC (“Contractor™)
for
Painting Services
MA 7500 NA190000037

The City accepts the Contractor’s Offer (as referenced in Section 1.1.3 below) for the above
requirement and enters into the following Contract.

This Contract is between Corza Construction, LLC having offices at 11233 Kirkland Hill Path, Austin,
Texas, 78754, and the City, a home-rule municipality incorporated by the State of Texas, and is
effective as of the date executed by the City (“Effective Date”).

Capitalized terms used but not defined herein have the meanings given them in Solicitation Number
RFP 7500 KDS3001.

1.1 This Contract is composed of the following documents:

1.2

1.3

1.4

1.1.1 This Contract

1.1.2 Exhibit A - The City’s Solicitation, Request for Proposals, RFP 7500 KDS3001 including
all documents incorporated by reference

1.1.3 Exhibit B — Corza Construction, LLC, Offer, dated August 12, 2018, including subsequent
clarifications

Order of Precedence. Any inconsistency or conflict in the Contract documents shall be
resolved by giving precedence in the following order:

1.2.1 This Contract

1.2.2 Exhibit A - The City’s Solicitation as referenced in Section 1.1.2, including all documents
incorporated by reference

1.2.3 Exhibit B - The Contractor's Offer as referenced in Section 1.1.3, including subsequent
clarifications.

Term of Contract. The Contract shall commence upon execution, unless otherwise specified,
and shall remain in effect for an initial term of thirty-six (36) months. The Contract may be
extended beyond the initial term for up to two (2) additional twelve (12)-month periods at the
City’s sole option.

1.3.1 If the City exercises any extension option, all terms, conditions, and provisions of the
Contract shall remain in effect for that extension period, subject only to any economic
price adjustment otherwise allowed under the Contract.

1.3.2 Upon expiration of the initial term or any period of extension, the Contractor agrees to
hold over under the terms and conditions of this Contract for such a period of time as is
reasonably necessary for the City to re-solicit and/or complete the deliverables due under
the Contract (not to exceed 120 calendar days unless mutually agreed to in writing).

Compensation. The Contractor shall be paid a total Not-to-Exceed amount of $6,000,000.00

divided among the contractors for the initial Contract term and an estimated $2,000,000.00
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divided among the contractors for each extension option. Payment shall be made upon
successful completion of services or delivery of goods as outlined in each individual Delivery
Order.

1.5 Quantity of Work. There is no guaranteed quantity of work for the period of the Contract and
there are no minimum order quantities. Work will be on an as needed basis as specified by the
City for each Delivery Order

This Contract (including any Exhibits) constitutes the entire agreement of the parties regarding the
subject matter of this Contract and supersedes all prior and contemporaneous agreements and
understandings, whether written or oral, relating to such subject matter. This Contract may be
altered, amended, or modified only by a written instrument signed by the duly authorized
representatives of both parties.

In witness whereof, the parties have caused a duly authorized representative to execute this Contract
on the date set forth below.

CORZA CONSTRUCTION, LLC CITY OF AUSTIN

x)vw\ Catls  Garea Cyrenthia Ellis
Frinted Name of Authorized Person Printed Name of Authorized Person

/

/sﬁnature

br@bic‘&ﬂb
Title:
u{/é?"l/ Q018

Date:

2 Rev. 12-13-2017




LIST OF EXHIBITS

Exhibit A — Request for Proposals RFP 7500 KDS3001 Painting Services
Exhibit B — Corza Construction, LLC, Offer, dated August 12, 2018
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CORZA CONSTRUCTION

11233 KIRKLAND HILL PATH
AUSTIN TX 78754
512.994.4359

juancarlos@corzaconstruction.com

RFP 7500 KDS3001
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CORZA CONSTRUCTION

11233 KIRKLAND HILL PATH
AUSTIN TX 78754
512.994.4359

juancarlos@corzaconstruction.com

RFP 7500 KDS3001
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CORZA CONSTRUCTION

11233 KIRKLAND HILL PATH
AUSTIN TX 78754
512.994.4359

juancarlos@corzaconstruction.com

RFP 7500 KDS3001

SECTION I-TAB 1-TAB 7



The undersigned, by his/her signature, represents that he/she is submitting a binding offer and is authorized
to bind the respondent to fully comply with the solicitation document contained herein. The Respondent, by
submitting and signing below, acknowledges that he/she has received and read the entire document packet
sections defined above including all documents incorporated by reference, and agrees to be bound by the

terms therein.

Company Legal Name: CLORZ A (/OY\S"\'Y wueh D‘Y\ LLC
Company Address: 11233 Kivkland il fatwn
City, State, Zip: AN S“ﬂn , Texas, "\ 2154

Federal Tax ID No.

Printed Name of Officer or Authorized Representative: Juan cav\o§ Gurza

Tile:  OWWNLA p————

Signature of Officer or Authorized Representative: : /;;,//"C'f‘
gliz] s ;

Date:

Email Address: Juc.tn CY \os C ey A (./ED‘V‘\S‘\'Y\A chon . Lovv
Phone Number: (2%0) 10% . bR YL

* Proposal response must be submitted with this signed Offer sheet to be considered for award
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Section 0605: Local Business Presence Identification

A firm (Offeror or Subcontractor) is considered fo have a Local Business Presence if the firm is headquartered in the Austin
Corporate City Limits, or has a branch office located in the Austin Corporate City Limits in operation for the last five (5) years,
currently employs residents of the City of Austin, Texas, and will use employees that reside in the City of Austin, Texas, to
support this Contract. The City defines headquarters as the administrative center where most of the important functions and
full responsibility for managing and coordinating the business activities of the firm are located. The City defines branch office
as a smaller, remotely located office that is separate from a firm’'s headquarters that offers the services requested and required

under this solicitation.

OFFEROR MUST SUBMIT THE FOLLOWING INFORMATION FOR EACH LOCAL BUSINESS (INCLUDING THE
OFFEROR, IF APPLICABLE) TO BE CONSIDERED FOR LOCAL PRESENCE.

NOTE: ALL FIRMS MUST BE IDENTIFIED ON THE MBE/WBE COMPLIANCE PLAN OR NO GOALS UTILIZATION PLAN

(REFERENCE SECTION 0900).

*USE ADDITIONAL PAGES AS NECESSARY*

OFFEROR:

Name of Local Firm

CORZA (onitraction

Physical Address

11233 Kirkland Hin Patih  Avstin, TX| Fe354

Is your headquarters located in the
Corporate City Limits? (circle one)

Yes No

or

Has your branch office been located
in the Corporate City Limits for the
last 5 years?

Yes No

Will your business be providing
additional economic development
opportunities created by the contract
award? (e.g., hiring, or employing
residents of the City of Austin or
increasing tax revenue?)

Yes No

SUBCONTRACTOR(S):

Name of Local Firm

N A

Physical Address

N A

Is your headquarters located in the
Corporate City Limits? (circle one)

Yes No

or

Has your branch office been located
in the Corporate City Limits for the
last 5 years

Yes No

Will your business be providing
additional economic development
opportunities created by the contract
award? (e.g., hiring, or employing
residents of the City of Austin or
increasing tax revenue?)

Yes No

Section 0605 Local Business Presence

Solicitation No. RFP 7500 KDS3001 Page | 1



SUBCONTRACTOR(S):

Name of Local Firm

NS A

Physical Address

N A

Is your headquarters located in the
Corporate City Limits? (circle one)

Yes

No

or

Has your branch office been
located in the Corporate City Limits
for the last 5 years

Yes

No

Will your business be providing
additional economic development
opportunities created by the
contract award? (e.g., hiring, or
employing residents of the City of
Austin or increasing tax revenue?)

Yes

No

SUBCONTRACTOR(S):

Name of Local Firm

N[ A

Physical Address

N/A

Is your headquarters located in the
Corporate City Limits? (circle one)

Yes

No

or

Has your branch office been
located in the Corporate City Limits
for the last 5 years

Yes

No

Will your business be providing
additional economic development
opportunities created by the
contract award? (e.g., hiring, or
employing residents of the City of
Austin or increasing tax revenue?)

Yes

No

Section 0605 Local Business Presence

Solicitation No. RFP 7500 KDS3001
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City of Austin, Texas
Section 0800
NON-DISCRIMINATION AND NON-RETALIATION CERTIFICATION

City of Austin, Texas
Equal Employment/Fair Housing Office

To: City of Austin, Texas,

| hereby certify that our firm complies with the Code of the City of Austin, Section 5-4-2 as reiterated below, and
agrees:

(1)  Not to engage in any discriminatory employment practice defined in this chapter.

(2) To take affirmative action to ensure that applicants are employed, and that employees are treated
during employment, without discrimination being practiced against them as defined in this chapter,
including affirmative action relative to employment, promotion, demotion or transfer, recruitment or
recruitment advertising, layoff or termination, rate of pay or other forms of compensation, and
selection for training or any other terms, conditions or privileges of employment.

(3) To postin conspicuous places, available to employees and applicants for employment, notices to be
provided by the Equal Employment/Fair Housing Office setting forth the provisions of this chapter.

(4) To state in all solicitations or advertisements for employees placed by or on behalf of the Contractor,
that all qualified applicants will receive consideration for employment without regard to race, creed,
color, religion, national origin, sexual orientation, gender identity, disability, sex or age.

(5)  To obtain a written statement from any labor union or labor organization furnishing labor or service
to Contractors in which said union or organization has agreed not to engage in any discriminatory
employment practices as defined in this chapter and to take affirative action to implement policies
and provisions of this chapter.

(6) To cooperate fully with City and the Equal Employment/Fair Housing Office in connection with any
investigation or conciliation effort of the Equal Employment/Fair Housing Office to ensure that the
purpose of the provisions against discriminatory employment practices are being carried out.

(7)  To require of all subcontractors having 15 or more employees who hold any subcontract providing
for the expenditure of $2,000 or more in connection with any contract with the City subject to the
terms of this chapter that they do not engage in any discriminatory employment practice as defined
in this chapter.

For the purposes of this Offer and any resulting Contract, Contractor adopts the provisions of the City’s Minimum
Standard Non-Discrimination and Non-Retaliation Policy set forth below.

City of Austin
Minimum Standard Non-Discrimination and Non-Retaliation in Employment Policy

As an Equal Employment Opportunity (EEO) employer, the Contractor will conduct its personnel activities in
accordance with established federal, state and local EEO laws and regulations.

The Contractor will not discriminate against any applicant or employee based on race, creed, color, national origin,
sex, age, religion, veteran status, gender identity, disability, or sexual orientation. This policy covers all aspects of
employment, including hiring, placement, upgrading, transfer, demotion, recruitment, recruitment advertising,
selection for training and apprenticeship, rates of pay or other forms of compensation, and layoff or termination.

The Contractor agrees to prohibit retaliation, discharge or otherwise discrimination against any employee or
applicant for employment who has inquired about, discussed or disclosed their compensation.

Further, employees who experience discrimination, sexual harassment, or another form of harassment should
immediately report it to their supervisor. If this is not a suitable avenue for addressing their compliant, employees
are advised to contact another member of management or their human resources representative. No employee
shall be discriminated against, harassed, intimidated, nor suffer any reprisal as a result of reporting a violation of

Section 0800 Non-Discrimination and Solicitation No. RFP 7500 KDS3001 Page | 1
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this policy. Furthermore, any employee, supervisor, or manager who becomes aware of any such discrimination
or harassment should immediately report it to executive management or the human resources office to ensure that
such conduct does not continue.

Contractor agrees that to the extent of any inconsistency, omission, or conflict with its current non-discrimination
and non-retaliation employment policy, the Contractor has expressly adopted the provisions of the City's Minimum
Non-Discrimination Policy contained in Section 5-4-2 of the City Code and set forth above, as the Contractor's
Non-Discrimination Policy or as an amendment to such Policy and such provisions are intended to not only
supplement the Contractor’s policy, but will also supersede the Contractor’s policy to the extent of any conflict.

UPON CONTRACT AWARD, THE CONTRACTOR SHALL PROVIDE THE CITY A COPY OF THE
CONTRACTOR'’S NON-DISCRIMINATION AND NON-RETALIATION POLICIES ON COMPANY LETTERHEAD,
WHICH CONFORMS IN FORM, SCOPE, AND CONTENT TO THE CITY’S MINIMUM NON-DISCRIMINATION
AND NON-RETALIATION POLICIES, AS SET FORTH HEREIN, OR THIS NON-DISCRIMINATION AND NON-
RETALIATION POLICY, WHICH HAS BEEN ADOPTED BY THE CONTRACTOR FOR ALL PURPOSES WILL
BE CONSIDERED THE CONTRACTOR'S NON-DISCRIMINATION AND NON-RETALIATION POLICY
WITHOUT THE REQUIREMENT OF A SEPARATE SUBMITTAL.

Sanctions:

Our firm understands that non-compliance with Chapter 5-4 and the City's Non-Retaliation Policy may result in
sanctions, including termination of the contract and suspension or debarment from participation in future City
contracts until deemed compliant with the requirements of Chapter 5-4 and the Non-Retaliation Policy.

Term:

The Contractor agrees that this Section 0800 Non-Discrimination and Non-Retaliation Certificate of the
Contractor's separate conforming policy, which the Contractor has executed and filed with the City, will remain in
force and effect for one year from the date of filling. The Contractor further agrees that, in consideration of the
receipt of continued Contract payment, the Contractor's Non-Discrimination and Non-Retaliation Policy will
automatically renew from year-to-year for the term of the underlying Contract.

Dated this 2™ day of P(\A({\,\Ag+ - 20I¥

CONTRACTOR (DR ZA€EM Shracbon

Authorized
Signature

Title AN Eer
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Section 0835: Non-Resident Bidder Provisions

Company Name (DRZA (ongthn C'fle\/\ tLc

Bidder must answer the following questions in accordance with Vernon’s Texas Statues and Codes Annotated Government
Code 2252.002, as amended:

A.

Is the Bidder that is making and submitting this Bid a “Resident Bidder” or a “non-resident Bidder™?

Answer: \lfsidf)t/\'} Bidder‘

(1) Texas Resident Bidder- A Bidder whose principle place of business is in Texas and includes a Contractor whose
ultimate parent company or majority owner has its principal place of business in Texas.
(2) Nonresident Bidder- A Bidder who is not a Texas Resident Bidder.

If the Bidder id a “Nonresident Bidder" does the state, in which the Nonresident Bidder's principal place of business
is located, have a law requiring a Nonresident Bidder of that state to bid a certain amount or percentage under the
Bid of a Resident Bidder of that state in order for the nonresident Bidder of that state to be awarded a Contract on
such bid in said state?

Answer: No Which State: N/A

If the answer to Question B is “yes”, then what amount or percentage must a Texas Resident Bidder bid under the
bid price of a Resident Bidder of that state in order to be awarded a Contract on such bid in said state?

Answer: N / A’
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Section 0840, Service-Disabled Veteran Business Enterprise Preference

Offeror Name

(oL2zA Conehuvmchon LLL

Additional Solicitation Instructions.

1.

O By checking this box, Offeror states they are NOT a certified Service-Disabled Veteran Business Enterprise
seeking to claim preference points under the City of Austin’'s SDVBE Program.

Offerors seeking to claim the Service-Disabled Veteran Business Enterprise (SDVBE) preference shall be certified
under one of the two following scenarios. Offerors shall check one of the following boxes, input the data in the
applicable table below and include this completed form in their Proposal.

O HUB/SV. Offeror is certified as a Service-Disabled Veteran (SV) Historically Underutilized Business (HUB) by the
Texas State Comptroller of Public Accounts.

Texas State HUB/SV Certification
13-Digit Vendor ID (VID)
HUB/SV lIssue Date
HUB/SV Expiration Date

ﬂ HUB/OTHER + Federal SDVOSB. Offeror is certified by the Texas State Comptroller of Public Accounts as a
Historically Underutilized Business in a HUB Eligibility Category other than Service-Disabled Veteran (SV) AND is
verified by the US Veterans Administration as a Service-Disabled Veteran-Owned Small Business (SDVOSB).
Texas HUB Eligibility Categories: HUB/BL (Black), HUB/AS (Asian), HUB/HI (Hispanic), HUB/AI (Native
American), or HUB/WO (Women Owned).

Texas State HUB/OTHER Certification Federal SDVOSB Verification
13-Digit Vendor ID (viD) | {4 TH 6|4 B ©2500| | 9-Digit DUNS
HUB Eligibility Category | FYWA® YS9 aNniv SDVOSB Issue Date
HUB Issue Date 25 - MAr — 20O\ SDVOSB Expiration Date
HUB Expiration Date 25 - Mar- 2014

Offeror Identity. The Offeror submitting the Proposal shall be the same entity that is certified by the Texas State
Comptroller of Public Accounts, AND if applicable as verified by the US Veterans Administration.

Certification Status. Offeror’s certification(s) must be active on or before the Solicitation’s due date for Proposals and
shall not expire prior to the award and execution of any resulting contract.

Confirmation of Certification(s). Upon receipt of this completed form, the City will confirm the Offeror's certification(s):
State: hitps://mycpa.cpa.state.tx.us/tpasscmblsearch. Federal: hitps://www.vip.vetbiz.qov/ The City will direct any
questions concerning an Offeror's State or Federal certification status to the Offeror's contact person as designated on
the Offer Form of their Proposal.

Misrepresentation. If the City determines that the Offeror requesting this preference is not certified by the State or
Federal government if applicable, the Offeror will not receive the preference points. If the City determines that this
misrepresentation was intentional, the City may also find the Offeror not responsible and may report the Offeror to the
Texas State Comptroller of Public Accounts or if applicable to the US Veterans Administration. If the misrepresentation
is discovered after contract award, the City reserves the right to void the contract.
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Section 0900: SUBCONTRACTING/SUB-CONSULTING UTILIZATION FORM

Section 0900 Salicitation Nio. RFP 5800 KDS3002



MINORITY- AND WOMEN-OWNED BUSINESS ENTERPRISE (MBE/WBE)
PROCUREMENT PROGRAM
ntracti - i bay i ilizati rm

SOLICITATION NUMBER: RFP 7500 KDS3001
SOLICITATION TITLE: Painting Services

In accordance with the City of Austin’s Minority and Women-Owned Business Enterprises (M/WBE) Procurement Program (Program),
Chapters 2-9A/B/C/D of the City Code and M/WBE Program Rules, this Solicitation was reviewed by the Small and Minority Business
Resources Department (SMBR) to determine if M/WBE Subcontractor/Sub-Consultant (“Subcontractor”) Goals could be applied. Due to
insufficient subcontracting/subconsultant opportunities and/or insufficient availability of M/WBE certified firms, SMBR has assigned no
subcontracting goals for this Solicitation. However, Offerors who choose to use Subcontractors must comply with the City’s M/WBE
Procurement Program as described below. Additionally, if the Contractor secks to add Subcontractors after the Contract is awarded, the
Program requirements shall apply to any Contract(s) resulting from this Solicitation.

Instructions:

a.) Offerors who do not intend to use Subconttactors shall check the “NO” box and follow the cotresponding instructions.

b.)Offerors who intend to use Subcontractors shall check the applicable “YES” box and follow the instructions. Offers that do not include
the following required documents shall be deemed non-compliant or nonresponsive as applicable, and the Offeror’s submission
may not be considered for award.

[] NO, I DO NOT intend to use Subcontractors/Sub-consultants.
Instructions: Offerors that do not intend to use Subcontractors shall complete and sign this form below
(Subcontracting/Sub-Consulting (“Subcontractor”) Utlization Form) and include it with their sealed Offer.

[J YES, 1 DO intend to use Subcontractors /Sub-consultants.
Instructions: Offerors that do intend to use Subcontractors shall complete and sign this form below (Subcontracting/Sub-
Consulting (“Subcontractor”) Utilization Form), and follow the additional Instructions in the (Subcontracting/Sub-Consulting
(“Subcontractor”) Utilization Plan), Contact SMBR if there are any guestions about submitting these forms.

Offeror Information

Company Name

WORZA onstrachem LLC
VoOQOOA% 249
W 2x2 Kirkland W\ Patn
AMdhn [ TX, 712194

City Vendot 1D Code

Physical Address

City, State Zip

Phone Numbet - ) Email Address .
7 W . D & i ' w -~ 2 =
(E50) 7402 . Lo JuancartosC Lor 2.¢
Is the Offeror O~No g 44 o
City of Austin M/WBE , v shuctign
certified? & vEs Indicate one: ] MBE [] WBE [] MBE/WBE Joint Venture < O

Offeror Certification: I understand that even though SMBR did not assign subcontract goals to this Solicicadon, T will comply with the City’s M/WBE
Procutement Program if I intend to include Subcontractors in my Offet. T further agree that this completed Subcontracting/Sub-Consulting
Utilization Form, and if applicable my completed Subcontracting/Sub-Consulting Utilization Plan, shall become a part of any Contract I may
be awarded as the result of this Solicitation. Further, if I am awarded a Contract and 1 am not using Subcontractor(s) but later intend to add
Subcontractor(s), before the Subcontractot(s) is hired or begins work, I will comply with the City’s M/WBE Procurement Program and submit the
Request For Change form to add any Subcontractor(s) to the Project Manager or the Contract Manager for prior authotization by the City and
petform Good Faith Efforts (GFE), if applicable. I understand that, if a2 Subcontractor is not listed in my Subcontracting/Sub-Consulting
Utilization Plan, it is a violation of the City’s M/WBL Procutement Program for me to hire the Subcontractor or allow the Subcontractor to begin
wotk, unless I first obtain City approval of my Request for Change form. I understand that, if a Subcontractor is not listed in my
Subcontracting/Sub-Consulting Utilization Plan, it is a violation of the City’s M/WBE Procurement Program for me to hire the Subcontractor
or allow the Subcontractor to begin work, unless I first obtain City approval

_Jvan CarloC Egvea  Owner

Name and Title of Authorized Representative (Print or Type)

Signature/Date
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MINORITY- AND WOMEN-OWNED BUSINESS ENTERPRISE (MBE/WBE)
PROCUREMENT PROGRAM

b-Consulting

SOLICITATION NUMBER: RFP 7500 KDS3001
SOLICITATION TITLIE: Painting Services

In accordance with the City of Austin’s Minority and Women-Owned Business Enterprises (M/WBE) Procurement Program (Program),
Chapters 2-9A/B/C/D of the City Code and M/WBE Program Rules, this Solicitation was reviewed by the Small and Minority Business
Resources Department (SMBR) to determine if M/WBE Subcontractor/Sub-Consultant (“Subcontractor”) Goals could be applied. Duc to
insufficient subcontracting/subconsultant opportunities and/or insufficient availability of M/WBE certified firms, SMBR has assigned no
subcontracting goals for this Solicitation. However, Offerors who choose to use Subcontractors must comply with the City’s M/WBE
Procurement Program as described below. Additionally, if the Contractor secks to add Subcontractors after the Contract is awarded, the
Program requirements shall apply to any Contract(s) resulting from this Solicitation.

Instructions:

a.) Offerors who do not intend to use Subcontractors shall check the “NO” box and follow the corresponding instructions.

b.)Offerors who intend to use Subcontractors shall check the applicable “YES” box and follow the instructions. Offers that do not include
the following required documents shall be deemed non-compliant or nonresponsive as applicable, and the Offeror’s submission

may not be considered for award.

NO, I DO NOT intend to use Subcontractors /Sub-consultants.
Instructions: Offerors that do not intend to use Subeontractors shall complete and sign this form below
(Subcontracting/Sub-Consulting (“Subcontractor”) Utilization Form) and include it with their sealed Offer.

[ YES, 1 DO intend to use Subcontractors /Sub-consultants.
Instructions: Offerors that do intend to use Subcontractors shall complete and sign this form below (Subcontracting/Sub-
Consulting (“Subcontractor”) Utilization Form), and follow the additional Instructions in the (Subcontracting/Sub-Consulting
(“Subcontractor”) Utdlization Plan), Contact SMBR if there are any questions about submitting these forms.

Offeror Information ~

Company Name

OEZA Censhrachem LLC
VOoOO00A:,24%
W 233 Kirgkland W\ Patn
M TX, 18154

City Vendor 1D Code

Physical Address

City, State Zip

Phone Number e Email Address .
(E50) 305 .LoHe JuancarlosC o 2.¢
Is the Offeror ONo e
City of Austin M/WBE ewvishructign
certified? m YES Indicate one: m MBE  [] WBE [] MBE/WBE Joint Venture M Veida)

Offeror Certification: 1understand that even though SMBR did not assign subcontract goals to this Solicitation, 1 will comply with the City’s M/WBIL
Procurement Program if I intend to include Subcontractors in my Offer. T further agree that this completed Subcontracting/Sub-Consulting
Utilization Form, and if applicable my completed Subcontracting/Sub-Consulting Utilization Plan, shall become a part of any Contract I may
be awarded as the tesult of this Solicitation. Further, if T am awarded a Contract and T am not using Subcontractor(s) but later intend to add
Subcontractor(s), before the Subcontractor(s) is hired or begins work, I will comply with the Cig’s M/WBE Procurement Program and submit the
Request For Change form to add any Subcontractor(s) to the Project Manager or the Contract Manager for prior authorization by the City and
petform Good Faith Efforts (GFE), if applicable. I understand that, if a2 Subcontractor is not listed in my Subcontracting/Sub-Consulting
Utilization Plan, it is a violation of the City’s M/WBE Procurement Program for me to hire the Subcontractor or allow the Subcontractor to begin
work, unless 1 first obtain City approval of my Request for Change form. I understand that, if a Subcontractor is not listed in my
Subcontracting/Sub-Consulting Utilization Plan, it is a violation of the City’s M/WBE Procurement Program for me to hire the Subcontractor
or allow the Subcontractor to begin work, unless I first obtain City approv.
> /12 | e

Name and Title of Authorized Representative (Print or Type) Signature/Date
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Authorized Negotiator

Juan Carlos Garza

11233 Kirkland Hill Path, Austin, TX 78754

juancarlos@corzaconstruction.com

(830) 703.6846



1.

References

Government Project: University of Texas, Department of Fine Arts — Austin, Texas
General Contractor: Warden Construction Corporation

July 2018

General Project Scope: repair/resurfacing (where needed) and painting of 17,400 sqft of the
Doty Fine Arts Library at the University of Texas. Project duration was 2 weeks.

Cost of Project: $20,110

Contact: Sherri Snowden, Project Manager

ssnowder@wardencc.com

(512) 469.0874

Government Project: Austin Energy - Various locations throughout the city of Austin, Texas
General Contractor: CORZA Construction
September 2017 - ongoing
General Project Scope: painting and finishing (interior & exterior) of offices, buildings and
warehouses. Eight projects have been completed for Austin Energy to this day and more are
lined up.
Cost of Projects: $100,000+ up to date
Contact: Amelie Gonzalez, Business Development & Contract Manager
amelie.gonzalez-flores@austinenergy.com
(512) 322.6169

l
Government Project: Veterans Affairs - KVAMC Pharmacy Renovation - Kerrville, Texas
General Contractor: Hernandez Consulting LLC
Oct. 2016 — Feb. 2017 / Nov. 2017 — March 2018
General Project Scope: construction of new vault room for medications, new mechanical room,
offices, waiting room and reception room. CORZA performed several concrete slab pours, brick
masonry installation, wall demolitions, concrete parapet wall installations, CMU walli plaster
application and painting and finished of all remodeling and/or construction of new structures.
Overall duration of the various projects performed was around 1 year.
Cost of Project: $94,600
Contact: Joe Ensminger, Sr. Project Manager
jensminger@hernandezconsulting.com
(504) 223.6772

Commercial Project: AT&T Center - San Antonio, TX

General Contractor: SKANSKA

Aug. 2016 — October 2016

General Project Scope: painting, tape & float (drywall), patching (drywall), installation of
Phenolic Restroom Partitions, etc., for 64 restrooms located throughout all 5 levels of the sports
and entertainment center. Project duration was 3 months.

Cost of Project: $139,566

Contact: Nancy Vanlanham, Project Manager

vanlanham@skanska.com

(210) 819.8332



References

5. Residential Project: Private Residence - Lakeway, Texas
General Contractor: CORZA Construction
Jan. - Feb. 2017
General Project Scope: repair/reconstruction of exterior walls and chimney, painting and
finishes.
Cost of Project: $35,614
Contact: Ada Miller, Home owner
(512) 708.0117



Executive Summary

Company

CORZA Construction, LLC is a minority-owned, HUB & DBE certified company based in Austin, Texas.
Founded in 2015, we have expanded our market to other cities in the Lone Star State. We specialize in
government, commercial and residential construction with specific scopes of work in demolition,
concrete foundations and site concrete applications, masonry, drywall assemblies, painting and stucco.

Our mission is simple - delivering exceptional workmanship on time and on budget.

We strive to provide the best experience by supporting every phase of our projects ensuring design
specifications are followed from beginning to end.

Work Experience

We take pride in building strong, loyal relationships with our clients. Our success is based on honesty,
integrity and quality workmanship following the highest standard of building practices in a wide range of
construction types.

Some of our projects include but are not limited to:

Commercial Project: AT&T Center - San Antonio, TX

General Contractor: SKANSKA

General Project Scope: painting, tape & float (drywall), patching (drywall), installation of Phenolic
Restroom Partitions, etc., for 64 restrooms located throughout all 5 levels of the sports and
entertainment center. Project duration was 3 months.

Government Project: Austin Energy - Various locations throughout the city of Austin, Texas

General Contractor: CORZA Construction

General Project Scope: painting and finishing (interior & exterior) of offices, buildings and warehouses.
Eight projects have been completed for Austin Energy to this day and more are lined up.

Government Project: University of Texas, Department of Fine Arts — Austin, Texas

General Contractor: Warden Construction Corporation

General Project Scope: repair/resurfacing (where needed) and painting of 17,400 sqft of the Doty Fine
Arts Library at the University of Texas. Project duration was 2 months.

Government Project: Veterans Affairs - KWVAMC Pharmacy Renovation - Kerrville, Texas

General Contractor: Hernandez Consulting LLC

General Project Scope: construction of new vault room for medications, new mechanical room, offices,
waiting room and reception room. CORZA performed several concrete slab pours, brick masonry
installation, wall demolitions, concrete parapet wall installations, CMU wall plaster application and
painting and finished of all remodeling and/or construction of new structures. Overall duration of the
various projects performed was 1 year.



Executive Summary

Residential Project: Private Residence - Lakeway, Texas
General Contractor: CORZA Construction
General Project Scope: repair/reconstruction of exterior walls and chimney, painting and finishes.

Objective

At CORZA Construction, we take pride in building strong, loyal relationships with our clients. Our success
is fruit of hard work, great communication, professionalism and managing ourselves effectively and
efficiently. Prompt and clear invoicing/payroll reporting and exceptional customer service is at the
forefront of our company standards. We maintain an efficient system by implementing supporting tech
applications or other services that allow us to get the job done correctly, in a timely manner, the first
time around. By doing so we are able to exceed our client’s expectations.

CORZA Construction will best serve the City of Austin by applying all efforts in the most effective
manner, always going the extra mile to establish a good work environment, great communication
between all parties involved, great attention to detail and working hard to complete projects on time
and on budget. The needs of our clients will not be affected by, nor affect the production and
effectiveness of our work with the City of Austin. CORZA Construction is prepared to take on this job.



Juan Carlos Garza
T: 830-703-6846 juancarlos@corzaconstruciton.com

Experience

Corza Construciton Austin TX 78754
2015 - Present - Owner
Have contracted work with the following clients

» City of Austin

* Austin Energy

* Bexar County

» Texas Professional Engineer Board
* Veterans Affairs

* GSA

Largo Concrete Inc. Tustin CA, 92780

2013 - 2015 - Project Manager
» Worked in two downtown projects at Austin, TX worth over $200 million combined
[Seaholm Redevelopment Plant (under construction) and IBC Plaza (completed)]
* In charge of submitting submittals and RFI documentation to the General Contractor.
* Responsible for documenting the progress of job.
* Point of contact between General Contractor management team and Subcontractor
team.
» Work directly under a Senior PM and a Project Executive.
» Performed take offs and saved 5% of quantities needed for building materials in the
entire project.
» Assisted superintendent in creating a schedule and project scope

Capform Inc., Carrollton, TX 75007

2013 - Engineer Assistant
» Maintained good communication with superintendent and field engineer.
» Made sure that every aspect of the construction process was done according to the plans
and the schedule.
» Measured elevations and distances of piers, footings, slabs, walls and any other type of
forms relating with the concrete forming construction.

Landscape Contracting and Irrigation Inc, Pattison, TX 77466
2012 - Crew leader
* Supervised and coordinated activities of workers in several TX Dot projects.
* Evaluated the proposed irrigation system designs by the third party contractor.
» Maintained good communication with Project Manager to ensure work was performed
adequately.
» Assisted in the construction process of irrigation systems



coreyex@gmail.com - 281-652-6912

Corey Edwards L

OBVECTIVE

The intention of adding value, fulfilling the needs and becoming an asset for the position within your organization by
utilizing the experience and knowledge that [ gained throughout my previous career within the Oil & Gas industry.

EDUCATION

8/09-05/12 Texas A&M University — Kingsville, B.S., Civil Engineering Kingsville, TX
8/04-5/07 Houston Community College, A.A.S., Computer Aided Drafting Houston, TX

EXPERIENCE

Corza Construction, LLC. Austin, TX
Project Manager 2016 - 2018
Conducted daily production & scheduled meetings with contractor regarding site evaluations of project progression
e  Responsible for weekly reporting of all project activities and communicated updates to leadership directly
e  Assessed results for finished product, validity and conformance according to plans and specifications per project
e  Managed all construction site daily activity and resolved day to day challenges

Baker Hughes, Inc. (Houston, TX — Midland, TX — Tulsa, OK) Houston, TX
Field Engineer / Application Engineer — Artificial Lift Systems 2012 - 2015
e  Provide customer with technical support and reliability for Electrical Submersible Pumps and ALS applications
Identify ESP product development needs that would strengthen many offerings for oil field operators and customers
Assessed results for applicability, validity and conformance to specifications of the Electrical Submersible Pumps
Provided nodal analysis to optimize oil and gas production, resulting in ROI on wells drilled by customers
Developed Job Planning Process as a checks and balance system for planning, preparation and deployment of ESP

Texas Department of Transportation (US 281 Highway Project: Pharr District, Hebbronville Area Office)  Falfurrias, TX
Engineering Technician Intern 2011
e  Coordinated with Utilities to locate ROW point and helped with logistics for the utility placement based on design
¢ Inspected Bridges, Drill Shafts, Beams, Culverts, and Safety End Treatments prior to and after concrete placement

e  Performed Storm Water Pollution Prevention Plan (SWPPP) Inspections based on EPA requirements
e  Managed Seal Coat, Overlay, Hot Mix and Milling of asphalt on several roadways within Hebbronville Area

Fluor, Inc. (Total Petrochemical Port Arthur Refinery) Sugar Land, TX
CAD Designer / PDS Designer 2008-2009
e  Prepared 3D Models and CAD Designs based on engineering sketches, details, and calculations
e Coordinated with Civil, Electrical, Mechanical and Pipe Stress Engineers to execute design
e  Visited Petrochemical sites to retrieve needed information and calculations for preparation of designs

Eastern Design Home Builders, Inc. Houston, TX
CAD Draftsman / Estimator / Superintendent 2007
e  Solely responsible for designing different floor plan options, including plans illustrating several available upgrades
e Verified all available materials were checked and calculations were accurate, ensuring availability of materials
e  Proactive in implementing adjustments with construction issues while maintaining building code specifications to
maintain quality products
e  Negotiated with subcontractors regarding design and specification requirements, supervised production completion
within specified time; and responsible for coordinating inspections to ensure code specifications were met



Personnel and Project Management Structure

Juan Carlos Garza

President
SPOC

Corey Edwards
Super Intendent/
Project Manager

Fernando Fonseca
Super Intendent

Jaime Ramirez
Lead Painter

Javier Lopez
Lead Painter

Paint Crew
compromisd of 3-5
persons or more, as
needed.

Paint Crew
compromised of 3-5
persons or more, as
needed.

S

The president defines the organization and management for the project and assures that
personnel are well equipped and experienced for the job. Juan Carlos Garza is the Single
Point of Contact, Super Intendents and Project Manager report to him. He maintains
effective communication with them to ensure project is advancing in a timely manner and
that the job is being complete above and beyond company standards.

Corey Edwards (Super Intendent/Project Manager) is the on-site Supervisor. If back up is
needed, Fernando Fonseca (Super Intendent) will be available and fully informed of all job
responsibilities and tasks to be performed. They will carry out the management of City
projects simultaneously

SPOC Juan Carlos Garza and Super Intendent/Project Manager will be responsible for
communication with the City Contract Manager.

Lead Painters report to Super Intendents who report to SPOC, Juan Carlos Garza.

Lead painters manage the rest of the painting crew. Crew size varies from 3-5 extra
persons, per job.



Personnel and Project Management Structure

e Corey Edwards, Super Intendent & Project Manager
2 years with CORZA Caonstruction
1 account serviced at any given time.
100% dedicated to City of Austin projects as Super Intendent/Project Manager.
5 years of experience managing and supervising various projects, including painting
projects.

e Fernando Fonseca, Super Intendent
3 years with CORZA Construction
1 account serviced at any given time.
100% dedicated to City of Austin projects as Super Intendent.
19 years of experience specializing in managing and supervising painting projects.

e Javier Lopez, Lead Painter
3 years with CORZA Construction
2 accounts serviced at any given time.
80% dedicated to City of Austin projects.
15 years of experience leading paint projects and managing crew.

e Jaime Ramirez, Lead Painter
3 years with CORZA Construction
2 account serviced at any given time.
80% dedicated to City of Austin Projects.
10 years of experience leading paint projects and managing crew.



Technical Program & Proposed Solution

CORZA Construction has thoroughly reviewed Scope of Work (Section 0500) and fully
understands the requirements and services required by the City of Austin. A technical plan will
consist of a print out of an informational packet with detailed instructions as well as the
architectural plans with detailed description of manufacture, paint color, finish and location of
application. CORZA Construction personnel will meet one month to two weeks prior to the start
of the project to prepare and organize the logistics of all crew members and equipment for the
job site. Prior to of the start of the project, CORZA Construction will also implement a Gantt
Chart to formulate a schedule for tracking each paint assignment.

I CORZA Construction has not been issued any citations or exceptions from OSHA in the
last 3 years.

ii. CORZA Construction — OSHA Recordable Incident Rate for the past 2 years:
2016: O
2017: O
2018 (Jan —Aug): 0

iii. No specialized labor will be hired for the duration of the project.

iv. CORZA Canstruction is equipped with a crew capable of completing projects on time and
on budget for the City of Austin. Should the need for more personnel arise and no other
options are available, we will hire qualified personnel from local professional institutions
that provide construction staff.

V. In the past, CORZA Construction has received MSDS information from all paint suppliers
with alternatives when a paint selection does not adhere to the LOW or NO VOC
requirements. That information is provided to the client, which then decides on the final
paint selection before proceeding. The same applies when providing equipment, if not
satisfied by the client.
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CORZA Construction Quality Assurance/Quality Control Plan

PROJECT-SPECIFIC PAINTING QUALITY PLAN
TABLE OF CONTENTS

A. CORZA Construction Quality Policy

B. Key Elements of the Paint Quality Plan

C. Project Quality Coordination and Communication
D. Project QC Personnel

Project QC Job Position Assignments

Duties, Responsibilities, and Authority of QC Personnel
Quality Responsibilities

Project QC Organization Chart

E. Personnel Qualifications

Personnel Certification Requirements
Training
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CORZA Construction Quality Assurance/Quality Control Plan

A. CORZA CONSTRUCTION QUALITY POLICY

CORZA Construction is committed to quality. Our objective is to safely deliver 100 percent complete
painting projects that meet all contract and customer expectations the first time, every time. Our
commitment to quality means:

e Every CORZA Construction employee is responsible for fully implementing and complying with all
provisions of the CORZA Construction quality system.

e  Our quality standards meet or exceed all applicable regulations, codes, industry standards, and
manufacturer specifications as well as with our customers’ contract and individual requirements.

e We stand behind our work. We inspect every work task to assure conformance to the project
requirements. Should there be problems, we will correct them.

e  We are always improving. All employees receive regular training to make systematic
improvements to remove quality risks and enhance quality performance.

We conduct our work with dignity and respect for the customer, our subcontractor and supplier partners,
and ourselves.
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B. KEY ELEMENTS OF THE PAINT QUALITY PLAN

Key elements of the CORZA Construction Quality Assurance/Quality Control Plan include:

Quality Management and Responsibilities. corza construction fully integrates its
quality management system into the organizational structure and performance management systems for
each project. We:

¢ Maintain a documented quality system consisting of a quality manual with policies and
procedures.

e Tightly control exceptions to the guality system so company standards are applied uniformly to
every project

¢  Systematically maintain quality system documents and records.

Quality Control Personnel. coRrza construction fully integrates its quality management
system into the organizational structure and performance management systems for each project, We:

e Appoint a Quality Manager, Superintendent, and Project Manager to each project, each with
well-defined quality responsibilities and the authority to carry them out.

e Have well-defined quality responsibilities for every employee with specific quality responsibilities
for key job positions.

e Plan project quality records and documentation that will be maintained.

e Tightly control exceptions to the quality system so company standards are applied uniformly to
every project

e Enforce policies that monitor work conditions prior to and during work so that quality results are
assured.

Project Quality Coordination and Communication. corza construction tightly

controls the painting process to ensure quality results. We:

e Plan quality communications through meetings, reporting requirements, and points of contact.
Have a project startup meeting to communicate project goals and expectations.
e Conduct preparatory meetings in advance of each scheduled work task to communicate

requirement details and coordinate work activities.

Qualitv Assurance Surveillance. corza construction audits the quality system to assure it is
operating effectively. We:

e Audit the operation of the quality system on each project for conformance to the Project Quality
Assurance/Quality Control Plan and the CORZA Construction Quality System requirements.

e Conduct annual company-wide audits to evaluate effectiveness of the CORZA Construction
Quality System and improve its operation.

Employee Qualifications. corza construction ensures that only knowledgeable, capable
employees carry out the planning, execution, and control of our projects. We:

e |dentify employee qualification requirements, including licensing requirements, training
gualifications, responsibilities, and authority for each job position.
Train field employees on quality standards and procedures for their job position.
Validate employee capabilities before they are assigned to carry out quality job responsibilities.
e  Review ongoing employee gualifications and evaluate quality practices and performance as part
of the employee performance management process.
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Qualification of Subcontractors and Suppliers. corza construction purchases only
from subcontractors and suppliers that consistently meet CORZA Construction standards for quality. We:

e Clearly define outside organization qualification requirements including licensing requirements,
compliance with specific quality standards, quality responsibilities, qualification of personnel and
quality improvement processes.

Validate capabilities to meet project quality requirements at planned production levels.

e Verify ongoing quality performance.

Project-Specific Quality Standards. corza construction clearly defines standards and
specifications that apply to each project. We:

Identify all relevant regulations, codes and industry standards.

Identify specifications for materials that meet contract as well as regulatory requirements.
Specify quality and certification requirements for materials and equipment that affect quality.
Identify special requirements for calibration of quality measuring devices.

Supplement the contract and published standards with CORZA Construction quality standards as
required to reduce quality risks and assure quality results.

Inspections and Test Plan. corza construction quality inspection processes ensure that all
work activities comply with the documented standards and specifications. We:

e ldentify inspections and tests required by contract specifications and industry standards.
e Record the result of each quality inspection and test.
e Use independent laboratories certified by nationally recognized accreditation agencies.

Work Task Quality Inspections. corza Construction quality inspection processes ensure
that all work activities comply with the documented standards and specifications. We:

¢ |dentify required quality inspections and tests at key milestones during the project.

e ldentify each work task that is subject to a series of quality inspections and quality control
activities

e Conduct a series of quality inspections for each painting task: before work begins, at first article
completion, while work is in process, and at completion.

¢ Inspect all materials before use.

e Record the result of each work task inspection.

Quality Control of Corrections and Nonconformances. corza Construction
nonconformance control processes ensure that we prevent all nonconformances from cover-up,
inadvertent use, and corrected. We:

e Mark the item to clearly identify it for correction.

Make corrections in a timely manner and validate their effectiveness.

Require customer approval before accepting any nonconforming items.

Identify nonconformance items for future prevention.

Address nonconformance causes systematically by updating standards and specifications;
improving process and employee capabilities; setting new requirements for outside
organizations; and enhancing the effectiveness of field and third party quality inspections.
e Validate actions taken to prevent nonconformances and their effectiveness.

Project Completion Inspections. corza Construction conducts a series of inspection near
the completion of major milestones and end of the project to assure that the contracted work is
completed to specifications. We:
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e Perform a rigorous inspection by senior managers independent of production.
e Correct any deviations and reinspect prior to submittal to the customer for final review.
e Participate in the customer’s final inspection quickly address any issues found.
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C. PROJECT QUALITY COORDINATION AND
COMMUNICATION

CORZA Construction has regular, planned communications with customers, subcontractors, and suppliers
to coordinate quality expectations, priorities, activities, and improvements.

The process begins when we hold a pre-construction meeting where we discuss how quality of the project
will be controlled and the quality responsibilities of key personnel. We also coordinate a schedule for
weekly production meetings, monthly quality management meetings, and protocols for telephone and
internet communications.

Throughout the project, CORZA Construction holds preparatory meetings prior to the start of upcoming
milestones, tasks, or phases of work. These meetings are attended by key company, subcontractor
personnel responsible for carrying out, supervising, or inspecting the work, and interested customer
representatives. We review quality requirements, coordinate quality inspections and hold points. In the
process, we listen to each stakeholder to understand their concerns for critical details. We add the critical
details to inspection checklists. We also train production personnel on these details in weekly and
toolbox talk meetings.

CORZA Construction weekly team toolbox meetings deploy findings of the preparatory meeting to field
personnel. The venue is used to train personnel on technical requirements, reinforce critical details for
heightened awareness, and institute improvements to work methods. It is also a forum for team
communications and coordination.
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CORZA Construction

Point of Contact List
Project iD | Project Name Preparer
CITY OF AUSTIN PURCHASING

RFP 7500 KDS3001 QOFFICE Corey Edwards

Company Name Job Position(s) I Phone Contact Numbers |
CORZA Construction Juan Carlos Garza President
CORZA Construction Corey Edwards Project Manager
CORZA Construction Corey Edwards Superintendent
CORZA Construction Juan Carlos Garza Quality Manager
CORZA Construction Corey Edwards Safety Manager
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CORZA Construction
Project Quality Communications Plan

Project ID j Project Name Preparer Date

I
| CITY OF AUSTIN PURCHASING
RFP 7500 KDS3001 OFFICE

Distribution of project organization chart and assigned responsibility and authority of the Project Manager, Quality
Manager, and Superintendent:

Points of contact list distribution:
Project startup meeting participants, date, location:
| Work task quality plan meeting participants, nominal location:
Weekly project communication meeting participants, and nominal day of week, time, and location:
Daily quality report distribution, frequency, and due date:
\

? Monthly project quality status report distribution and due date:

| Distribution of quality inspection and test records, and due date:

Nonconformance report distribution and customer approval authority:

Locatlon of project quality records storage and point of contact for records access:
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Nominal frequency of project quality audits and the Job position that will conduct the audits:

| Warehousing of customer supplied materlals/equipment location, security, damage prevention.
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D. PROJECT QC PERSONNEL

CORZA Construction ensures that quality control personnel remain independent from the pressures of
production through our organizational lines of authority as defined by our QC Organization Chart.

The President appoints a Quality Manager, Superintendent, and Project Manager, and then assigns each
with specific quality responsibilities and authorities of their job position.

PROJECT QC JOB POSITION ASSIGNMENTS

Table D-1 shows the job positions assigned to personnel on this project.

Table D-1
QC Personnel Name Job Position
Juan Carlos Garza President
Corey Edwards Project Manager
Corey Edwards Superintendent
Juan Carlos Garza Quality Manager
Corey Edwards Safety Manager

DUTIES, RESPONSIBILITIES, AND AUTHORITY OF QC PERSONNEL

The President has overall responsibility for implementation safety including performance and results of
the CORZA Construction Quality System, including quality on this project.

QC personnel assigned to this project have the duties, responsibilities and authority defined by their job
position.

Key project personnel have accepted their appointments and declared their ability to carry out the
appointments.

QUALITY RESPONSIBILITIES
PROJECT QUALITY MANAGER: QUALITY DUTIES, RESPONSIBILITIES, AND AUTHORITY

The Quality Manager is responsible for ensuring the overall effectiveness of the Quality System for a
specific project. Regardless of other duties, the Quality Manager is responsible for;

e  Planning project quality controls required by the CORZA Construction quality systems and

contract requirements.
s  Fully implementing all provisions of the CORZA Construction Quality System and related

~ documents on the project.
e Manage the operation of the CORZA Construction Quality System on the project.
e Implement and manage all phases of quality control.
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Communicating project-specific quality requirements to all affected departments, subcontractors
and suppliers, and customers.

Ensuring that the Quality System is established and implemented by persons doing work that
impacts quality.

Monitoring progress of activities.

Ensuring that the Quality System is maintained.

Acting as the project quality liaison with parties outside the company on matters relating to
quality.

Reporting to senior management on performance of the Quality System, including needed
improvements.

Review and approval of all project Quality System records.

Review and approval of project quality-related contract submittals.

Managing all project inspection and quality control activities.

Controlling corrective actions.

Resolving quality nonconformances.

The Quality Manager has the authority to:

Stop work when continuing work may adversely affect quality or cover up a defect.

Prevent the use of equipment or materials that may adversely affect quality or cover up a defect.
To direct the removal and replacement of any non-conforming work, equipment, or material by
CORZA Construction, any subcontractor, or any supplier.

Suspend work and/or supply of materials by any staff member, subcontractor personnel, or
supplier as deemed necessary to assure quality results.

Alternate Quality Managers acting in the role of the project Quality Manager has the same quality duties,
responsibilities and authority as the project Quality Manager.

SUPERINTENDENT: QUALITY DUTIES, RESPONSIBILITIES, AND AUTHORITY

A Superintendent verifies that work performed by subcontractors and suppliers and CORZA Construction
work crews conforms to CORZA Construction quality standards. The President appoints one or more
Superintendents for each project.

A Superintendent has specific responsibilities for:

Ensuring that work meets government regulatory and code requirements, customer
requirements, contract requirements, contract technical specifications, contract drawings,
approved contract submittals, and company quality standards and specifications.

Ensuring that subcontractors and suppliers begin work in accordance with CORZA Construction
start-work policies.

Ensuring that subcontractors and suppliers receive a notice to work only when conditions will not
adversely affect quality results.

Conducting quality inspections, tests, and recording findings.

Accurately assessing subcontractor quality and on-time performance.

Ensuring that quality standards are achieved before approving subcontractor or work crew
completion of work.

The Superintendent has the authority to:

Stop work when continuing work may adversely affect quality or cover up a defect.
Prevent the use of equipment or materials that may adversely affect quality.

Direct the remaoval or replacement of any non-conforming work, equipment, or material.
Suspend work and/or supply of materials as deemed necessary to assure quality results.
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Alternate Superintendent has the same quality duties, responsibilities and authority as the
Superintendent. Multiple Superintendents may be assigned to the project.
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PROJECT QC ORGANIZATION CHART

The Project QC Organization Chart shows the QC organizational structure. The chart includes job positions
along with the name of each person appointed to that position. Figure A-1 shows the QC Organization
Chart for this project.

The President defines the organization chart for the project. The organizational chart includes job titles,
names of assigned personnel, and organizational and administrative interfaces with the customer. The
organization chart defines lines of authority as indicated by solid connection; dotted lines indicate lines of
communication. The lines of authority preserve independence of quality control personnel from the
pressures of production.

The President assesses the qualification requirements for each position on the project organization chart,
qualifications of each person, and then appoints only qualified persons to the project organization.

Figure A-1
President
Juan Carlos Garza
- |
Safety Manager Quality Manager Project Manager
Corey Edwards Juan Carlos Garza Corey Edwards

Third Party Inspection Superintendent
and Testing Agencies Corey Edwards

Crew Foremen

Subcontractors and
Suppliers
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E. PERSONNEL QUALIFICATIONS

CORZA Construction ensures that only knowledgeable, capable employees carry out the planning,
execution, and control of the project.

We train our employees on quality standards and procedures based on project requirements as well as
their job positions. Then we validate their capabilities before they are assigned to carry out their quality
job responsibilities on the project. Ongoing monitoring of performance continually validates qualifications

of each employee.

The Quality Manager qualifies employee capabilities to ensure that they are capable of completely
carrying out their assigned quality responsibilities including the following capabilities:

Knowledge of Company quality standards
Knowledge of job responsibilities and authority
Demonstrated skills and knowledge
Demonstrated ability

Demonstrated results

Required training

Required experience

The Quality Manager also evaluates independent contractor personnel on the same standards that apply
to employees.
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PERSONNEL CERTIFICATION REQUIREMENTS

Personnel certifications are required for the following:

Personnel Certifications and Licenses

. Certification or Reference
Division ) Reference Standard Title
License Title Standard No.
9 Performers of surface sspcar1 Standard Procedure for Evaluating Painting Contractors
preparation or coating
application
TRAINING

We train our employees on quality standards and procedures based on project requirements as well as
their job positions. Then we validate their capabilities before they are assigned to carry out their quality
job responsibilities on the project. Ongoing monitoring of performance continually validates qualifications
of each employee.

After a training activity is completed, CORZA Construction keeps of record of both the training activity and
the training participants.

Project
Personnel Resumes
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F. QUALIFICATION OF THIRD PARTY
INSPECTION/TESTING COMPANIES AND
SUBCONTRACTORS AND SUPPLIERS

CORZA Construction evaluates outside organizations to ensure that the quality of their materials or
services will meet contract requirements, and that they have the capacity and equipment to carry out the
contract on schedule.

Our subcontractors and suppliers meet the project requirements by either 1) working under the CORZA
Construction Quality System or 2) operating their own quality program as long as it meets CORZA
Construction Quality System requirements.

Ongoing monitoring of performance continually validates qualifications of each subcontractor and

supplier.

Key outside organizations that will be used on this project are listed on the Subcontractor and Supplier
List form. A Subcontractor and Supplier List form exhibit is included in this subsection. The qualifications
of listed suppliers have been verified.

QUALIFICATION OF TESTING LABORATORIES

Independent laboratories performing tests or quality inspections have additional requirements for
certification by a nationally recognized testing accreditation organization as appropriate for the scope of
the inspection or test:

NRTL: A nationally recognized testing laboratory according to 29 CFR 1910.7.

NVLAP: A testing agency accredited according to NIST's National Voluntary Laboratory
Accreditation Program.

The American Association of State Highway and Transportation Officials (AASHTO)
International Accreditation Services, Inc. (1AS)

U. S. Army Corps of Engineers Materials Testing Center (MTC)

American Association for Laboratory Accreditation (A2LA) program

e o o o
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CORZA Construction
Project Subcontractor and Supplier List
Project 1D ___ Project Name L. IR, Preparer/ Date
RFP 7500 KDS3001. | CITYOF AUSTIN PURCHASING OFFICE : . s s
= T an | qualityControiMethod =
WorkTasks | Name Description of Services | supplier Q¢/ CORZA Construction a€) _ Remarks
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G. PAINT PROJECT QUALITY SPECIFICATIONS

Fulffilling customer contract expectations is a primary objective of the CORZA Canstruction Quality System.
To ensure that customer expectations will be fulfilled, CORZA Construction clearly defines the
requirements for each contract before it is approved.

The Project Manager ensures that the information in customer contracts clearly defines customer
expectations and that the necessary details are provided to set requirements for painting.

CORZA Construction personnel and subcontractors and suppliers are accountable for compliance to
standards-based written specifications.

To achieve expectations reliably and consistently, specifications are clearly spelled out, not only for results
but also for processes. Specifications apply to materials, work steps, qualified personnel and
subcontractors and suppliers, safe work rules, and environmental work conditions.

Standards ensure that results are specified rather than left to discretionary practices.

All CORZA Construction painting activities comply with generally accepted good workmanship practices
and industry standards.
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COMPLIANCE WITH INDUSTRY PAINTING STANDARDS

Codes that may apply to this project include those listed below.

Regulatory Codes and Industry Standards

Reference |
Division Description Reference Standard Title
pt Standard No.
9 Steel structure surface preparation SSPC Painting Good Painting Practice, Steel Structures Painting Manual
for painting Manual
9 Containment of palnt removal debris | SSPC Guide 6 Guide for Containing Surface Preparation Debris Generated During Paint
Removal Operations
Page 20
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H. PAINT INSPECTION AND TEST PLAN

CORZA Construction identifies inspections and tests that will be performed during the project. A test
report is completed for each test. The test reports are then used for monitoring compliance to the plan

and tracking results.

If independent laboratories are required to perform tests or quality inspections, we ensure that the
laborataries are certified by a nationally recognized testing accreditation organization as appropriate for

the scope of the inspection or test.

The Quality Inspection and Test Plan form lists inspections and tests (other than work task inspections)
that will be performed on this project.

Results of inspections and tests will be recorded on the Inspection and Test Form.

Form exhibits are included as an exhibit in this subsection.

Page 21
CITY OF AUSTIN PURCHASING OFFICE - RFP 7500 KDS3001



CORZA Construction Quality Assurance/Quality Control Plan

INSPECTION AND TESTING PAINTING STANDARDS

Inspection and testing standards that may apply to this project include those listed below.

Inspection and Testing Standards

‘ . Reference
Division ipti ‘ Referen Ti
i Description Standard No. ence Standard Title
9 Inspection of metal surfaces | ASTM D 3276 Painting inspectors (Metal Substrates)

to receive paint finish

CONTROL OF INSPECTION, MEASURING, AND TEST EQUIPMENT
Inspection, measuring, and test equipment that will be controlled, calibrated, and maintained.

The Quality Manager evaluates the project requirements and determines if there are measuring devices
that require controls to assure quality results.

For each type of device, the Quality Manager identifies:

Restrictions for selection

e Limitations on use.
Calibration requirements including the frequency of calibration. All calibrations must be

traceable to national measurement standards.

When a measurement device is found not to conform to operating tolerances, the Quality Manager
validates the accuracy of previous measurements.
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Project ID Project Name J;mrmcrm

RFP 7500 KDS3001 CITY OF AUSTIN PURCHASING OFFICE | CORZA Censtruction

SECTION ACCREDITED/ LOCATION DATE
AND APPROVED OF TEST FORWARDED
PARAGRAPH SCHEDULE LAB ON/OFF DATE To

NUMBER | ACTVIYID | TESTREQURED | YES/NO | SAMPLEDBY | TESTEDSY | STE/STE | COMPLETED | CUSTOMER RIS
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I. PAINTING WORK TASK QUALITY INSPECTIONS

CORZA Construction identifies a list of work tasks, phases of production, which will be quality controlled.
WORK TASKS SERIES OF INSPECTIONS

Each work Task is subject to a series of inspections; before, during, and after the work is complete. Each
inspection verifies compliance with full scope of the relevant specifications; not limited to checkpoints for
heightened awareness.

e The initial task-ready inspection occurs when crews are ready to start work and ensures that
work begins only when it does not adversely impact quality results.

e Incoming material inspections verify that materials are as specified and meet all requirements
necessary to assure quality results.

e  Work-in-process inspections continuously verify that work conforms to project specifications and
workmanship expectations. Work continues only when it does not adversely impact quality
results.

e At completion of the Task an inspection verifies that work, materials, and tests have been
completed in accordance with project quality requirements. When appropriate, functional tests
are performed.

Inspection results are recoded and maintained as part of the project files.

SPECIAL PROCESS INSPECTIONS

The Quality Manager identifies special processes where the results cannot be verified by subsequent
inspection or testing and determines if continuous work in process inspections are required. For these
special processes, a qualified inspector continuously inspects the work process.

MATERIAL QUALITY INSPECTION AND TESTS

Material quality inspections and tests ensure that purchased materials meet purchase contract quantity
and quality requirements. The Superintendent inspects or ensures that a qualified inspector inspects
materials prior to use for conformance to project quality requirements.

The Superintendent ensures that each work task that uses the source inspected materials proceed only
after the material has been accepted by the material quality inspection or test.

DAILY QUALITY CONTROL REPORT

The Superintendent records a summary of daily work activities. The report will include:

Schedule Activities Completed
General description of work activities in progress
Problems encountered, actions taken, problems and delays
Meetings held, participants and decisions made
Subcontractor and Supplier and Company Crews on site
e Visitors and purpose
e General Remarks
Improvement Ideas
e Weather conditions

® ¢ o o

CORZA Construction
Quality Controlled Work Task List
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Project ID Project Name Preparer Date
RFP 7500 KDS3001 CITY OF AUSTIN PURCHASING OFFICE
Method for identification
Project Work Tasks of Approved Inspection
./ Contract Section Quality Controlied work task Status
‘ ' ‘
1
|
|
|
|
|
\
|
|
| CORZA Construction
Daily Production Report
Project ID Project Name Preparer*/Date
CITY OF AUSTIN
RFP 7500 KDS3001 PURCHASING OFFICE

* On behalf of the cantractar, | certify that this report s complete and correct and equipment and material used and work performed during this reporting
| periodisin compliance with the contract drawings and specifications to the best of my knowledge except as noted in this report. \
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Description

lob-ready and WIP Inspections
{Active work tasks)

Work Tasks Completion Inspections
Sampling/Tests Performed
Nonconformance Reports

Problems encountered, actions taken,
problems, and delays

On Site Subcontractors and Suppliers,
Company Crews, and Visitors

Maetings held and decislons made

General Remarks and Improvement
ideas

Weather conditions
Temperature: Low: F High: F
| Precipitation: Q No {1 Yes, type and amount:

CORZA Construction
Work Task Inspection Form

Work Task:

Project: Id# Project Name: Subcontractor and Supplier Company
REP 7500 KDS3001 CITY OF AUSTIN PURCHASING OFFICE ID/Name:

Location/Area: Reference drawing version #: Crew ID/Name

Compliance Verification Heightened Awareness Checkpoints

DOCompliance with initial job-ready requirements

OCompliance with material inspection and tests O [insert items identified at project startup and preparatory meetings]
DCompliance with work in process first article

inspection requirements B
OCompliance with work in process inspection [u]

requirements ‘
DOCompliance with work task completion ; =

inspection requirements [n]

OCompliance with inspection and test plan
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Production Notes:

Reported Nonconformances:

Verification of Work Task Completion (sign and date)

Subcontractor and Supplier Sign and date*:
Work task verified complete to specifications {sign and
date)

Project Superintendent Sign and date*:
Work task verified complete to specifications {sign and

date)
Project Superintendent score subcontractor/crew | Quality: 54321
performance and feedback notes ‘ Safety: 54321

Delivery: 54321

Quality Manager Sign and date*:
Work task verified complete to specifications {sign and
date)

Quality Manager score quality performance and ‘ Quality: 54321
feedback notes

* On behalf of the contractor, | certify that this report is complete and correct and equipment and material used and work performed during this reporting
period is in compliance with the contract drawings and specifications to the best of my knowledge except as noted in this report.
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Finishes - Painting and Coating 09.90.00

Project: Phasa: Task Camplation Inspection Repesiactor: Craw:
Compliance Verification FTQ 21Q Heightened Awareness Checkpoints

0 0O Painting / coating style // texture // and pattern approved by
ARCHITECT

[0 0O Painting / coating compatibility with substrate and
application thickness approved by ENGINEER

0 [0 Painting / coating is solid // smooth // and even thickness
free of runs and drips

O Compliance with initial job-ready
requirements

0O Compliance with material inspection and tests

[0 Compliance with work in process first article

inspection requirements 0 O Surfaces are free of entrapped dust / particles // bubbles //
and staining
O Compliance with wark in process inspection O 0O Coatings applicable for the environment (wet // moist // dry)
fequirements 0O O Finished coating application free of voids // pin holes //

and scratches

O 0O Coatings do not impede operation of sensors (light // fire //
temperature // etc.)

0 O Coatings applied in accordance with manufacturer's
environmental recommendations

O 0O Coatings completely cured prior to placement in service

[1Compliance with Task completion inspection
requirements

0 Compliance with inspection and test plan
[ Compliance with safety policies and procedures

) . 0 [ Compressed air used in spraying is free of moisture and oil
Reported Nonconformances and incomplete items:

FTQ Scores and Completion Sign-off

Field Mgmt.-91.45.01

Quality, 5 4 3 2 1 v

bt o e e e e e e e o e e o e e e e e e e e e e e e S e e e e e e e e e e e e e e e e e e e e e e e e e e e e =

On-Time 5 4 3 2 1 yoes:

- e wm e e e o e e e e em e e e e e e e e e Em e e e e e me e e e e e e e e G e e e = e e e e e e Em e e e = e =

Eafety 54 3 2 1Noles:

Sign and date®: Celt #/ ID #: Signed: Date:

Task has been having been verifled complete and in compliance wilh conlract drawings and specifications except for non-conlormances and incomplete items reporied above,

gmzliF Score 5 = 100% NO problems 4 =1 minor problem 3 = Hotspot or 2-3 minor 2 = 6+ or major problems 1 = Excessive problems
n-Time Score 5 =0nTime 4 = Late 3 =Late by ! duy 2 = Late by 2 duys { = Late more than 2 days
Safety Score 5 = 100% NO problems 4 =1 minor problem 3 = Hotspot or 2-3 minor 2= 4+ or major problem 1= Injury
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CORZA Construction Quality Assurance/Quality Control Plan

J. QUALITY CONTROL OF CORRECTIONS, REPAIRS, AND
NONCONFORMANCES

Should a problem occur in the quality of work, we systematically contain the issue and quickly make
corrections. Our first action is to clearly mark the item by tape, tag, or other easily observable signal to
prevent inadvertent cover-up.

Then we expedite a corrective action that brings the workmanship or material issue into conformance by
repair, replacement, or rework. Previously completed work is reinspected for similar nonconformances.
In the event that we cannot correct the item to meet contract specifications, the customer will be notified
and customer approval of corrective actions is required before proceeding.

Fixing problems found is not sufficient. CORZA Construction systematically prevents recurrences to
improve quality. First enhanced controls and management monitoring are put into place to assure work
proceeds without incident. Then using a structured problem-solving process, CORZA Construction
identifies root causes and initiates solutions. Solutions may involve a combination of enhanced process
controls, training, upgrading of personnel qualifications, improved processes, and/or the use of higher-
grade materials. Follow-up ensures that a problem is completely resolved. If problems remain, the
process is repeated.

Nonconformances and their resolution are recorded on a Nonconformance Report form. A
Nonconformance Report form exhibit is included in this subsection.

CORZA Construction
Nonconformance Report

Nonconformance Report

Control ID Project ID Project Name
RFP 7500 KDS3001 CITY OF AUSTIN PURCHASING OFFICE
Preparer Signature/ Submit Date Quality Manager Signature / Disposition Date

Description of the requirement or
specification

Description of the nonconformance,
location, affected area, and marking

l:IRepIace ol Repair A Rework a Use As-is
Disposition

Approval of disposition required by customer representative? YesONo O

Customer approval signature /date:

Corrective Actions

OCorrective actions completed Name/Date:
Customer acceptance of corrective actions required? Yes O No Ol

Name/Date:
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CORZA Construction Quality Assurance/Quality Control Plan

Preventive Actions

Preventlve actions completed Name/Date:
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| Compliance Verification

CORZA Construction Quality Assurance/Quality Control Plan

K. PROJECT COMPLETION INSPECTIONS

CORZA Construction conducts a series of inspections near the end of each project to assure that the
contracted work is completed to specifications.

Near the end of the project, or a milestone, the Quality Manager, Superintendent, and Project Manager
participate in the inspection of the completed project and verify conformance to contract specifications.
Any deviations are corrected and reinspected before submitting the project to the customer for final
inspection.

If the customer performs a final inspection, corrections are quickly addressed, reinspected by the Quality

Manager, and then submitted for customer final review.

A Record of each of the inspections will be maintained on the Project Completion Inspection form. If
punch items are discovered during the inspection, a record of the punch items and their correction will be
maintained on the Punch List form. Project Completion Inspection and Punch List form exhibits are
included as an exhibit in this subsection.

CORZA Construction
Project Completion Inspection Form

Project: ID: Project Name: Location/Area:
RFP 7500 CITY OF AUSTIN PURCHASING
KDS3001 OFFICE

DCompIiance with material inspection and tests

Heightened Awareness Checkpoints

O [insert items identified at project startup, preparatory and status meetings]

DCompliance with inspection requirements

L—_|Compliance with functional tests if required e

DCompIiance with inspection and test plan ‘

DPunch lists corrections complete o
m]

Notes:

Reported Nonconformances:

Verification of Project Completion (sign and date)
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CORZA Construction Quality Assurance/Quality Control Plan

Project Superintendent | Signand date*:
verified complete to specifications {sign and date)

Quality Manager Sign and date*:
verified complete to specifications (sign and date)

* On behalf of the contractor, | certify that this report is complete and correct and equipment and material used and work performed during this reporting
perlod is in compllance with the contract drawings and specifications to the best of my knowlerge except as noted In this report.
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CORZA Construction Quality Assurance/Quality Control Plan

L. QUALITY ASSURANCE SURVEILLANCE

We manage overall project performance by setting performance objectives, measuring actual
performance, and managing performance improvements. Overall performance objectives will be designed
to extend our customer’s performance work objectives into CORZA Construction operations. Each
objective will have specific and verifiable measures.

We expect to measure performance in the following areas:

e Customer satisfaction through customer feedback, surveys, complaints, and quality assurance
surveillance reports.

e  On-time task completion as measured by a monthly on-time performance assessment.

e Contract administration compliance as measured by a monthly project contract administration

assessment.
Safety Plan compliance as measured by safety violations and a monthly safety assessment.
e Quality Plan conformance as measured by a monthly Quality Plan assessment.
Every month, CORZA Construction holds a performance improvement meeting with the participation of
key project and customer personnel. They review past performance, project quality risks, and quality
issues. An action plan is set for improvement and progress is reviewed at the next meeting.

CORZA Construction
Project Quality System Audit Form

Project ID Project Name Auditor Date
‘ CITY OF AUSTIN PURCHASING
RFP 7500 KDS3001 OFFICE
Review Topics:

(Place check mark next to each item audited)

Customer satisfaction

On-time task completion

Contract administration

Safety compliance

Quality risk planning and mitigation
Performance improvement results
Action plan for improvements

Quality Plan Conformance:

Project QC Personnel
1 Project Quality Coordination and Communication
Employee Qualifications
Qualification of subcontractors and suppliers
Project Quality Specifications
Testing Plan
Test Reports
Work Task Quality Inspections
Daily Quality Control Report
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CORZA Construction Quality Assurance/Quality Control Plan

Control of Punch Items and Nonconformances
Project Records and Documents

Nonconformance Notes and observations

Action plan for Improvement

Follow-up results and date
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CORZA Construction Quality Assurance/Quality Control Plan

M. CONTROL OF QUALITY RECORDS AND DOCUMENTS

On this project, CORZA Construction will keep quality documents and records of quality activities that
accur throughout the duration of the project.

Project quality records will be stored in the project field office. As a backup, copies of records will be held
offsite. The exact location will be determined at quality coordination meeting.
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CORZA Construction Quality Assurance/Quality Control Plan

N. SERVICING AND WARRANTY

CORZA Construction will provide the Contract Manager or designee, at a minimum, a one (1) year
warranty for labor and workmanship from date of completion on any work performed as well as
documentation of any applicable manufacturer’s warranty with the final invoice.
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CORZA Construction Quality Assurance/Quality Control Plan

O. INVOICE CHARGES

CORZA Construction will only submit an invoice for the fixed-price quote amount. Invoices for labor
charges shall be in accordance with Attachment 4 — Price Sheet. The Contractor shall certify on each
invoice that Job Classifications that are subject to Prevailing Wage shall, at a minimum, be paid at the
Total Minimum Wage Rate Required for that Classification.

CORZA Construction will provide an itemized invoice that contains, at a minimum, the following:

Address of work performed

City of Austin contract number

City of Austin purchase order number
Contractor’s unique invoice number and date
Beginning and ending dates of services rendered
The Contractor’s unique quotation number

D AR S R
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Attachment 1
SAMPLE PROJECT
Austin Convention Center Service Yard Painting Project

The information provided in this attachment shall be used to provide an itemized breakdown of the
cost on the proposer’s quote, including all equipment, tools, consumables, mobilization, and
demobilization charges necessary to complete the job. The unit prices for labor shall not exceed those
submitted in Attachment 4 - Price Sheet. A schedule (timeline) with specific tasks is required.
Proposers should include enough information to demonstrate to the City that they understand what
is necessary to complete the Scope of Work. Proposers shall submit mock invoices and supporting
documentation that would be required for payment of labor hours (timesheets). In addition,
Attachment 1 - SAMPLE PROJECT shall be used to complete Attachment 2 - Sample Project Worksheet

The sample painting project for the Austin Convention Center includes the following tasks for painting
a 250-linear foot wide fence that is 27 feet tall. All painted surfaces will require prepping, priming, and
two coats of finish color on both the street side and the yard side of the panels. Supplementary photos
are attached for reference.

1) Fence & Louver Panels:
a. Power wash both sides of fence
b. Power wash both sides of louver panels
Water shall be captured for proper disposal (NOT to storm drains).

2) Fence
a. Prime fence on both sides
b. Paint fence - 2 finish coats both sides of fence.
Allow ample drying time between coats. No spraying of paint.

3) Gray Steel Posts — (7) posts, 27 feet tall
a. Prime steel posts
b. Paint steel posts

4) Prime and paint Louver Panels:
Looking at the wall is a lower louver panel and a top grille panel with a void between the two
painted portions (see supplementary photos). The wall consists of ten (10) sections.

Six (6) of the sections have a louver panel measuring sixteen feet high by twenty-seven feet
wide (16'H x 27°'W), and a top grill that measures three and a half feet high by twenty-seven
feet wide (3-1/2'H x 27'W).

One south section louver panel is sixteen feet high by eighteen feet wide (16’H x 18’'W). The
south section the top grill panel is three and a half feet high by eighteen feet wide (3-1/2'H x
18'W).
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5)

6)

7)

8)

9)

Attachment 1
SAMPLE PROJECT
Austin Convention Center Service Yard Painting Project

One north section louver panel next to the stairs is sixteen feet high by ten and a half feet
wide (16’H x 10-1/2’'W). The north section top grill is three and a half feet high by ten and a
half feet wide (3-1/2’H x 10-1/2'W).

Gates: (2) 40 feet wide gates, 10 feet high (40W x 10H)
a. Prime gates
b. Paint gates

Gate Supports: (4) posts, 25 feet tall
a. Prime Gate Supports
b. Paint Gate Supports

Gray |I-beams: 160 feet
I-beams are located over gate openings, mounted on overhead concrete approximately 27
feet in the air.

a. Prime I-beams

b. Paint I-beams

Do NOT paint: signage, stainless steel panel mounting brackets, Concrete support columns,
or the guard house and shelter.

Sidewalk permits will be required. Pedestrian/property protection is required at all times.
ACCD is not responsible for spills, overspray or other related damages to this project.

10) All safety policies and personal protection equipment (PPE) to be exercised.

11) Thirteen (13) fence signs of various sizes to be removed and reinstalled by contractor.

12) Primer and paint shall be supplied by the Austin Convention Center. {Photos attached for

paint specifications)

13) All other required supplies to be purchased by the contractor. Quote shall include estimate

of any required supplies and equipment.

14) All cleanup to be discharged to sanitary sewer, NOT storm drains.

15) ACCD reserves the right to stop work due to large events, for protection of the client and

contractor. ACCD and Contractor to develop a schedule conducive to all parties.
Evening/overnight work may be acceptable. Austin Convention Center is a 24/7 operation.
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ITEMIZED BREAKDOWN OF COST FOR SAMPLE PROJECT

ITEMS UNITS C/UNIT TOTAL COST
EQUIPMENT
LIFT RENTAL 2|MONTH | $2,000.00 | S 4,000.00
TOOLS(PAINT BRUSHES,ROLLERS, LATT 2[MONTH | $ 500.00 | $ 1,000.00
POWER WASHER 2|MONTH | S 600.00 | $ 1,200.00
SPAYER IF NEEDED 2[MONTH | $ 650.00 [ $ 1,300.00
LABOR
GENERAL LABOR 255|HRS $ 16.00 (S 4,080.00
PAINTER 1050|HRS S 2850 (|S 29,925.00
COSUMABLES 1|UNIT $1,470.50 [ $ 1,470.50
MOBILIZATION 1|UNIT $3,000.00 [ $ 3,000.00
DEMOBILIZATION 1|UNIT $3,000.00 [ $ 3,000.00
TOTAL S 48,975.50




Project Summary

Project Name

SCHEDULE FOR SAMPLE PROJECT

Project Manager

JUAN CARLOS GARZA

Start date 8/22/2018
Finish date 9/26/2018
Days 26.1
Progress 0%
Work hours 1876.16
Remaining work h 1876
Remaining work d 187.62
Remaining weeks 37.52
Cost $ 48,975.5




1,
2
3
4
5
6
7
&8
E

| Task deseription
| Task description

PERMITS
ITEM t POWER WASH
TEM 1.1 DRY TIME

ITEM 2 PRIME AND PAINT FENCE
'ITEM 3 PRIME AND PAINT STEEL POST

Task deecription
Task description

PERMITS

ITEM 1 POWER WASH

ITEM 1.1 DRY TIME

ITEM 2 PRIME AND PAINT FENCE

{TEM 3 PRIME AND PAINT STEEL POST

TTEM 4 PRIME AND PAINT LOUVER PANE!TEM 4 PRIME AND PAINT LOUVER PANEL

| ITEM 5 PRIME AND PAINT GATES

ITEM 5 PRIME AND PAINT GATES

TEM 6 PRIME AND PATIN GATE SUPPOR!ITEM 8 PRIME AND PATIN GATE SUPPOR

[TEM 7 PRIME AND PAINT [ BEAM

| ITEM 7 PRIME AND PAINT | BEAM

Start date
Start data

B22/2018
8/28/2018
8/28/2018
6/30/2018
9/3/2018
o/3/2018
§/5/2018
9/7/2018
210/2018

8/28/2018

9/5/2018
8/29/2018
9M2/2018
9/13/2018
9/26/2018
9/13/2018
13/2018
9118/2018

Finlsh date  Days
Finish date  Days Work hours

6.00
6.67
2.00
10.00
8,33
17.10
6.67
5.00
844

Work hours

50.00
200.00

0,00
300,00
250,00/
$13.00
200.00
150.00
183,16

August 2018 Segtemver 2018

81202018 wkas |a/272018 wka5 |a/a/2018 wika6_|9/10/2018 wk37 |9/17/2018 wk38 |9242018
202018 wikad |wz7i2018 W35 |9uZ0'8 wka6 |810r2018 w37 |801712018 wk3g [9/242018

|

|

|

|

|

|

I

I

I

|



Attachment 2 - Sample Project Worksheet
Revision 1.1
Vendor Name: _Corza Construction LLC_

Attachment 2: Sample Project Worksheet - Austin Convention Center Service Yard Painting Project

Total FT | Total FT uomv Proposed Job Not-to-Exceed
Item 1 - Description (1 points) | QTY | # FT High | # FT Wide High Wide Total FT | (SFor LF) |Labor Hours| Classification | Labor Rate Quote
a) Power Wash Fence 1 16 250 16 250 4000 SF 150.0(LABORER S 16.00 | $ 2,400.00
b) Power Wash Louver Panels 8 3.5 27 28 216 756 SF 50.0|LABORER S 16.00 | $ 800.00
Total FT | Total FT uom Proposed Job Not-to-Exceed
Item 2 - Description (1 points) | QTY | # FT High | # FT Wide High Wide Total FT | (SForLF) |Labor Hours| Classification | Labor Rate Quote
a) Prime Fence ! 16 250 16 250 4000 SF 150.0|PAINTER $ 2850 | $ 4,275.00
b) Paint Fence 1 16 250 16 250 4000 SF 150.0|PAINTER $ 28.50 | $ 4,275.00
Total FT | Total FT uom Proposed Job Not-to-Exceed
Item 3 - Description (1 points) | QTY | # FT High | # FT Wide High Wide Total FT | (SFor LF) |Labor Hours| Classification | Labor Rate Quote
a) Prime Steel Post 7 27 189 189 LF 150.0|PAINTER S 30.00 | $ 4,500.00
b) Paint Steel Post 7 27 189 189 LF 100.0|PAINTER S 30.00 | $ 3,000.00
Total FT | Total FT uom Proposed Job Not-to-Exceed
item 4 - Description (4 points) | QTY | # FT High | # FT Wide High Wide Total FT | (SFor LF) |Labor Hours| Classification | Labor Rate Quote
Louver Panel 6 16.0 27.0 96.0 162.0 2592.0 SF 250.0|PAINTER S 28.50 | $ 7,125.00
Top Grill 6 3.5 27.0 21.0 162.0 567.0 SF 80.0|PAINTER S 28.50 | $ 2,280.00
South Section Louver Panel 1 16.0 18.0 16.0 18.0 288.0 SF 50.0({PAINTER S 2850 | S 1,425.00
South Section Top Grill Panel 1 3.5 18.0 3.5 18.0 63.0 SF 25.0|PAINTER S 28.50 | $ 712.50
North Section Louver Panel 1 16.0 10.5 16.0 10.5 168.0 SF 43.0|PAINTER S 2850(S 1,225.50
North Section Top Grill 1 3.5 10.5 3.5 10.5 36.8 SF 15.0|PAINTER S 28,50 | § 427.50
Gated Section Top Grills 2 3.5 40.0 7.0 80.0 280.0 SF 50.0|PAINTER S 28.50 | $ 1,425.00
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Attachment 2 - Sample Project Worksheet
Revision 1.1
Vendor Name: _Corza Construction LLC_

Attachment 2: Sample Project Worksheet - Austin Convention Center Service Yard Painting Project

Total FT | Total FT uom Proposed Job Not-to-Exceed
Item 5 - Description (1 points) | QTY | # FT High | # FT Wide High Wide Total FT | (SFor LF) |Labor Hours| Classification | Labor Rate Quote
a) Prime Gates 2 10 40 20 80 800 SF 90.0|PAINTER S 28.50 | $ 2,565.00
b) Paint Gates 2 10 40 20 80 800 SF 110.0|PAINTER S 28.50 | $ 3,135.00
Total FT | Total FT uom Proposed Job Not-to-Exceed
Item 6 - Description (1 points) | QTY | # FT High | # FT Wide High Wide Total FT | (SForLF) |Labor Hours| Classification | Labor Rate Quote
a) Prime Gate Supports 4 25 100 100 LF 40.0|PAINTER S 2850 | S 1,140.00
b) Paint Gate Supports 4 25 100 100 LF 110.0|PAINTER S 28.50 | S 3,135.00
Total FT | Total FT uom Proposed Job Not-to-Exceed
Iltem 7 - Description (1 points) | QTY | # FT High | # FT Wide High Wide Total FT | (SForLF) |Labor Hours| Classification | Labor Rate Quote
a) Prime |-Beams 1 160 160 LF 80.0|PAINTER S 28.50 | $ 2,280.00
b) Paint I-Beams 1 160 160 LF 100.0|PAINTER S 28.50 | $ 2,850.00

Total § 48,975.50
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ATTACHMENT 3 - PRICE SHEET
CITY OF AUSTIN
PAINTING SERVICES
RFP 7500 KDS3001
Revision 1.1

Company Name: Corza Construction LLC_

Special Instructions: Offerors must use this Price Sheet to submit pricing. Be advised that exceptions taken to any portion of the solicitations may jeopardize acceptance of your Offer.

The quantities listed are annual estimates and not a guarantee of actual volume. The City reserves the right to purchase more or less of these quantities as may be required during the Contract Term.
Quantities will be as-needed and specified by the City for each order.

The City intends to make multiple awards to establish a qualified list of Contractors based on the offeror's ability to meet the scope of work requirements, qualifications, experience and cost.

HOURLY LABOR RATE

The rates listed below shall include all charges for labor, administrative, overhead, per diem, and transportation (i.e. travel time, mileage, and fuel) costs. These expenses shall be included in the rates
provided and shall not be paid separately.

A bid of '0' (zero) will be interpreted by the City as a no-charge (free) item and the City will not expect to pay for that item. A bid of 'no bid' will be interpreted by the City that the proposer does not wish
to bid on that item.

Job Classifications that are subject to Prevailing Wage shall, at a minimum, be priced at the Total Minimum Wage Rate Required for that Classification. Rates which do not meet the Total Minimum
Wage Rate for that Classification shall result in a non-responsive offer.

ESTIMATED HOURLY LABOR
ITEM NO. LABOR RATE ANNUAL HOURS RATE EXTENDED PRICE
11 Lead Paln'terIStfpemsor:) for painting and general services during regular business hours, defined as Monday 10,875 $ 29.00 | $ 315,375.00
through Friday 6:00 am - 5:00 pm
Lead Painter/Supervisor: for painting and general services during non-regular business hours, defined as Monday
12 through Friday 5:01 pm - 5:59 am, Saturday and Sunday and City holidays 1,990 $ 29.00 | $ 57,710.00
13 P'amter: (p'nmlng, painting) for painting services during regular business hours, defined as Monday through Friday 21,750 $ 2850 | $ 619,875.00
6:00 am - 5:00 pm
Painter: (priming, painting) for services during non-regular business hours, defined as Monday through Friday 5:01
14 pm - 5:59 am, Saturday and Sunday and City holidays 2,040 $ 28.50 | 3 58,140.00
15 gganr:’;Waplng: (texturing) for services during regular business hours, defined as Monday through Friday 6:00 am - 5240 $ 24.00 | $ 125,760.00
Drywall/Taping: (texturing) for services during non-regular business hours, defined as Monday through Friday 5:01
44 pm - 5:59 am, Saturday and Sunday and City holidays 290 $ 24.00 |3 5,960.00
Laborer, Common or General: (for general services - example: pressure washing, cleaning, removing debris, load
1.7  |and unload building materials, take apart bracing, scaffolding) during regular business hours, defined as Monday 5,240 $ 16.00 | $ 83,840.00
through Friday 6:00 am - 5:00 pm

Section 0610 - Price Sheet Solicitation No. RFP 7500 KDS3001 Page | 1



ATTACHMENT 3 - PRICE SHEET
CITY OF AUSTIN
PAINTING SERVICES
RFP 7500 KDS3001
Revision 1.1

Laborer, Common or General: (for general services - example: pressure washing, cleaning, removing debris, load
1.8  |and unload building materials, take apart bracing, scaffolding) for services during non-regular business hours, defined 290 $ 16.00 | $ 4,640.00
as Monday through Friday 5:01 pm - 5:59 am, Saturday and Sunday and City holidays
TOTAL | $ 1,272,300.00
Section 0810 - Price Sheet Solicitation No. RFP 7500 KDS3001 Page 12



ATTACHMENT 4
EXCEPTIONS TO THE SOLICITATION
Request for Proposal Number: RFP 7500 KDS3001
Painting Services

Name of Company: __Corza Construction

Be advised that exceptions to any portion of this Solicitation may jeopardize acceptance of the Proposal. The
Proposer must clearly indicate each exception taken and indicate the alternative language along with the business
need for the alternative language. The failure to identify exceptions or proposed changes with a full explanation will
constitute acceptance by the Proposer of the Solicitation as proposed by the City. The City reserves the right to
reject a Proposal containing exceptions, additions, qualifications or conditions not called for in the Solicitation.

Section , Proposed Alternative

N




ADDENDUM
PURCHASING OFFICE
CITY OF AUSTIN, TEXAS

Solicitation: RFP 7500 KDS3001 Addendum No: 1 Date of Addendum: 7/3/2018

This addendum for the above referenced solicitation for a Group Pre-Paid Legal Plan is to incorporate the following
changes and answer the following question:

I. Clarifications:

1. The Solicitation Documents will be reposted to the City's Vendor Connection website located at Austin Finance
Online https://www.austintexas.gov/financeoniine/account_services/account/login.cfm to make the following
changes to Section 0400 Supplemental Purchase Provisions, ltem 8. Retainage:

CITY OF AUSTIN

PURCHASING OFFICE
SUPPLEMENTAL PURCHASE PROVISIONS

stipulated to be 20% of the project quote not-to-exceed amount. The Contractor therefore agrees to pay, and
the City agrees to accept, as liquidated damages, the sum of 20% of the project quote not-to-exceed amount.

8. RETAINAGE: The City will-may withhold twenty percent (20%) retainage unfil completion of all work required
by the Contract. The Contractor's invoice shall indicate the amount due, less the retainage. Upon final
acceptance of the work, the Contractor shall submit an invoice for the retainage to the City and payment will be
made as specified in the Contract. Payment of the retainage by the City shall not constitute nor be deemed a
walver or release by the City of any of its rights and remedies against the Contractor for recovery of amounts
Improperty invoiced or for defective, incomplete or non-conforming work under the Contract.

Il. Questions:

1. Does the solicitation require a bid or performance bond?

Answer: No. However, the solicitation does contain a Liquidated Damages clause in Section 0400
Supplemental Purchase Provisions and a requirement in Section 0500 Scope of Work 4.8.6 regarding
performance and acceptance of services.

ALL OTHER TERMS AND CONDITIONS REMAIN THE SAME.

APPROVED BY: %/VK %CLW 7/ 3/ 20/X

Kimbarley Larsen, Procurement Specialist I Date =
Purchasing Office, 512-974-2261

ACKNOWLEDGED BY: ‘
Juo\,\ G\r\gs G‘c\l‘ T SV 8//8 /(;b [8
Name orized Signature Datd [/

RETURN ONE COPY OF THIS ADDENDUM TO THE CITY OF AUSTIN PURCHASING OFFICE WITH YOUR
RESPONSE OR PRIOR TO THE SOLICIATION CLOSING DATE. FAILURE TO DO SO MAY CONSTITUTE
GROUNDS FOR REJECTION :
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ADDENDUM
PURCHASING OFFICE
CITY OF AUSTIN, TEXAS

Solicitation: RFP 7500 KDS3001 Addendum No: 2 Date of Addendum: 7/3/2018

This addendum for the above referenced solicitation for Painting Services is to make the following correction to the
solicitation name in Addendum 1:

I. Clarifications:

Solicitation: RFP 7500 KDS3001 Addendum No: 1 Date of Addendum: 7/3/2018

This addendum for the above referenced solicitation for a Group-Pre-Paid-Legal-Plan-Painting Services is to incorporate
the following changes and answer the following question:

ALL OTHER TERMS AND CONDITIONS REMAIN THE SAME.

APPROVED BY: \éwh g/t § / S /;OK

Kimbérley Larsen, Procurement Specialist Il Date
Purchasing Office, 512-974-2261

A CkNow led ¢ed By

e Coler Cousza— 6/l3 [301®

u‘} L“oc iZed SJ@M“"'Q F—M(

NVeomg
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PURCHASING OFFICE
CITY OF AUSTIN, TEXAS

Solicitation: RFP 7500 KDS3001 Addendum No: 3 Date of Addendum: 7/12/2018

This addendum for the above referenced solicitation for Painting Services is to extend the solicitation due date.
Due Date:

August 2, 2018, 2:00 PM CST

ALL OTHER TERMS AND CONDITIONS REMAIN THE SAME.

APPROVED BY: %ﬂ/l/v ‘7@/{4}/1/\/ 7/ [2~/20] '

Kimberley Larsen, Procurement Specialist Il Date
Purchasing Office, 512-974-2261

ACKNOWLEDGED BY:
b Gl Gz 818 /9018
Name Gthorized Signature Date /

RETURN ONE COPY OF THIS ADDENDUM TO THE CITY OF AUSTIN PURCHASING OFFICE WITH YOUR
RESPONSE OR PRIOR TO THE SOLICIATION CLOSING DATE. FAILURE TO DO SO MAY CONSTITUTE

GROUNDS FOR REJECTION

Page 1 of 1



Aodﬁﬁ’num
PURCHASING OFFICE
CITY OF AUSTIN, TEXAS

Solicitation: RFP 7500 KDS3001 Addendum No: 4 Date of Addendum: 7/31/2018

This addendum for the above referenced solicitation for Painting Services is to extend the solicitation due date.

Due Date:

August 16, 2018, 2:00 PM CST

ALL OTHER TERMS AND CONDITIONS REMAIN THE SAME.

APPROVED BY: }Qﬂm ﬁg\)///lwl/u 7/ // /V

Kimiyerley Larsen, Procurement Specialist Il Date
Purchasing Office, 512-974-2261

ACKNOWLEDGED BY:
ch\ («rlos GJ,@ZG\ s 8//g /QO 1‘8
Name Authorized Signature Date !

RETURN ONE COPY OF THIS ADDENDUM TO THE CITY OF AUSTIN PURCHASING OFFICE WITH YOUR
RESPONSE OR PRIOR TO THE SOLICIATION CLOSING DATE. FAILURE TO DO SO MAY CONSTITUTE

GROUNDS FOR REJECTION
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ADDENDUM
PURCHASING OFFICE
CITY OF AUSTIN, TEXAS

Solicitation: RFP 7500 KDS3001 Addendum No: 5 Date of Addendum:; 8/7/2018

This addendum for the above referenced solicitation for a Painting Services is to incorporate the following changes and
answer the following questions for the solicitation:

Il. Solicitation Revisions:

1. Section 0500, Scope of Work, has been revised in Revision 1.1 and the solicitation shall be reposted. Details on all
char}ges are attached to this Addendum. |

2. Section 0600, Proposal Instructions and Evaluation Criteria has been revised in Revision 1.1 and shall be reposted.
Details on all changes are attached to this Addendum.

3. Attachment 2 - Sample Project Worksheet has been revised to add two columns, Column J — Job Classification and
Column K — Labor Rate.

Il. Questions:

1. On Attachment 1, Sample Project Sheet 1 of 9; item (1) bullet (b.) requires to power-wash both sides of louver
panels. Are these the same panels described on item (4) Prime and paint louver panels?

Answer: Yes.

2. On Attachment 1, Sample Project Sheet 6 and 7 of 9, the photographs are the same. Should the duplicate be
disregarded? ls there a photograph that is missing?

Answer: The second photo is a duplicate and should be disregarded. There is not a photo that is missing.

ALL OTHER TERMS AND CONDITIONS REMAIN THE SAME.

APPROVED BY: VV}A_ QA s~ 8/ Q_/D)O/X

Kimberley Larsen, Procurement Specialist || Date
Purchasing Office, 512-974-2261

ACKNOWLEDGED BY: =
van Qpléﬁ GarZﬁ e _ 5//9/0?9
Name /)ath’orized Signature Date

RETURN ONE COPY OF THIS ADDENDUM TO THE CITY OF AUSTIN PURCHASING OFFICE WITH YOUR
RESPONSE OR PRIOR TO THE SOLICIATION CLOSING DATE. FAILURE TO DO SO MAY CONSTITUTE
GROUNDS FOR REJECTION

Page 1 of 1



ALL OTHER TERMS AND CONDITIONS REMAIN THE SAME.

APPROVED BY: M@’M ﬁé/ﬁélx/z/\ 8%62/ &0/8/

Kimberley Larsen, Procurement Specialist If Date
Purchasing Office, 512-974-2261

ACKNOWLEDGED BY:
\u(&{\ (@rl@ﬁ éwzq %g’ 8//9 /&O'Lg
Name /m/thorized Signature D#te /

RETURN ONE COPY OF THIS ADDENDUM TO THE CITY OF AUSTIN PURCHASING OFFICE WITH YOUR
RESPONSE OR PRIOR TO THE SOLICIATION CLOSING DATE. FAILURE TO DO SO MAY CONSTITUTE
GROUNDS FOR REJECTION ﬁ i
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ADDENDUM
PURCHASING OFFICE
CITY OF AUSTIN, TEXAS

Solicitation: RFP 7500 KDS3001 Addendum No: 7 Date of Addendum: 8/14/2018

This addendum for the above referenced solicitation for a Painting Services is to incorporate the following changes:

. Solicitation Revisions:

1. Attachment 3, Price Sheet, has been revised in Revision 1.1 to remove Category 2 and has been reposted to
Austin Finance Online: hltps://www.auslintexas.qov/finahceor1Iine/accounl services/solicitation/solicitations.cfm

2. Section 0500, Scope of Work, items 4.3.1.3, 4.3.1.3.4 and 4.3.1.3.5 have been revised to remove the requirement
to include the percent mark-up for materials and rental equipment in fixed-price quotes. Section 0500, Scope of
Work Revision 1.3 is attached to this Addendum to reflect these changes. The entire solicitation package will be

re-posted.

Il. Due Date Extension:
The Due Date for the salicitation for Painting Services is hereby extended to Tuesday, August 21, 2:00 PM.

ALL OTHER TERMS AND CONDITIONS REMAIN THE SAME.

APPROVED BY: )4/127’1 W g/ Hy. .;O/EJ(

Kimberley Larsen, Procurement Specialist Il Date
Purchasing Office, 512-974-2261

ACKNOWLEDGED BY:
s Facdon Carta — 5/ %/ ol
ame Date !

RETURN ONE COPY OF THIS ADDENDUM TO THE CITY OF AUSTIN PURCHASING OFFICE WITH YOUR
RESPONSE OR PRIOR TO THE SOLICIATION CLOSING DATE. FAILURE TO DO SO MAY CONSTITUTE
GROUNDS FOR REJECTION

Page 1 of 1



Contract Between the City of Austin (“City”)
and
JNA Painting and Contracting Company, Inc. (“Contractor”)
for
Painting Services
MA 7500 NA190000037

The City accepts the Contractor’s Offer (as referenced in Section 1.1.3 below) for the above
requirement and enters into the following Contract.

This Contract is between JNA Painting and Contracting Company, Inc., having offices at 17819
Davenport Rd. #240, Dallas, TX, 75252, and the City, a home-rule municipality incorporated by the
State of Texas, and is effective as of the date executed by the City (“Effective Date”).

Capitalized terms used but not defined herein have the meanings given them in Solicitation Number
RFP 7500 KDS3001.

1.1 This Contract is composed of the following documents:

1.2

1.3

1.4

1.1.1 This Contract

1.1.2 Exhibit A - The City’s Solicitation, Request for Proposals, RFP 7500 KDS3001 including
all documents incorporated by reference

1.1.3 Exhibit B — JNA Painting and Contracting Company, Inc., Offer, dated August 17, 2018,
including subsequent clarifications

Order _of Precedence. Any inconsistency or conflict in the Contract documents shall be
resolved by giving precedence in the following order:

1.2.1 This Contract

1.2.2 Exhibit A - The City’s Solicitation as referenced in Section 1.1.2, including all documents
incorporated by reference

1.2.3 Exhibit B - The Contractor's Offer as referenced in Section 1.1.3, including subsequent
clarifications.

Term of Contract. The Contract shall commence upon execution, unless otherwise specified,
and shall remain in effect for an initial term of thirty-six (36) months. The Contract may be
extended beyond the initial term for up to two (2) additional twelve (12)-month periods at the
City’s sole option.

1.3.1 If the City exercises any extension option, all terms, conditions, and provisions of the
Contract shall remain in effect for that extension period, subject only to any economic
price adjustment otherwise allowed under the Contract.

1.3.2 Upon expiration of the initial term or any period of extension, the Contractor agrees to
hold over under the terms and conditions of this Contract for such a period of time as is
reasonably necessary for the City to re-solicit and/or complete the deliverables due under
the Contract (not to exceed 120 calendar days unless mutually agreed to in writing).

Compensation. The Contractor shall be paid a total Not-to-Exceed amount of $6,000,000.00

divided among the contractors for the initial Contract term and an estimated $2,000,000.00

1 Rev. 12-13-2017



divided among the contractors for each extension option. Payment shall be made upon
successful completion of services or delivery of goods as outlined in each individual Delivery

Order.

1.5 Quantity of Work. There is no guaranteed quantity of work for the period of the Contract and
there are no minimum order quantities. Work will be on an as needed basis as specified by the

City for each Delivery Order

This Contract (including any Exhibits) constitutes the entire agreement of the parties regarding the
subject matter of this Contract and supersedes all prior and contemporaneous agreements and
understandings, whether written or oral, relating to such subject matter. This Contract may be
altered, amended, or modified only by a written instrument signed by the duly authorized

representatives of both parties.

In witness whereof, the parties have caused a duly authorized representative to execute this Contract
on the date set forth below.

JNA PAINTING AND CONTRACTING

COMPANY, INC. CITY OF AUSTIN

ALK AASTASTS Cyrenthia Ellis :
Printed Name of Authorized Person Printed Name of Auth%son
P{eﬁn \70{\L cufement Manager
Title: . Title:
/ Q/?é?oéﬁ

/120711
Date: Date: = 7

Rev. 12-13-2017



LIST OF EXHIBITS

Exhibit A — Request for Proposals RFP 7500 KDS3001 Painting Services
Exhibit B — JNA Painting and Contracting Company, Inc. Offer, dated 8/17/2018

3 Rev. 12-13-2017



Exhibit B

nA Pmntmg & Gonlmctmg Gompnng. Inc

Cemmercial and Industrial Contractor.

JNA Painting & Contracting Company, INC.
Painting Services RFP 7500 KDS3001
Due - August 21, 2018

2:00 PM

SECTION 1

e R it R~ S SI— s e e T e e

P.0. Box 26048 Baltimore. MD 21224
Phone: 4110-285-7350 Fax: 410-285-7796



Exhibit B

nA l’mnhng & Contracting Gompnny. InC

Commercial and Industrial Contractors

. - JEST A s 1 « e o e <

TAB 1

P.0. Box 26048 Baltimore. MD 212241
Phone: 110-285-7350 Fax: 410-285-7796




Exhibit B

The undersigned, by his/her signature, represents that he/she is submitting a binding offer and is authorized
to bind the respondent to fully comply with the solicitation document contained herein. The Respondent, by

submitting and signing below, acknowledges that he/she has received and read the entire document packet
sections defined above including all documents incorporated by reference, and agrees to be bound by the

terms therein.

Company Legal Name: J /VK-) //,\ InpL & (pvTrAansle &" &
Company Address: 1 ’{ B \G\ DMW 0() fo QO fé’ 2 L[ &
City, State, Zip: _ DALULAS Y 7525

Federal Tax ID No.

Printed Name of Officer or Authorized Representative: N\ E AMASTD 24

Title: Pres ) .

Signature of Officer or Authorized Representative: M /

Date: a‘ ( 7 = ) 9 -

Email Address: é}u S @ TNA },QA i A, C O

Phone Number: )WK‘{ “3A5 94§ X 1Y4- ’3(151”07392

* Proposal response must be submitted with this signed Offer sheet to be considered for award

Offer Sheet Solicitation No. RFP 7500 KDS3001 Page | 3



Exhibit B

Section 0605: Local Business Presence Identification

A firm (Offeror or Subcontractor) is considered to have a Local Business Presence if the firm is headquartered in the Austin
Corporate City Limits, or has a branch office located in the Austin Corporate City Limits in operation for the last five (5) years,
currently employs residents of the City of Austin, Texas, and will use employees that reside in the City of Austin, Texas, to
support this Contract. The City defines headquarters as the administrative center where most of the important functions and
full responsibility for managing and coordinating the business activities of the firm are located. The City defines branch office

as a smaller, remotely located office that is separate from a firm's headquarters that offers the services requested and required
under this solicitation.

OFFEROR MUST SUBMIT THE FOLLOWING INFORMATION FOR EACH LOCAL BUSINESS (INCLUDING THE
OFFEROR, IF APPLICABLE) TO BE CONSIDERED FOR LOCAL PRESENCE.

NOTE: ALL FIRMS MUST BE IDENTIFIED ON THE MBE/MWBE COMPLIANCE PLAN OR NO GOALS UTILIZATION PLAN
(REFERENCE SECTION 0900).

*USE ADDITIONAL PAGES AS NECESSARY*

OFFEROR: \BNA LS F"\DEV % A’V)’;\/l INA hes Lluos (n SAP Avomo

Name of Local Firm

Physical Address "\\

Is your headquarters located in the ’

Corporate City Limits? (circle one) ¥es \ Ne
—

or Pt

Has your branch office been located
in the Corporate City Limits for the Yes No
last 5 years?

Will your business be providing
additional economic development
opportunities created by the contract
award? (e.g., hiring, or employing
residents of the City of Austin or
increasing tax revenue?)

Yes No

SUBCONTRACTOR(S): \\

Name of Local Firm

)\
Physical Address \\) \ \\ \

Is your headquarters located in the

Corporate City Limits? (circle one) Ne

Yes

or

Has your branch office been located
in the Corporate City Limits for the Yes No
last 5 years

Will your business be providing
additional economic development
opportunities created by the contract
award? (e.g., hiring, or employing
residents of the City of Austin or
increasing tax revenue?)

Yes No

Section 0605 Local Business Presence Solicitation No. RFP 7500 KDS3001 Page | 1

DC;»( }C'?f)f-
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SUBCONTRACTOR(S):

Exhibit B

Name of Local Firm

Physical Address

Is your headquarters located in the
Corporate City Limits? (circle one)

Yes

No

or

Has your branch office been
located in the Corporate City Limits
for the last 5 years

No

Will your business be providing
additional economic development
opportunities created by the
contract award? (e.g., hiring, or
employing residents of the City of
Austin or increasing tax revenue?)

Yes \t l \\ \/

Yes

No

SUBCONTRACTOR(S):

Name of Local Firm

Physical Address

Is your headquarters located in the
Corporate City Limits? (circle one)

Yes

No

or

Has your branch office been
located in the Corporate City Limits
for the last 5 years

No

Will your business be providing
additional economic development
opportunities created by the
contract award? (e.g., hiring, or
employing residents of the City of
Austin or increasing tax revenue?)

2 \K

.

Yes \

No

Section 0605 Local Business Presence

Solicitation No. RFP 7500 KDS3001

Page | 2




Exhibit B

City of Austin, Texas
Section 0800
NON-DISCRIMINATION AND NON-RETALIATION CERTIFICATION

City of Austin, Texas
Equal Employment/Fair Housing Office

To: City of Austin, Texas,

I hereby certify that our firm complies with the Code of the City of Austin, Section 5-4-2 as reiterated below, and
agrees:

1) Not to engage in any discriminatory employment practice defined in this chapter.

(2) To take affirmative action to ensure that applicants are employed, and that employees are treated
during employment, without discrimination being practiced against them as defined in this chapter,
including affirmative action relative to employment, promotion, demotion or transfer, recruitment or
recruitment advertising, layoff or termination, rate of pay or other forms of compensation, and
selection for training or any other terms, conditions or privileges of employment.

(3)  To postin conspicuous places, available to employees and applicants for employment, notices to be
provided by the Equal Employment/Fair Housing Office setting forth the provisions of this chapter.

(4) To state in all solicitations or advertisements for employees placed by or on behalf of the Contractor,
that all qualified applicants will receive consideration for employment without regard to race, creed,
color, religion, national origin, sexual orientation, gender identity, disability, sex or age.

(6) To obtain a written statement from any labor union or labor organization furnishing labor or service
to Contractors in which said union or organization has agreed not to engage in any discriminatory
employment practices as defined in this chapter and to take affirmative action to implement policies
and provisions of this chapter.

(6) To cooperate fully with City and the Equal Employment/Fair Housing Office in connection with any
investigation or conciliation effort of the Equal Employment/Fair Housing Office to ensure that the
purpose of the provisions against discriminatory employment practices are being carried out.

(7)  To require of all subcontractors having 15 or more employees who hold any subcontract providing
for the expenditure of $2,000 or more in connection with any contract with the City subject to the
terms of this chapter that they do not engage in any discriminatory employment practice as defined
in this chapter.

For the purposes of this Offer and any resulting Contract, Contractor adopts the provisions of the City’s Minimum
Standard Non-Discrimination and Non-Retaliation Policy set forth below.

City of Austin
Minimum Standard Non-Discrimination and Non-Retaliation in Employment Policy

As an Equal Employment Opportunity (EEO) employer, the Contractor will conduct its personnel activities in
accordance with established federal, state and local EEO laws and regulations.

The Contractor will not discriminate against any applicant or employee based on race, creed, color, national origin,
sex, age, religion, veteran status, gender identity, disability, or sexual orientation. This policy covers all aspects of
employment, including hiring, placement, upgrading, transfer, demotion, recruitment, recruitment advertising,
selection for training and apprenticeship, rates of pay or other forms of compensation, and layoff or termination.

The Contractor agrees to prohibit retaliation, discharge or otherwise discrimination against any employee or
applicant for employment who has inquired about, discussed or disclosed their compensation.

Further, employees who experience discrimination, sexual harassment, or another form of harassment should
immediately report it to their supervisor. If this is not a suitable avenue for addressing their compliant, employees
are advised to contact another member of management or their human resources representative. No employee
shall be discriminated against, harassed, intimidated, nor suffer any reprisal as a result of reporting a violation of

Section 0800 Non-Discrimination and Solicitation No. RFP 7500 KDS3001 ’ Page | 1
Non-Retaliation Certification



Exhibit B

this policy. Furthermore, any employee, supervisor, or manager who becomes aware of any such discrimination
or harassment should immediately report it to executive management or the human resources office to ensure that
such conduct does not continue.

Contractor agrees that to the extent of any inconsistency, omission, or conflict with its current non-discrimination
and non-retaliation employment policy, the Contractor has expressly adopted the provisions of the City’s Minimum
Non-Discrimination Policy contained in Section 5-4-2 of the City Code and set forth above, as the Contractor's
Non-Discrimination Policy or as an amendment to such Policy and such provisions are intended to not only
supplement the Contractor’s policy, but will also supersede the Contractor’s policy to the extent of any conflict.

UPON CONTRACT AWARD, THE CONTRACTOR SHALL PROVIDE THE CITY A COPY OF THE
CONTRACTOR’S NON-DISCRIMINATION AND NON-RETALIATION POLICIES ON COMPANY LETTERHEAD,
WHICH CONFORMS IN FORM, SCOPE, AND CONTENT TO THE CITY’S MINIMUM NON-DISCRIMINATION
AND NON-RETALIATION POLICIES, AS SET FORTH HEREIN, OR THIS NON-DISCRIMINATION AND NON-
RETALIATION POLICY, WHICH HAS BEEN ADOPTED BY THE CONTRACTOR FOR ALL PURPOSES WILL
BE CONSIDERED THE CONTRACTOR'S NON-DISCRIMINATION AND NON-RETALIATION POLICY
WITHOUT THE REQUIREMENT OF A SEPARATE SUBMITTAL.

Sanctions:

Our firm understands that non-compliance with Chapter 5-4 and the City’s Non-Retaliation Policy may result in
sanctions, including termination of the contract and suspension or debarment from participation in future City
contracts until deemed compliant with the requirements of Chapter 5-4 and the Non-Retaliation Policy.

Term:

The Contractor agrees that this Section 0800 Non-Discrimination and Non-Retaliation Certificate of the
Contractor's separate conforming policy, which the Contractor has executed and filed with the City, will remain in
force and effect for one year from the date of filling. The Contractor further agrees that, in consideration of the
receipt of continued Contract payment, the Contractor's Non-Discrimination and Non-Retaliation Policy will
automatically renew from year-to-year for the term of the underlying Contract.

Dated this \ 7 day of A/U UST

CONTRACTOR J A& @7}"\ MM C‘Y\ l( MC}
i I B
Title O[‘e{)\s‘vv;\’

Section 0800 Non-Discrimination and Solicitation No. RFP 7500 KDS3001 Page | 2
Non-Retaliation Certification



Exhibit B

Section 0835: Non-Resident Bidder Provisions

Company Name ‘)MA PQ\NK\M@ ‘ (ONIWWH‘J@ (JO\/V\[\NV’( [MC

Bidder must answer the following questions in accordance with Vernon’s Texas Statues and Codes Annotated Government
Code 2252.002, as amended:

A

Is the Bidder that is making and submitting this Bid a “Resident Bidder” or a “non-resident Bidder"?

Answer:

(1) Texas Resident Bidder- A Bidder whose principle place of business is in Texas and includes a Contractor whose
ultimate parent company or majority owner has its principal place of business in Texas.
(2) Nonresident Bidder- A Bidder who is not a Texas Resident Bidder.

If the Bidder id a “Nonresident Bidder” does the state, in which the Nonresident Bidder’s principal place of business
is located, have a law requiring a Nonresident Bidder of that state to bid a certain amount or percentage under the
Bid of a Resident Bidder of that state in order for the nonresident Bidder of that state to be awarded a Contract on
such bid in said state?

Answer: A Which State: &/Vl/q'ﬂ«bf N2,

If the answer to Question B is “yes”, then what amount or percentage must a Texas Resident Bidder bid under the
bid price of a Resident Bidder of that state in order to be awarded a Contract on such bid in said state?

Answer:

Section 0835 Non-Resident Bidder Solicitation No. RFP 7500 KDS3001 Page | 1



Exhibit B

Section 0840, Service-Disabled Veteran Business Enterprise Preference

Offeror Name

JNA QLA & Co TN Ay c.

A R

v

Additional Solicitation Instructions.

1. Z( By checking this box, Offeror states they are NOT a certified Service-Disabled Veteran Business Enterprise
eeking to claim preference points under the City of Austin’'s SDVBE Program.

2. Offerors seeking to claim the Service-Disabled Veteran Business Enterprise (SDVBE) preference shall be certified
under one of the two following scenarios. Offerors shall check one of the following boxes, input the data in the
applicable table below and include this completed form in their Proposal.

O HUBISV. Offeror is certified as a Service-Disabled Veteran (SV) Historically Underutilized Business (HUB) by the
Texas State Comptroller of Public Accounts.

Texas State HUBISV Certification
13-Digit Vendor ID (VID)
HUB/SV lIssue Date
HUB/SV Expiration Date

O HUBIOTHER + Federal SDVOSB. Offeror is certified by the Texas State Comptroller of Public Accounts as a
Historically Underutilized Business in a HUB Eligibility Category other than Service-Disabled Veteran (SV) AND is
verified by the US Veterans Administration as a Service-Disabled Veteran-Owned Small Business (SDVOSB).
Texas HUB Eligibility Categories: HUB/BL (Black), HUB/AS (Asian), HUB/HI (Hispanic), HUB/AI (Native
American), or HUB/WO (Women Owned).

Texas State HUB/OTHER Certification Federal SDVOSB Verification
13-Digit Vendor ID (VID) 9-Digit DUNS
HUB Eligibility Category SDVOSB Issue Date
HUB Issue Date SDVOSB Expiration Date
HUB Expiration Date

3. Offeror Identity. The Offeror submitting the Proposal shall be the same entity that is certified by the Texas State
Comptroller of Public Accounts, AND if applicable as verified by the US Veterans Administration.

4. Certification Status. Offeror’s certification(s) must be active on or before the Solicitation’s due date for Proposals and
shall not expire prior to the award and execution of any resulting contract.

5. Confirmation of Certification(s). Upon receipt of this completed form, the City will confirm the Offeror’s certification(s):
State: https://mycpa.cpa.state.tx.us/tpasscmblsearch. Federal: htfps://www.vip.vetbiz.gov/ The City will direct any
questions concerning an Offeror’s State or Federal certification status to the Offeror’'s contact person as designated on
the Offer Form of their Proposal.

6. Misrepresentation. If the City determines that the Offeror requesting this preference is not certified by the State or
Federal government if applicable, the Offeror will not receive the preference points. If the City determines that this
misrepresentation was intentional, the City may also find the Offeror not responsible and may report the Offeror to the
Texas State Comptroller of Public Accounts or if applicable to the US Veterans Administration. If the misrepresentation
is discovered after contract award, the City reserves the right to void the contract.

Section 0840 SDVBE Preference Solicitation No. RFP 7500 KDS3001 Page | 1
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Section 0900: SUBCONTRACTING/SUB-CONSULTING UTILIZATION FORM

Section 0900 Solicitation No. RFP 5800 KDS3002



Exhibit B

MINORITY- AND WOMEN-OWNED BUSINESS ENTERPRISE (MBE/WBE)
PROCUREMENT PROGRAM

Subcontracting /Sub-Consulting (“Subcontractor”) Utilization Form

SOLICITATION NUMBER: RFP 7500 KIDS3001
SOLICITATION TITLE: Painting Services

In accordance with the City of Austin’s Minority and Women-Owned Business Enterprises (M/WBE) Procurement Program (Program),
Chapters 2-9A/B/C/D of the City Code and M/WBE Program Rules, this Solicitation was reviewed by the Small and Minority Business
Resources Department (SMBR) to determine if M/WBE Subcontractor/Sub-Consultant (“Subcontractor”) Goals could be applied. Due to
insufficient subcontracting/subconsultant opportunities and/or insufficient availability of M/WBE certified firms, SMBR has assigned no
subcontracting goals for this Solicitation. However, Offerors who choose to use Subcontractors must comply with the City’s M/WBE
Procurement Program as described below. Additionally, if the Contractor seeks to add Subcontractors after the Contract is awarded, the
Program requirements shall apply to any Contract(s) resulting from this Solicitation.

Instructions:
a.) Offerors who do not intend to use Subcontractors shall check the “NO” box and follow the corresponding instructions.
b.)Offerors who intend to use Subcontractors shall check the applicable “YES” box and follow the instructions. Offers that do not include

the following required documents shall be deemed non-compliant or nonresponsive as applicable, and the Offeror’s submission
may noybe considered for award.

0, I DO NOT intend to use Subcontractors/Sub-consultants.
Instructions: Offerors that do not intend to use Subcontractors shall complete and sign this form below
(Subcontracting/Sub-Consulting (“Subcontractor”) Utilization Form) and include it with their sealed Offer.
[] YES, I DO intend to use Subcontractors /Sub-consultants.
Instructions: Offerors that do intend to use Subcontractors shall complete and sign this form below (Subcontracting/Sub-
Consulting (“Subcontractor”) Utilization Form), and follow the additional Instructions in the (Subcontracting/Sub-Consulting
(“Subcontractor”) Utilization Plan). Contact SMBR if there are any questions about submitting these forms.

Offeror Information

Company Name

City Vendor ID Code

Physical Address

City, State Zip

Phone Number Email Address

Is the Offeror O NoO
City of Austin M/WBE
certified? ] YES Indicate one: [ MBE [] WBE [] MBE/WBE Joint Venture

Offeror Certification: I understand that even though SMBR did not assign subcontract goals to this Solicitation, I will comply with the City’s M/WBE
Procutement Program if I intend to include Subcontractors in my Offer. I further agree that this completed Subcontracting/Sub-Consulting
Utilization Form, and if applicable my completed Subcontracting/Sub-Consulting Utilization Plan, shall become a part of any Contract I may
be awarded as the result of this Solicitation. Further, if I am awarded a Contract and I am not using Subcontractor(s) but later intend to add
Subcontractor(s), before the Subcontractor(s) is hired or begins work, I will comply with the City’s M/WBE Procurement Program and submit the
Request For Change form to add any Subcontractor(s) to the Project Manager or the Contract Manager for prior authorization by the City and
perform Good Faith Efforts (GFE), if applicable. I understand that, if a Subcontractor is not listed in my Subcontracting/Sub-Consulting
Utilization Plan, it is a violation of the City’s M/WBE Procurement Program for me to hire the Subcontractor or allow the Subcontractor to begin
work, unless I first obtain City approval of my Request for Change form. I understand that, if a Subcontractor is not listed in my
Subcontracting/Sub-Consulting Utilization Plan, it is a violation of the City’s M/WBE Procurement Program for me to hire the Subcontractor
or allow the Subcﬁ:}mctor to begin worp unlesg I first obtain City approval of my Request for Change form.
i

NI AP FOST ™ Vresded el Wi 'S

Name and Title of Authorized Representative (Print or Type) Signature/Date W

Section 0900 Solicitation No. RFP 7500 KDS3001 Page | 1
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MINORITY- AND WOMEN-OWNED BUSINESS ENTERPRISE (MBE/WBE)
PROCUREMENT PROGRAM
Subcontracting/Sub-Consulting (“Subcontractor”) Utilization Plan

SOLICITATION NUMBER: RFP 7500 KDS3001
SOLICITATION TITLE: Painting Services

INSTRUCTIONS: Offerors who DO intend to use Subcontractors may utilize M/WBE Subcontractor(s) or perform Good Faith efforts when
retaining Non-certified Subcontractor(s). Offerors must determine which type of Subcontractor(s) they are anticipating to use (CERTIFIED OR
NON-CERTIFIED), check the box of their applicable decision, and comply with the additional instructions associated with that particular
selection.

[ Iintend to use City of Austin CERTIFIED M/WBE Subcontractor/Sub-consultant(s).

Instructions: Offerors may use Subcontractor(s) that ARE City of Austin certified M/WBE firms. Offerors shall contact SMBR (512-
974-7600 or SMBRComplianceDocuments@austintexas.gov) to confirm if the Offeror’s intended Subcontractor(s) are City of Austin
certified M/WBE and if these firm(s) are certified to provide the goods and setvices the Offeror intends to subcontract. If the Offeror’s
Subcontractor(s) are current valid certified City of Austin M/WBE firms, the Offeror shall insert the name(s) of their Subcontractor(s)
into the table below and must include the following documents in their sealed Offer:

e  Subcontracting/Sub-Consulting Utilization Form (completed and signed)
e  Subcontracting/Sub-Consulting Utilization Plan (completed)

[J 1intend to use NON-CERTIFIED Subcontractor/Sub-Consultant(s) after performing Good Faith Efforts.

Instructions: Offerors may use Subcontractors that ARE NOT City of Austin certified M/WBE firms ONLY after Offerors have first
demonstrated Good Faith Efforts to provide subcontracting opportunities to City of Austin M/WBE firms.

STEP ONE: Contact SMBR for an availability list for the scope(s) of work you wish to subcontract;

STEP TWO: Perform Good Faith Efforts (Check List provided below);

STEP THREE: Offerors shall insert the name(s) of their certified or non-certified Subcontractor(s) into the table below and must include
the following documents in their sealed Offer:

e  Subcontracting/Sub-Consulting Utilization Form (completed and signed)

e  Subcontracting/Sub-Consulting Utilization Plan (completed)

e Al required documentation demonstrating the Offeror’s performance of Good Faith Efforts (see Check List below)

GOOD FAITH EFFORTS CHECK LIST —

When using NON-CERTIFIED Subcontractor/Sub-consultants(s), ALL of the following CHECK BOXES MUST be completed
in order to meet and comply with the Good Faith Effort requirements and all documentation must be included in your sealed
Offer. Documentation CANNOT be added or changed after submission of the bid.

[[] Contact SMBR. Offerors shall contact SMBR (512-974-7600 or SMBRComplianceDocuments(@,
of City of Austin certified M/WBE firms that are certified to provide the goods and services the Offeror intends to subcontract
out. (Availability List). Offerors shall document their contact(s) with SMBR in the “SMBR Contact Information” table on the
following page.

austintexas.gov) to obtain a list

[0 Contact M/WBE firms. Offerors shall contact all of the M/WBE firms on the Availability List with a Significant Local Business
Presence which is the Austin Metropolitan Statistical Area, to provide information on the proposed goods and services proposed
to be subcontracted and give the Subcontractor the opportunity to respond on their interest to bid on the proposed scope of work.
When making the contacts, Offerors shall use at least two (2) of the following communication methods: email, fax, US mail or
phone. Offerors shall give the contacted M/WBE firms at least seven days to respond with their interest. Offerors shall document
all evidence of their contact(s) including: emails, fax confirmations, proof of mail delivery, and/or phone logs. These documents
shall show the date(s) of contact, company contacted, phone number, and contact person.

Section 0905 Solicitation No. RFP 7500 KDS3001 Page | 1



Exhibit B

MINORITY- AND WOMEN-OWNED BUSINESS ENTERPRISE (MBE/WBE)
PROCUREMENT PROGRAM

Subcontracting /Sub-Consulting (“Subcontractor’®) Utilization Plan

SOLICITATION NUMBER: RFP 7500 KDS3001
SOLICITATION TITLE: Painting Services

[0 Follow up with responding M/WBE firms. Offeror shall follow up with all M/WBE firms that respond to the Offeror’s request.
Offerors shall provide written evidence of their contact(s): emails, fax confirmations, proof of mail delivery, and/or phone logs.
These documents shall show the date(s) of contact, company contacted, phone number, and contact person.

[  Advertise. Offerors shall place an advertisement of the subcontracting opportunity in a local publication (i.e. newspaper, minority
or women organizations, or electronic/social media). Offerors shall include a copy of their advertisement, including the name of
the local publication and the date the advertisement was published.

[0 Use a Community Organization, Offerors shall solicit the services of a community organization(s); minority persons/women
contractors’/trade group(s); local, state, and federal minority persons/women business assistance office(s); and other organizations
to help solicit M/WBE firms. Offerors shall provide written evidence of their Proof of contact(s) include: emails, fax confirmations,
proof of mail delivery, and/or phone logs. These documents shall show the date(s) of contact, organization contacted, phone
number, email address and contact person.

Section 0905 Solicitation No. RFP 7500 KDS3001 Page | 2
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MINORITY- AND WOMEN-OWNED BUSINESS ENTERPRISE (MBE/WBE) 3
PROCUREMENT PROGRAM
Subcontracting /Sub-Consulti “Subcontractor”) Utilization Plan 3

SOLICITATION NUMBER: RFP 7500 KDS3001
SOLICITATION TITLE: Painting Services

(Offerors may duplicate this page to add additional Subcontractors as needed)

Subcontractor/ Sub-consultant

City of Austin Certified [IMBE []WBE Ethnic/Gender Code: [[] NON-CERTIFIED

Company Name

Vendor ID Code

Contact Person Phone Number:
Additional Contact Info Fax Number: E-mail:
Amount of Subcontract $

List commodity codes &
description of services

Justification for not utilizing a
certified MBE/WBE

~ Subcontractor/Sub-consultant

City of Austin Certified [0 MBE []WBE Ethnic/ Gender Code: [ NON-CERTIFIED

Company Name

Vendor ID Code

Contact Person Phone Number:
Additional Contact Info Fax Number: E-mail:
Amount of Subcontract $

List commodity codes &
description of services

Justification for not utilizing a

certified MBE/WBE
- SMBR Contact Information
SMBR Contact Name Contact Date Means of Contact Reason for Contact
[] Phone
OR
[ Email

FOR SMALL AND MINORITY BUSINESS RESOURCES DEPARTMENT USE ONLY:

Having reviewed this plan, I acknowledge that the Offeror [ ] HAS or [ ] HAS NOT complied with these
instructions and City Code Chapters 2-9A/ B/C/D, as amended. »

Reviewing Co\mseiot o , - Diite

I have revieWed the completing the Subcon&acﬂng/ Sub-Consultant Utilization Plan and [] Concur [] Do Not
Concur with the Reviewing Counselot’s recommendation.

Director/ Assistant Director or Designee Date

Section 0905 Solicitation No. RFP 7500 KDS3001 Page | 3
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TAB 2

Authorized Negotiator-

John Anastasis — Owner — 17819 Davenport Rd. STE 240 Dallas, TX 75252

Nick Anastasis — President - 17819 Davenport Rd STE 240 Dallas, TX 75252

PHONE = 214-325-9415

214-325-9362

Email - Gus@jnapainting.com Nick@jnapainting.com
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TAB 3

REFERENCES

DFW Airport Painting Services

Painting of Airport Facilities on call - 5 year contract

JNA provides painting services to DFW Airport at terminals, airport facilities,
parking, etc.

Mark Holt- Airport Facility Director - 972-973-6273 mholt@dfwairport.com
$1,058,00.00 Total Contract

2014-Present. JNA has been awarded new 3 year contract for DFW effective 09-
2018

Project Managers - Nick Anastasis, Gus Kohelis, John Anastasis

San Antonio ISD - Painting of Multiple Schools

Painting of multiple schools over past 5 years. Project consists of repainting all
surfaces Interior and Exterior of Schools. Staff is onsite and schedules are very
critical 2017 Painting of 7 complete schools in 60 days

Bruce Longoria - Construction Management Manager - blongorial @saisd.net
210-591-3391

2015-$645,555.00---2016-$381,200.00 -2017 - $1,057,915.00

2003-Present - Various Contracts through years

Project Manager - Nick Anastasis, John Anastasis, Gus Kohelis

Austin ISD - Painting Services 2016
Summer Painting program where JNA provided painting services to 25 School

Locations for Austin ISD. Work Orders were provided and completed within
the summer months.

Felipe Romero -felipe.romero@austinisd.org 512-414- 4457

May - August 2016 - $250,000.00
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City of Houston - George R. Brown Convention Center
Painting of the Interior and Exterior of George R Brown Convention Center in

preparation for the Super Bowl (2017) and March Madness (2011)

Facility was in full operation during project

Dave Osterhout - Director of Operations - 713-853-8013 - RECENTLY RETIRED
- CELL NUMBER

David.osterhout@houstonfirst.com

2016- $251,800.00 2011- $491,000.00

March 2011, January 2017

Project Managers - Nick Anastasis, John Anastasis, Gus Kohelis

Killeen ISD - On Call Painting Services
Painting of Schools and Buildings for Killeen ISD over the past 15 years. Over

the years, JNA has worked on many projects of all sizes to help support the KISD
painting program.

Martha Blount- Senior Supervisor Martha.blount@killeenisd.org 254-336-0188
2003-Present - Approx $250,000 per year

City of Frisco - Painting various projects
Painting services for multiple city buildings including full painting of City Hall.

Gerry Burns - Director of Maintenance - gburns@friscotexas.gov 972-292-
9112
2016-2018 - Various project costs from 3,000.00 - 45,000.00 per project

More References are available upon request. ]NA has many more projects that
are completed
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TAB 4

JNA Painting & Contracting Company, INC. is a Commercial and Industrial Painting
Company that originated in 1996. For the past 22 years, JNA has completed projects of all
sizes and understands the importance of completing all projects in a very clean, safe, timely
and professional manner.

JNA Painting has office locations in Baltimore, MD, San Antonio, TX and Dallas, TX.
JNA also has a centralized storage and office space in Temple, TX.

John Anastasis, Owner, has been in the painting business for over 50 years. Through
the years, Mr. Anastasis has worked in schools, tanks, airports, stadiums, bridges and many
other projects of all sizes.

JNA Painting & Contracting core business is working with public agencies such as
State, City, School Districts, and Airports. JNA has experience in working on tight time
schedules while buildings or areas are occupied. Nick Anastasis and Gus Kohelis are both
project managers to ensure the schedule is upheld and strictly followed. Foremen are
assigned on each job but Gus and Nick are on the sites daily to ensure everything is running
properly. JNA has completed projects throughout Maryland, Virginia and Texas.

Again, JNA has provided painting of projects of all sizes. In 2011 and 2016, J]NA
completed the painting of the Interior and Exterior of the George R. Brown Convention
Center in Houston, TX for anticipation of Final Four and Super Bowl respectively. The
convention center was in full operation while we were working and the project went without
any interruption.

In Texas, JNA has worked with the City of Dallas, DFW, Austin ISD, Lubbock ISD,
LaVega ISD, San Antonio ISD, City of Houston, METRO, Texas Tech University, Killeen ISD
and San Angelo ISD to name a few. JNA understands the importance of turning areas over
and providing the least amount of disruption to the everyday operation.

JNA can provide bonding up to our 3 million dollar capacity, which was earned over
our 20 years of service.

P£.0. Box 206048 Baltimore. MD 21224
Phone: M110-285-7350 Fax: 410-285-77906
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JNA has all the tools and equipment to complete the project with our own forces. JNA
has over 30 work vehicles and all scaffold/ladders to access difficult areas

In specific to this project for the City of Austin, JNA feels we have a very strong
company to offer painting services for the City. JNA focuses all of our work on repaint
projects. JNA uses our own employees and the follow company guidelines for quality control
that have been put in place by Owner John Anastasis.

JNA is a family business where customer service comes first. During the project, it is
our goal to establish and maintain a relationship with all involved to make this a successful
project. JNA looks to develop a relationship where this can go further than the contract term.
JNA will manage this project in addition to other clients as we have multiple supervisors and
project managers that will be available to ensure work orders and quotes are received in a
timely manner. Once awarded projects, JNA will schedule and coordinate a schedule that is
beneficial to the facility. JNA works in many situations where we need to work after hours to
accommodate. JNA does not charge differently based on time.

Invoicing and payroll reporting are no issue for JNA as we work on many state and
federally funded projects that require paperwork for verification of payroll.

JNA is really hoping to qualify with the City and we encourage you to contact all of our
references for further input.

Thank you very much

Nick Anastasis

R i e SO— — —— sy S——— e e

P.O. Box 26048 Baltimore. MD 21224
Phone: 110-285-7350 Ffax: 410-285-77906
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TAB 5

JNA Painting & Contracting Company, INC is a family owned business started by John
Anastasis. John Anastasis has been in the painting business for over 50 years. Nick Anastasis
and Gus Kohelis are the lead managers for the company and work with John on scheduling.
Gus Kohelis and Nick Anastasis will be the representatives who will deal directly with the
Contract Manager for this project.

John Anastasis- OWNER

Painters
KEY PERSONNEL

John Anastasis- Owner - Over 50+ years in the commercial/industrial painting industry.
Started JNA in 1996

Nick Anastasis - President - Over 25 years in the commercial/industrial painting industry.
Nick Anastasis began with JNA in 1996. Nick Anastasis will be a main point of contact for the
contract along with Gus Kohelis.

Gus Kohelis - General Manager - Over 15 years in the commercial /industrial painting
industry. Gus Kohelis began with JNA in 2004. Gus Kohelis will be a main point of contract
for the contract along with Nick Anastasis

A —— I ——— T— i i i e S e I R

P.0. Box 260418 Baltimore. MD 21224
Phone: 110-285-7350 Faxn: 410-285-7796
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Rene Alarcon - Supervisor - Over 10 years working in the commercial/industrial painting
industry. Rene first began work with JNA Painting in 2011.
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P.0. Box 20048 Baltimore. MD 21224
Phone: 4110-285-7350 Ffax: 410-283-7790
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KEY PERSONNEL

2. John Anastasis- Owner

Work Experience:

1996-Present JNA Painting Company, INC.
Baltimore, MD Owner

1973-1982 Hermes Painting

Baltimore, MD Owner

Key Projects/Experience:

Aberdeen Proving Grounds
Northampton MUD

George. R Brown Convention Center
Postwood Mud

Ennis — Tarrant Regional Water District
Ft. Mead

M&T Bank Stadium

Worked in the GSA

Naval Academy, Annapolis

Naval Yards

Texas Tech University

Morgan State University

Seguin, TX

Howard County Public Schools

Prince George’s County Public Schools
Baltimore City Public Schools

Anne Arundel County Public Schools
Killeen Independent School District, Killeen, TX
San Angelo ISD

City of Hurst, TX

Lubbock ISD

Maryland Aviation Administration

NS AT e — N —— S —— p— e SRR——— i A L AT

£.0. Box 26018 Baltimore. MD 21224
Phone: 110-285-7350 Ffax: 110-285-7796
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Nick Anastasis- President

Work Experience:

1996-Present JNA Painting Company, INC.
Baltimore, MD President

Key Projects/Experience:

DFW

City of Lewisville

City of Dallas

Lubbock ISD

San Antonio ISD

Baltimore County School Repaints

Fair Oaks Ranch MUD

Killeen Independent School District, Killeen, TX

BWI Airport

City of Seguin- 3 MG Ground Storage Tank

Marriott’s Ridge High School — Howard County Public Schools
Regional High School- Prince George’s County Public Schools
Marley Middle School- Anne Arundel County Public Schools
North Harford High School- Harford County Public Schools
Howard County Public Schools Repaints

M & T Bank Stadium

San Angelo ISD

Certifications:

National Wood Floor Association

Polymix

C3 Lead Paint Removal

Supervisor — Structural Steel Lead Paint Removal

£.0. Box 206018 Baltimore, MD 21224
Phone: M110-285-7350 Fax: 410-285-7796
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Gus Kohelis- Manager

Education:

1999-2003 Marshall University

Huntington, WV Business Administration-

Marketing

Work Experience:

May 2004-Present JNA Painting Company, INC.

Baltimore, MD General Manager

August 2003- May 2005 PPG Industries (Pittsburgh
Paints)

Dallas, TX Sales Representative

Key Projects/Experience:

San Antonio ISD
DFW Airport
City of Dallas
City of Frisco
City of Allen

City of Lewisville
Austin ISD
Cedar Hill ISD
Plano ISD
George R. Brown Convention Center
Lubbock ISD
BWI Airport

Certifications:

e (PQI)Paint Quality Institute Certified
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P.O. Box 20048 Baltimore. MD 21224
Phone: 410-285-7350 Fax: 410-283-7790
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TAB 6

6A-

JNA Painting & Contracting Company is in full understanding of the SOW issued from
the city. JNA has had many contracts where the same type of format was in place. J]NA
understands that the City of Austin is looking to build a group of contractors to be qualified
to quote on projects exceeding $2,000. JNA has had numerous contracts where this is the
case and we embrace the opportunity. JNA does projects of all sizes, whether it be a small
offices or buildings complete.

JNA has all the tools, equipment and personnel for this project. JNA does not
subcontract our labor for painting services. All employees are w2 employees of JNA and
understand our company policies for working in secured and occupied facilities. J]NA main
storage location is nearby in Temple and also San Antonio. At these locations, JNA has all
tools and equipment necessary for any project that may arise. JNA has over 30 vehicles,
scaffolding, spray machines, pressure washers, and sand blast equipment to name a few.

Safety is a main focus for JNA and is monitored daily. Employees are constantly being
trained on site to ensure a safe working environment. JNA most recent experience modifier
through Workman Comp provides us a 15% discount based on our safety record.

JNA has been the on call Painting contractor for DFW for 5 years. This project is
similar and requires extra security screening that our employees have gone through.

JNA will have a single point of contact either Gus Kohelis and Nick Anastasis will be in
communication with the City Point of contact. JNA stresses that communication is the key for
projects of this kind. Scheduling for pricing, meetings and projects are essential in this
format. JNA had a similar contract with the City of Dallas that was run through the Water
Department. As time went on, other agencies within the City joined the agreement and
through this JNA ended up painting Parking Garages for Aviation, Recreation Centers for
parks and rec, and libraries for the city.

JNA has not OSHA citations or OSHA related Incidents over the three year period
requested in the specification.

JNA operates throughout the state of Texas and has offices in San Antonio, Temple and
Dallas. JNA assembles our crews based on the region of work. JNA has employees from

P.O. Box 20048 Baltimore. MD 21224
Phone: 110-285-7350 Faxn: 410-283-7790
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Austin and San Antonio who will be working on this project. JNA will schedule accordingly
so they are available for work on this contract upon request.

Alternatives as described in 4.2 will be made at every extent possible by request from
the city. JNA works in other areas where VOC are strictly monitored and our paint materials
used have been altered to ensure compliance. In the changing times, Sherwin Williams has
made products available that will help meet these needs.

6B - Sample Project

JNA has estimated the sample project based on the information that was provided in
the specifications. The project is for the cleaning, priming, and painting of the fence, louvers,
and gates at the Convention Center.

Areas will be pressure washed (reclaiming water), prepped primed and painted.
Products for this project will be supplied by the City. JNA has all equipment for this project.
JNA also realizes this project does not permit spray and must be completed by brush and roll.

On the attached sample breakdown form, we have priced the project as requested and
broke the square feet and linear feet down. The numbers are doubled on the form as it is a
two sided fence and louvers. JNA also provides an extended 3 year warranty on all jobs we
complete.

6C-

JNA has read and understands the Contractor responsibilities. JNA has been in
business for over 22 years and has had many projects similar to this. JNA fully understands
that all work must be authorized from the City representative and that no changes are
approved unless written from the City. JNA ensures quality control by having our two
managers, Gus Kohelis and Nick Anastasis directly involved in all phases of the work. JNA
employees work under very strict guidelines that are in line with the City’s expectations.

JNA will keep job records of all projects that are worked on for the City. Per the
addendums issued, time sheets and material markup have been removed from the original
scope. All quotes will be a fixed price with a breakdown of labor , materials, etc. on a per
project basis.
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Attachment 2 - Sample Prpject Worksheet
Revision 1.1
Vendor Name: JNA Painting Contracting Company INC

Attachment 2: Sample Project Worksheet - Austin Convention Center Service Yard Painting Project

Total FT | Total FT uomMm Proposed Job Not-to-Exceed
Item 1 - Description (1 points) | QTY | # FT High | # FT Wide High Wide Total FT | (SF or LF) |Labor Hours| Classification | Labor Rate Quote
a) Power Wash Fence 2 27 250 27 500 13500 SF 32.0|PAINTER ) 33.75 | S 1,080.00
b) Power Wash Louver Panels 2 27 250 27 500 13500 SF 32.0|PAINTER S 33.75 | S 1,080.00
Total FT | Total FT vom Proposed Job Not-to-Exceed
Iltem 2 - Description (1 points) | QTY | # FT High | # FT Wide High Wide Total FT | (SF or LF) |Labor Hours| Classification | Labor Rate Quote
a) Prime Fence 2 27 250 27 500 13500 SF 42.0|PAINTER S 33.75 | $ 1,417.50
b) Paint Fence 2 27 250 27 500 13500 SF 84.0|PAINTER S 33.75 | $ 2,835.00
Total FT | Total FT uom Proposed Job Not-to-Exceed
Item 3 - Description (1 points) | QTY | #FT High | # FT Wide High Wide Total FT | (SFor LF) |Labor Hours| Classification | Labor Rate Quote
a) Prime Steel Post 7 27 = 189 X 189 LF 10.0[PAINTER S 33.75 | $ 337.50
b) Paint Steel Post 7 27 - 189 X 189 LF 20.0|PAINTER $ 33.75 | S 675.00
Total FT | Total FT uom Proposed Job Not-to-Exceed
Item 4 - Description (4 points) | QTY | # FT High | # FT Wide High Wide Total FT | (SF or LF) |Labor Hours| Classification | Labor Rate Quote
Louver Panel 12 16.00 27.00 16.00 324.00 5184 SF 52.0{PAINTER $ 33.75 | $ 1,755.00
Top Grill 12 3.50 27.00 3.50 324.00 1134 SF 10.0|PAINTER S B8375|5 337.50
South Section Louver Panel 2 16.00 18.00 16.00 36.00 576 SF 5.0|PAINTER S 33.75 | S 168.75
South Section Top Grill Panel 2 3.50 18.00 3.50 36.00 126 SF 3.0|PAINTER S 3375 | § 101.25
North Section Louver Panel 2 16.00 10.50 16.00 21.00 336 SF 5.0|PAINTER S 33.75 | $ 168.75
North Section Top Grill 2 3.50 10.50 3.50 21.00 74 SF 2.0|PAINTER S 33.75 | S 67.50
Gated Section Top Grills 4 3.50 40.00 3.50 160.00 560 SF 4.0|PAINTER S 33.75 | $ 135.00

Page 1 of 2




Attachment 2 - Samgg Project Worksheet
Revision 1.1
Vendor Name: JNA Painting Contracting Company INC

Attachment 2: Sample Project Worksheet - Austin Convention Center Service Yard Painting Project

Total FT | Total FT uom Proposed Job Not-to-Exceed
Item 5 - Description (1 points) | QTY | # FT High | # FT Wide High Wide Total FT | (SF or LF) |Labor Hours| Classification | Labor Rate Quote
a) Prime Gates 4 10 40 10 160 1600 SF 10.0]PAINTER S 33.75 | $ 337.50
b) Paint Gates 4 10 40 10 160 1600 SF 20.0|PAINTER S 33.75 | $ 675.00
Total FT | Total FT uom Proposed Job Not-to-Exceed
Item 6 - Description (1 points) | QTY | # FT High | # FT Wide High Wide Total FT | (SF or LF) |Labor Hours| Classification | Labor Rate Quote
a) Prime Gate Supports 4 25 X 100 X 100 LF 3.0{PAINTER S 3375|S§ 101.25
b) Paint Gate Supports 4 25 X 100 X 100 LF 6.0|PAINTER S 3375 1|S 202.50
Total FT | Total FT uom Proposed Job Not-to-Exceed
Item 7 - Description (1 points) | QTY | # FT High | # FT Wide High Wide Total FT | (SForLF) |Labor Hours| Classification | Labor Rate Quote
a) Prime I-Beams 2 Ix 160 X 160 320 LF 16.0|PAINTER S 3375 S 540.00
b) Paint I-Beams 2 X 160 XX 160 320 LF 32.0|PAINTER S 3375 | S 1,080.00

Total $ 13,095.00
PLEASE NOTE ALL SQ FOOT iS BASED ON 2 SIDES. IT WAS NECESSARY TO DOUBLE THE QTY TO DOUBLE DUE TO THE 2 SIDES

Page 2 of 2



Name of Company:

ATTAEKRVIENT 4
EXCEPTIONS TO THE SOLICITATION
Request for Proposal Number: RFP 7500 KDS3001
Painting Services

JNA Painting & Contracting Company, INC

Be advised that exceptions to any portion of this Solicitation may jeopardize acceptance of the Proposal. The
Proposer must clearly indicate each exception taken and indicate the alternative language along with the business
need for the alternative language. The failure to identify exceptions or proposed changes with a full explanation will
constitute acceptance by the Proposer of the Solicitation as proposed by the City. The City reserves the right to
reject a Proposal containing exceptions, additions, qualifications or conditions not called for in the Solicitation.

Section

Proposed Alternative

NONE
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PRICING

P.O. Box 26048 Baltimore. MD 21224
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ATTACHM%P%@ - PRICE SHEET
ci LLUsTIN
PAINTING SERVICES
RFP 7500 KDS3001
Revision 1.1

Company Name: JNA Painting & Contracting Company, INC._

Special Instructions: Offerors must use this Price Sheet to submit pricing. Be advised that exceptions taken to any portion of the solicitations may jeopardize acceptance of your Offer.

The quantities listed are annual estimates and not a guarantee of actual volume. The City reserves the right to purchase more or less of these quantities as may be required during the Contract Term.
Quantities will be as-needed and specified by the City for each order.

The City intends to make multiple awards to establish a qualified list of Contractors based on the offeror's ability to meet the scope of work requirements, qualifications, experience and cost.

HOURLY LABOR RATE

The rates listed below shall include all charges for labor, administrative, overhead, per diem, and transportation (i.e. travel time, mileage, and fuel) costs. These expenses shall be included in the rates
provided and shall not be paid separately.

A bid of '0' (zero) will be interpreted by the City as a no-charge (free) item and the City will not expect to pay for that item. A bid of 'no bid' will be interpreted by the City that the proposer does not wish
to bid on that item.

Job Classifications that are subject to Prevailing Wage shall, at a minimum, be priced at the Total Minimum Wage Rate Required for that Classification. Rates which do not meet the Total Minimum
Wage Rate for that Classification shall result in a non-responsive offer.

ESTIMATED HOURLY LABOR
ITEM NO. LABOR RATE ANNUAL HOURS RATE EXTENDED PRICE
11 Lead Paln.terISL'lpewlsor:. for painting and general services during regular business hours, defined as Monday 10,875 $ 3375 | $ 367,031.25
through Friday 6:00 am - 5:00 pm
Lead Painter/Supervisor: for painting and general services during non-regular business hours, defined as Monday
iz through Friday 5:01 pm - 5:59 am, Saturday and Sunday and City holidays 1,990 $ 3375 $ 67,162.50
13 P.amter: (p_nmmg, painting) for painting services during regular business hours, defined as Monday through Friday 21750 $ 3375 | $ 734,062.50
6:00 am - 5:00 pm
Painter: (priming, painting) for services during non-regular business hours, defined as Monday through Friday 5:01
i pm - 5:59 am, Saturday and Sunday and City holidays s 3 33.75 | $ 68,550.00
15 g%w:rlr:lTapmg: (texturing) for services during regular business hours, defined as Monday through Friday 6:00 am - 5240 $ 28.86 | $ 151,226.40
Drywall/Taping: (texturing) for services during non-regular business hours, defined as Monday through Friday 5:01
18 pm - 5:59 am, Saturday and Sunday and City holidays i 3 28.86 | § 8,369.40
Laborer, Common or General: (for general services - example: pressure washing, cleaning, removing debris, load
1.7 |and unload building materials, take apart bracing, scaffolding) during regular business hours, defined as Monday 5,240 $ 18.00 | $ 94,320.00
through Friday 6:00 am - 5:00 pm

Section 0610 - Price Sheet Solicitation No. RFP 7500 KDS3001 Page [ 1
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Laborer, Common or General: (for general services - example: pressure washing, cleaning, removing debris, load
1.8  |and unload building materials, take apart bracing, scaffolding) for services during non-regular business hours, defined 290 $ 18.00 | $ 5,220.00
as Monday through Friday 5:01 pm - 5:59 am, Saturday and Sunday and City holidays
TOTAL | $ 1,496,242.05

Section 0610 - Price Sheet

Solicitation No. RFP 7500 KDS3001
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Exhibit B

ADDENDUM
PURCHASING OFFICE
CITY OF AUSTIN, TEXAS

Solicitation: RFP 7500 KDS3001 Addendum No: 1 Date of Addendum: 7/3/2018

This addendum for the above referenced solicitation for a Group Pre-Paid Legal Plan is to incorporate the following
changes and answer the following question:

I. Clarifications:

1. The Solicitation Documents will be reposted to the City's Vendor Connection website located at Austin Finance
Online hitps:/www.austintexas.gov/financeonline/account services/account/login.cfm to make the following
changes to Section 0400 Supplemental Purchase Provisions, ltem 8. Retainage:

CITY OF AUSTIN

PURCHASING OFFICE
SUPPLEMENTAL PURCHASE PROVISIONS

stipulated to be 20% of the project quote not-to-exceed amount. The Contractor therefore agrees to pay, and
the City agrees to accept, as liquidated damages, the sum of 20% of the project quote not-to-exceed amount.

8. RETAINAGE: The City will-may withhold twenty percent (20%) retainage until completion of all work required
by the Contract. The Coniractor's invoice shall indicate the amount due, less the retainage. Upon final
acceptance of the work, the Contractor shall submit an invoice for the retainage to the City and payment will be
made as specified in the Contract. Payment of the retainage by the City shall not constitute nor be deemed a
waiver or release by the City of any of its rights and remedies against the Contractor for recovery of amounts
improperly invoiced or for defective, incomplete or non-conforming work under the Contract.

Il. Questions:

1. Does the solicitation require a bid or performance bond?

Answer: No. However, the solicitation does contain a Liquidated Damages clause in Section 0400
Supplemental Purchase Provisions and a requirement in Section 0500 Scope of Work 4.8.6 regarding
performance and acceptance of services.

ALL OTHER TERMS AND CONDITIONS REMAIN THE SAME.

APPROVED BY: %mx %@M 7/ i /; 20/X

Klmb&rley Larsen, Procurement Specialist Il Date
Purchasing Office, 512-974-2261

ACKNOWLEDGED BY:

Nl A sTRGNg “///44 e A 1 X

Name Authorized Signature ——_ Date

RETURN ONE COPY OF THIS ADDENDUM TO THE CITY OF AUSTIN PURCHASING OFFICE WITH YOUR
RESPONSE OR PRIOR TO THE SOLICIATION CLOSING DATE. FAILURE TO DO SO MAY CONSTITUTE
GROUNDS FOR REJECTION
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Exhibit B

ADDENDUM
PURCHASING OFFICE
CITY OF AUSTIN, TEXAS

Solicitation: RFP 7500 KDS3001 Addendum No: 2 Date of Addendum: 7/3/2018

This addendum for the above referenced solicitation for Painting Services is to make the following correction to the
solicitation name in Addendum 1:

l. Clarifications:

Solicitation: RFP 7500 KDS3001 Addendum No: 1 Date of Addendum: 7/3/2018

This addendum for the above referenced solicitation for a Greup-Pre-RPaid-begal-Plan-Painting Services is to incorporate
the following changes and answer the following question:

ALL OTHER TERMS AND CONDITIONS REMAIN THE SAME.

APPROVED BY: \élm\ﬁ@m 7 /3 Pats e

Kimbérley Larsen, Procurement Specialist Il Date
Purchasing Office, 512-974-2261

Jick AresSirses & /7///
A /

Page 1 of 1



Exhibit B

ADDENDUM
PURCHASING OFFICE
CITY OF AUSTIN, TEXAS

Solicitation: RFP 7500 KDS3001 Addendum No: 3 Date of Addendum: 7/12/2018

This addendum for the above referenced solicitation for Painting Services is to extend the solicitation due date.
Due Date:

August 2, 2018, 2:00 PM CST

ALL OTHER TERMS AND CONDITIONS REMAIN THE SAME.

APPROVED BY: %/IM %Wﬂ/\/ , 7/ / 9‘/020/ ¥

Kimberley Larsen, Procurement Specialist Il Date
Purchasing Office, 512-974-2261

ACKNOWLEDGED BY: /
Mo Aatpzrss /&4- -1 F
eI Pt

Name Authorized Signaturé

RETURN ONE COPY OF THIS ADDENDUM TO THE CITY OF AUSTIN PURCHASING OFFICE WITH YOUR
RESPONSE OR PRIOR TO THE SOLICIATION CLOSING DATE. FAILURE TO DO SO MAY CONSTITUTE
GROUNDS FOR REJECTION

Page 1 of 1



Exhibit B

ADDENDUM
PURCHASING OFFICE
CITY OF AUSTIN, TEXAS

Solicitation: RFP 7500 KDS3001 Addendum No: 4 Date of Addendum: 7/31/2018

This addendum for the above referenced solicitation for Painting Services is to extend the solicitation due date.
Due Date:

August 16, 2018, 2:00 PM CST

ALL OTHER TERMS AND CONDITIONS REMAIN THE SAME.

APPROVED BY: YA/W\ %MM/\—/ 7 //3// QQ/ Y |

Kim erley Larsen, Procurement Specialist || Date
Purchasing Office, 512-974-2261

ACKNOWLEDGED BY:
Nk A?\/Prfﬂ/’r% %—T//f// ) ;

Name Authorized Signature Date

RETURN ONE COPY OF THIS ADDENDUM TO THE CITY OF AUSTIN PURCHASING OFFICE WITH YOUR
RESPONSE OR PRIOR TO THE SOLICIATION CLOSING DATE. FAILURE TO DO SO MAY CONSTITUTE
GROUNDS FOR REJECTION

Page 1 of 1



Exhibit B

ADDENDUM
PURCHASING OFFICE
CITY OF AUSTIN, TEXAS

Solicitation: RFP 7500 KDS3001 Addendum No: 5 Date of Addendum: 8/7/2018

This addendum for the above referenced solicitation for a Painting Services is to incorporate the following changes and
answer the following questions for the solicitation:

1.

Solicitation Revisions:

Section 0500, Scope of Work, has been revised in Revision 1.1 and the solicitation shall be reposted. Details on all
changes are attached to this Addendum.

Section 0600, Proposal Instructions and Evaluation Criteria has been revised in Revision 1.1 and shall be reposted.
Details on all changes are attached to this Addendum.

Attachment 2 - Sample Project Worksheet has been revised to add two columns, Column J — Job Classification and
Column K — Labor Rate.

Il. Questions:

1.

On Attachment 1, Sample Project Sheet 1 of 9; item (1) bullet (b.) requires to power-wash both sides of louver
panels. Are these the same panels described on item (4) Prime and paint louver panels?

Answer: Yes.

2. On Attachment 1, Sample Project Sheet 6 and 7 of 9, the photographs are the same. Should the duplicate be

disregarded? Is there a photograph that is missing?

Answer: The second photo is a duplicate and should be disregarded. There is not a photo that is missing.

ALL OTHER TERMS AND CONDITIONS REMAIN THE SAME.

APPROVED BY:
Kimberley Larsen, Procurement Specialist Il Date
Purchasing Office, 512-974-2261

ACKNOWLEDGED BY:

Nick "DY‘VA'STASU M Qﬂ’ \r\ ,\Q

Name Authorized Signature Date

RETURN ONE COPY OF THIS ADDENDUM TO THE CITY OF AUSTIN PURCHASING OFFICE WITH YOUR
RESPONSE OR PRIOR TO THE SOLICIATION CLOSING DATE. FAILURE TO DO SO MAY CONSTITUTE
GROUNDS FOR REJECTION
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Exhibit B

\J/
ADDENDUM
PURCHASING OFFICE

CITY OF AUSTIN, TEXAS

Solicitation: RFP 7500 KDS3001 Addendum No: 6 Date of Addendum: 8/9/2018

This addendum for the above referenced solicitation for a Painting Services is to incorporate the following changes and
answer the following questions for the solicitation:

l. Clarification:
1. Addendum 5 was not signed by the City. The signed Addendum 5 is attached to Addendum 6.

il. Solicitation Revisions:

1. Section 0500, Scope of Work, has been revised in Revision 1.2 and the solicitation shall be reposted. Details on all
changes are attached to this Addendum.

2. Section 0600, Proposal Instructions and Evaluation Criteria has been revised in Revision 1.2 and shall be reposted.
Details on all changes are attached to this Addendum.

lll. Questions:

1. When a project is quoted for fixed price, are estimated hours to be verified with time sheets or is it a fixed price
guote whether or not the estimated hours are higher or lower?

Answer: No, time sheets are not required to be submitted with invoices. The quoted fixed-price shall be the
invoiced price, regardless if the actual hours needed to complete the job are more, or less, than what you
originally quoted. The Contractor shall only invoice for the agreed upon, quoted fixed-price.

2. Is the sample job being awarded now or is it only an example?

Answer: The Sample Project is based upon work that has been done in the past and is anticipated again in
the future. The Sample Project will not be awarded based upon Contractor’s responses to the RFP solicitation.
If services are requested for the Sample Project during the Contract term, the City will invite the Contractors
to submit a fixed-price quote based upon a site-visit as outlined in the Scope of Work 4.3.1. The fixed-price
quote shall not exceed that proposed for this Sample Project unless an error or omission in the Sample Project
is discovered by the Contractors during the site visit and is verified and approved by the City in writing.

3. How many Contractors is the City looking to qualify?

The City does not have a pre-determined number of Contractors to award a Contract but does intend to make
multiple awards.

4. Do measurements need to be field-measured for the Sample Project or based on the information provided in the
solicitation? The Sample Project Worksheet has a line for LF and SF.

Contractors shall complete the Sample Project from the written instructions and images provided for the
purposes of the solicitation. The Sample Project Worksheet allows for either LF or SF, depending upon the item
to be painted since some items have provide both length/width and height measurements and some
measurements are only in length/width.

Page 1 of 2



Exhibit B

ALL OTHER TERMS AND CONDITIONS REMAIN THE SAME.

APPROVED BY: %’V’U f%ﬂwf\ & &éZ/ &@jg/

Kimb erley Larsen, Procurement Specialist I Date
Purchasing Office, 512-974-2261

ACKNOWLEDGED BY:
y =y
Nk Arbsras) Z 7\ :‘"/"?/ ( 7/ [ )//
Name Authorized Signature Date

RETURN ONE COPY OF THIS ADDENDUM TO THE CITY OF AUSTIN PURCHASING OFFICE WITH YOUR
RESPONSE OR PRIOR TO THE SOLICIATION CLOSING DATE. FAILURE TO DO SO MAY CONSTITUTE
GROUNDS FOR REJECTION

i
i
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Exhibit B

ADDENDUM
PURCHASING OFFICE
CITY OF AUSTIN, TEXAS

Solicitation: RFP 7500 KDS3001 Addendum No: 7 Date of Addendum: 8/14/2018

This addendum for the above referenced solicitation for a Painting Services is to incorporate the following changes:
I. Solicitation Revisions:

1. Attachment 3, Price Sheet, has been revised in Revision 1.1 to remove Category 2 and has been reposted to
Austin Finance Online: hitps:/www.austintexas. gov/inanceonline/account services/solicitation/solicitations.cim

2. Section 0500, Scope of Work, items 4.3.1.3, 4.3.1.3.4 and 4.3.1.3.5 have been revised to remove the requirement
to include the percent mark-up for materials and rental equipment in fixed-price quotes. Section 0500, Scope of
Work Revision 1.3 is attached to this Addendum to reflect these changes. The entire solicitation package will be
re-posted.

Il. Due Date Extension:

The Due Date for the solicitation for Painting Services is hereby extended to Tuesday, August 21, 2:00 PM.

ALL OTHER TERMS AND CONDITIONS REMAIN THE SAME.

APPROVED BY: %/I;ﬂ mf\\, g///éil/,;@/ S{

Kimberley Larsen, Procurement Specialist Il Date
Purchasing Office, 512-974-2261

ACKNOWLEDGED BY:
Nl A e staso et 2] 1§
Name Authorized Signature Date ‘

RETURN ONE COPY OF THIS ADDENDUM TO THE CITY OF AUSTIN PURCHASING OFFICE WITH YOUR
RESPONSE OR PRIOR TO THE SOLICIATION CLOSING DATE. FAILURE TO DO SO MAY CONSTITUTE
GROUNDS FOR REJECTION
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Contract Between the City of Austin (“City”)
and
Southstone Development Group, LLC (“Contractor”)
for
Painting Services
MA 7500 NA190000037

The City accepts the Contractor’s Offer (as referenced in Section 1.1.3 below) for the above
requirement and enters into the following Contract.

This Contract is between Southstone Development Group, LLC having offices at 1914 E. 6" St.,
#6339, and the City, a home-rule municipality incorporated by the State of Texas, and is effective as
of the date executed by the City (“Effective Date”).

Capitalized terms used but not defined herein have the meanings given them in Solicitation Number
RFP 7500 KDS3001.

1.1 This Contract is composed of the following documents:

1.2

1.3

1.4

1.1.1 This Contract

1.1.2 Exhibit A - The City’s Solicitation, Request for Proposals, RFP 7500 KDS3001 including
all documents incorporated by reference

1.1.3 Exhibit B — Southstone Development Group, LLC, Offer, dated August 16, 2018, including
subsequent clarifications

Order of Precedence. Any inconsistency or conflict in the Contract documents shall be

resolved by giving precedence in the following order:

1.2.1 This Contract

1.2.2 Exhibit A - The City’s Solicitation as referenced in Section 1.1.2, including all documents
incorporated by reference

1.2.3 Exhibit B - The Contractor’'s Offer as referenced in Section 1.1.3, including subsequent
clarifications.

Term of Contract. The Contract shall commence upon execution, unless otherwise specified,

and shall remain in effect for an initial term of thirty-six (36) months. The Contract may be
extended beyond the initial term for up to two (2) additional twelve (12)-month periods at the
City’s sole option.

1.3.1 If the City exercises any extension option, all terms, conditions, and provisions of the
Contract shall remain in effect for that extension period, subject only to any economic
price adjustment otherwise allowed under the Contract.

1.3.2 Upon expiration of the initial term or any period of extension, the Contractor agrees to
hold over under the terms and conditions of this Contract for such a period of time as is
reasonably necessary for the City to re-solicit and/or complete the deliverables due under
the Contract (not to exceed 120 calendar days unless mutually agreed to in writing).

Compensation. The Contractor shall be paid a total Not-to-Exceed amount of $6,000,000.00
divided among the contractors for the initial Contract term and an estimated $2,000,000.00

1 Rev. 12-13-2017



divided among the contractors for each extension option. Payment shall be made upon
successful completion of services or delivery of goods as outlined in each individual Delivery
Order.

1.5 Quantity of Work. There is no guaranteed quantity of work for the period of the Contract and
there are no minimum order quantities. Work will be on an as needed basis as specified by the
City for each Delivery Order

This Contract (including any Exhibits) constitutes the entire agreement of the parties regarding the
subject matter of this Contract and supersedes all prior and contemporaneous agreements and
understandings, whether written or oral, relating to such subject matter. This Contract may be
altered, amended, or modified only by a written instrument signed by the duly authorized
representatives of both parties.

In witness whereof, the parties have caused a duly authorized representative to execute this Contract
on the date set forth below.

SOUTHSTONE DEVELOPMENT

GROUP, LLC CITY OF AUSTIN

Alexander Canalini Cyrenthia Ellis

Printed Name of Authorized Person Printed Name of Authorized Person
//(v&tu\(@u@% j&()
\Zignature Sighatire

CEQ Procurement Manager

Title: Title:

11/29/18 /3/5//8

Date: Date:
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LIST OF EXHIBITS

Exhibit A — Request for Proposals RFP 7500 KDS3001 Painting Services
Exhibit B — Southstone Development Group, LLC, Offer, dated August 16, 2018
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RFP 7500 KDS3001 Painting Services

City of Austin,
Purchasing Office

SOUTHSTONCE

DEVELOPMENT GROUP

\K/é
3

inspire. create.innovate.



SO UTHSTONE 1914 E. 6 St. #6339
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SOUTHSTONE

DEVELOPMENT GROUP Austin. TX 78762

1. City of Austin

Standard Purchasing
Office Documents

OOOOOOOOOOOOOOO N


Alexander Canalini
1 of 80


The undersigned, by his/her signature, represents that he/she is submitting a binding offer and is authorized
to bind the respondent to fully comply with the solicitation document contained herein. The Respondent, by
submitting and signing below, acknowledges that he/she has received and read the entire document packet
sections defined above including all documents incorporated by reference, and agrees to be bound by the
terms therein.

Company Legal Name: Southstone Development Group, LLC

Company Address: 1914 E. 6th St. #6339
City, State, Zip: Austin, TX 78762

Federal Tax ID No.

Printed Name of Officer or Authorized Representative: ~ Alexander Canalini

(]

Title:  Chief Executive Officer ﬂ/}

D

Signature of Officer or Authorized Representative:

Date: 08/16/18

N |

Email Address: alex@southstonegroup.com

Phone Number: 512.745.6598

* Proposal response must be submitted with this signed Offer sheet to be considered for award

3 of 80
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Section 0605: Local Business Presence Identification

A firm (Offeror or Subcontractor) is considered to have a Local Business Presence if the firm is headquartered in the Austin
Corporate City Limits, or has a branch office located in the Austin Corporate City Limits in operation for the last five (5) years,
currently employs residents of the City of Austin, Texas, and will use employees that reside in the City of Austin, Texas, to
support this Contract. The City defines headquarters as the administrative center where most of the important functions and
full responsibility for managing and coordinating the business activities of the firm are located. The City defines branch office
as a smaller, remotely located office that is separate from a firm’s headquarters that offers the services requested and required
under this solicitation.

OFFEROR MUST SUBMIT THE FOLLOWING INFORMATION FOR EACH LOCAL BUSINESS (INCLUDING THE
OFFEROR, IF APPLICABLE) TO BE CONSIDERED FOR LOCAL PRESENCE.

NOTE: ALL FIRMS MUST BE IDENTIFIED ON THE MBE/WBE COMPLIANCE PLAN OR NO GOALS UTILIZATION PLAN
(REFERENCE SECTION 0900).

*USE ADDITIONAL PAGES AS NECESSARY*

OFFEROR:

Name of Local Firm |Southstone Development Group, LLC

Physical Address (1914 E. 6th St. #6339 Austin, TX 78762

Is your headquarters located in the

Corporate City Limits? (circle one) No

or

Has your branch office been located
in the Corporate City Limits for the
last 5 years?

No

Will your business be providing
additional economic development
opportunities created by the contract
award? (e.g., hiring, or employing
residents of the City of Austin or
increasing tax revenue?)

No

SUBCONTRACTOR(S):

Name of Local Firm | N/A

Physical Address | N/A

Is your headquarters located in the

Corporate City Limits? (circle one) Yes No

or

Has your branch office been located
in the Corporate City Limits for the Yes No
last 5 years

Will your business be providing
additional economic development
opportunities created by the contract
award? (e.g., hiring, or employing
residents of the City of Austin or
increasing tax revenue?)

Yes No

4 of 80
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SUBCONTRACTOR(S):

Name of Local Firm

Physical Address

Is your headquarters located in the
Corporate City Limits? (circle one)

Yes

No

or

Has your branch office been
located in the Corporate City Limits
for the last 5 years

Yes

No

Will your business be providing
additional economic development
opportunities created by the
contract award? (e.g., hiring, or
employing residents of the City of
Austin or increasing tax revenue?)

Yes

No

SUBCONTRACTOR(S):

Name of Local Firm

Physical Address

Is your headquarters located in the
Corporate City Limits? (circle one)

Yes

No

or

Has your branch office been
located in the Corporate City Limits
for the last 5 years

Yes

No

Will your business be providing
additional economic development
opportunities created by the
contract award? (e.g., hiring, or
employing residents of the City of
Austin or increasing tax revenue?)

Yes

No

Section 0605 Local Business Presence

Solicitation No. RFP 7500 KDS3001
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City of Austin, Texas
Section 0800
NON-DISCRIMINATION AND NON-RETALIATION CERTIFICATION

City of Austin, Texas
Equal Employment/Fair Housing Office

To: City of Austin, Texas,

| hereby certify that our firm complies with the Code of the City of Austin, Section 5-4-2 as reiterated below, and
agrees:

(1) Not to engage in any discriminatory employment practice defined in this chapter.

(2) To take affirmative action to ensure that applicants are employed, and that employees are treated
during employment, without discrimination being practiced against them as defined in this chapter,
including affirmative action relative to employment, promotion, demotion or transfer, recruitment or
recruitment advertising, layoff or termination, rate of pay or other forms of compensation, and
selection for training or any other terms, conditions or privileges of employment.

(3)  To postin conspicuous places, available to employees and applicants for employment, notices to be
provided by the Equal Employment/Fair Housing Office setting forth the provisions of this chapter.

(4) To state in all solicitations or advertisements for employees placed by or on behalf of the Contractor,
that all qualified applicants will receive consideration for employment without regard to race, creed,
color, religion, national origin, sexual orientation, gender identity, disability, sex or age.

(5) To obtain a written statement from any labor union or labor organization furnishing labor or service
to Contractors in which said union or organization has agreed not to engage in any discriminatory
employment practices as defined in this chapter and to take affirmative action to implement policies
and provisions of this chapter.

(6) To cooperate fully with City and the Equal Employment/Fair Housing Office in connection with any
investigation or conciliation effort of the Equal Employment/Fair Housing Office to ensure that the
purpose of the provisions against discriminatory employment practices are being carried out.

(7) To require of all subcontractors having 15 or more employees who hold any subcontract providing
for the expenditure of $2,000 or more in connection with any contract with the City subject to the
terms of this chapter that they do not engage in any discriminatory employment practice as defined
in this chapter.

For the purposes of this Offer and any resulting Contract, Contractor adopts the provisions of the City’s Minimum
Standard Non-Discrimination and Non-Retaliation Policy set forth below.

City of Austin
Minimum Standard Non-Discrimination and Non-Retaliation in Employment Policy

As an Equal Employment Opportunity (EEO) employer, the Contractor will conduct its personnel activities in
accordance with established federal, state and local EEO laws and regulations.

The Contractor will not discriminate against any applicant or employee based on race, creed, color, national origin,
sex, age, religion, veteran status, gender identity, disability, or sexual orientation. This policy covers all aspects of
employment, including hiring, placement, upgrading, transfer, demotion, recruitment, recruitment advertising,
selection for training and apprenticeship, rates of pay or other forms of compensation, and layoff or termination.

The Contractor agrees to prohibit retaliation, discharge or otherwise discrimination against any employee or
applicant for employment who has inquired about, discussed or disclosed their compensation.

Further, employees who experience discrimination, sexual harassment, or another form of harassment should
immediately report it to their supervisor. If this is not a suitable avenue for addressing their compliant, employees
are advised to contact another member of management or their human resources representative. No employee
shall be discriminated against, harassed, intimidated, nor suffer any reprisal as a result of reporting a violation of
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this policy. Furthermore, any employee, supervisor, or manager who becomes aware of any such discrimination
or harassment should immediately report it to executive management or the human resources office to ensure that
such conduct does not continue.

Contractor agrees that to the extent of any inconsistency, omission, or conflict with its current non-discrimination
and non-retaliation employment policy, the Contractor has expressly adopted the provisions of the City’'s Minimum
Non-Discrimination Policy contained in Section 5-4-2 of the City Code and set forth above, as the Contractor’s
Non-Discrimination Policy or as an amendment to such Policy and such provisions are intended to not only
supplement the Contractor’s policy, but will also supersede the Contractor’s policy to the extent of any conflict.

UPON CONTRACT AWARD, THE CONTRACTOR SHALL PROVIDE THE CITY A COPY OF THE
CONTRACTOR’S NON-DISCRIMINATION AND NON-RETALIATION POLICIES ON COMPANY LETTERHEAD,
WHICH CONFORMS IN FORM, SCOPE, AND CONTENT TO THE CITY’S MINIMUM NON-DISCRIMINATION
AND NON-RETALIATION POLICIES, AS SET FORTH HEREIN, OR THIS NON-DISCRIMINATION AND NON-
RETALIATION POLICY, WHICH HAS BEEN ADOPTED BY THE CONTRACTOR FOR ALL PURPOSES WILL
BE CONSIDERED THE CONTRACTOR’'S NON-DISCRIMINATION AND NON-RETALIATION POLICY
WITHOUT THE REQUIREMENT OF A SEPARATE SUBMITTAL.

Sanctions:

Our firm understands that non-compliance with Chapter 5-4 and the City’s Non-Retaliation Policy may result in
sanctions, including termination of the contract and suspension or debarment from participation in future City
contracts until deemed compliant with the requirements of Chapter 5-4 and the Non-Retaliation Policy.

Term:

The Contractor agrees that this Section 0800 Non-Discrimination and Non-Retaliation Certificate of the
Contractor’s separate conforming policy, which the Contractor has executed and filed with the City, will remain in
force and effect for one year from the date of filling. The Contractor further agrees that, in consideration of the
receipt of continued Contract payment, the Contractor's Non-Discrimination and Non-Retaliation Policy will
automatically renew from year-to-year for the term of the underlying Contract.

Dated this 13th day of August , 2018

CONTRACTOR  Southstané| Deyélopnfent Group, LLC

Authorized
Signature
v [
Title Chief Executive Officer
7 of 80
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Section 0835: Non-Resident Bidder Provisions

Company Name Southstone Development Group, LLC

Bidder must answer the following questions in accordance with Vernon’s Texas Statues and Codes Annotated Government
Code 2252.002, as amended:

A

Is the Bidder that is making and submitting this Bid a “Resident Bidder” or a “non-resident Bidder”?

Answer: Resident Bidder

(1) Texas Resident Bidder- A Bidder whose principle place of business is in Texas and includes a Contractor whose
ultimate parent company or majority owner has its principal place of business in Texas.
(2) Nonresident Bidder- A Bidder who is not a Texas Resident Bidder.

If the Bidder id a “Nonresident Bidder” does the state, in which the Nonresident Bidder’s principal place of business
is located, have a law requiring a Nonresident Bidder of that state to bid a certain amount or percentage under the
Bid of a Resident Bidder of that state in order for the nonresident Bidder of that state to be awarded a Contract on
such bid in said state?

Answer: N/A Which State: N/A

If the answer to Question B is “yes”, then what amount or percentage must a Texas Resident Bidder bid under the
bid price of a Resident Bidder of that state in order to be awarded a Contract on such bid in said state?

Answer: __ N/A
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Section 0840, Service-Disabled Veteran Business Enterprise Preference

Offeror Name

Southstone Development Group, LLC

Additional Solicitation Instructions.

1.

M By checking this box, Offeror states they are NOT a certified Service-Disabled Veteran Business Enterprise
seeking to claim preference points under the City of Austin’s SDVBE Program.

Offerors seeking to claim the Service-Disabled Veteran Business Enterprise (SDVBE) preference shall be certified
under one of the two following scenarios. Offerors shall check one of the following boxes, input the data in the
applicable table below and include this completed form in their Proposal.

O HUBI/SV. Offeror is certified as a Service-Disabled Veteran (SV) Historically Underutilized Business (HUB) by the
Texas State Comptroller of Public Accounts.

Texas State HUB/SV Certification
13-Digit Vendor ID (VID)
HUB/SV Issue Date
HUB/SV Expiration Date

O HUB/OTHER + Federal SDVOSB. Offeror is certified by the Texas State Comptroller of Public Accounts as a
Historically Underutilized Business in a HUB Eligibility Category other than Service-Disabled Veteran (SV) AND is
verified by the US Veterans Administration as a Service-Disabled Veteran-Owned Small Business (SDVOSB).
Texas HUB Eligibility Categories: HUB/BL (Black), HUB/AS (Asian), HUB/HI (Hispanic), HUB/AI (Native
American), or HUB/WO (Women Owned).

Texas State HUB/OTHER Certification Federal SDVOSB Verification
13-Digit Vendor ID (VID) 9-Digit DUNS
HUB Eligibility Category SDVOSB Issue Date
HUB Issue Date SDVOSB Expiration Date
HUB Expiration Date

Offeror Identity. The Offeror submitting the Proposal shall be the same entity that is certified by the Texas State
Comptroller of Public Accounts, AND if applicable as verified by the US Veterans Administration.

Certification Status. Offeror’s certification(s) must be active on or before the Solicitation’s due date for Proposals and
shall not expire prior to the award and execution of any resulting contract.

Confirmation of Certification(s). Upon receipt of this completed form, the City will confirm the Offeror’s certification(s):
State: https://mycpa.cpa.state.tx.us/tpasscmblsearch. Federal: https://www.vip.vetbiz.gov/ The City will direct any
questions concerning an Offeror’s State or Federal certification status to the Offeror’s contact person as designated on
the Offer Form of their Proposal.

Misrepresentation. If the City determines that the Offeror requesting this preference is not certified by the State or
Federal government if applicable, the Offeror will not receive the preference points. If the City determines that this
misrepresentation was intentional, the City may also find the Offeror not responsible and may report the Offeror to the
Texas State Comptroller of Public Accounts or if applicable to the US Veterans Administration. If the misrepresentation
is discovered after contract award, the City reserves the right to void the contract.
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Section 0900: SUBCONTRACTING/SUB-CONSULTING UTILIZATION FORM
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MINORITY- AND WOMEN-OWNED BUSINESS ENTERPRISE (MBE/WBE)
PROCUREMENT PROGRAM
Subcontracting/Sub-Consulting (“Subcontractor”) Utilization Form

SOLICITATION NUMBER: RFP 7500 KDS3001
SOLICITATION TITLE: Painting Services

In accordance with the City of Austin’s Minority and Women-Owned Business Enterprises (M/WBE) Procurement Program (Program),
Chapters 2-9A/B/C/D of the City Code and M/WBE Program Rules, this Solicitation was reviewed by the Small and Minority Business
Resoutces Department (SMBR) to determine if M/WBE Subcontractor/Sub-Consultant (“Subcontractor”) Goals could be applied. Due to
insufficient subcontracting/subconsultant opporttunities and/or insufficient availability of M/WBE certified firms, SMBR has assigned no
subcontracting goals for this Solicitation. However, Offerors who choose to use Subcontractors must comply with the City’s M/WBE
Procurement Program as described below. Additionally, if the Contractor seeks to add Subcontractors after the Contract is awarded, the
Program requirements shall apply to any Contract(s) resulting from this Solicitation.

Instructions:

a.) Offerors who do not intend to use Subcontractors shall check the “NO” box and follow the corresponding instructions.

b.)Offerors who intend to use Subcontractors shall check the applicable “YES” box and follow the instructions. Offers that do not include
the following required documents shall be deemed non-compliant or nontesponsive as applicable, and the Offeror’s submission
may not be considered for award.

X NO, I DO NOT intend to use Subcontractors/Sub-consultants.
Instructions: Offerors that do not intend to use Subcontractors shall complete and sign this form below
(Subcontracting/Sub-Consulting (“Subcontractor”) Utilization Form) and include it with their sealed Offer.

[J YES, I DO intend to use Subcontractors /Sub-consultants.
Instructions: Offerors that do intend to use Subcontractors shall complete and sign this form below (Subcontracting/Sub-
Consulting (“Subcontractot”) Utilization Form), and follow the additional Instructions in the (Subcontracting/Sub-Consulting
(“Subcontractor”) Utilization Plan). Contact SMBR if there are any questions about submitting these forms.

Offeror Information

Company Name
Southstone Development Group, LLC
City Vendor ID Code
V00000925009
Physical Address
1914 E 6th St #6339
City, State Zip
Austin, TX 78762
Phone Number Email Address
512.745.6598 alex@southstonegroup.com
Is the Offeror O ~No
City of Austin M/WBE
certified? YES Indicate one: [X] MBE [ WBE [] MBE/WBE Joint Venture

Offeror Certification: T understand that even though SMBR did not assign subcontract goals to this Solicitation, I will comply with the City’s M/WBE
Procurement Program if I intend to include Subcontractors in my Offer. I further agree that this completed Subcontracting/Sub-Consulting
Utilization Form, and if applicable my completed Subcontracting/Sub-Consulting Utilization Plan, shall become a patt of any Contract I may
be awarded as the result of this Solicitation. Further, if I am awarded a Contract and I am not using Subcontractor(s) but later intend to add
Subcontractor(s), before the Subcontractor(s) is hired or begins work, I will comply with the City’s M/WBE Procurement Program and submit the
Request For Change form to add any Subcontractor(s) to the Project Manager or the Contract Manager for prior authorization by the City and
petform Good Faith Efforts (GFE), if applicable. I understand that, if a Subcontractor is not listed in my Subcontracting/Sub-Consulting
Utilization Plan, it is a violation of the City’s M/WBE Procurement Program for me to hire the Subcontractor or allow the Subcontractor to begin
work, unless I first obtain City approval of my Request for Change form. I understand that, if a Subcontractor is not listed in my

Subcontracting/Sub-Consulting Utilization Plan, it is a violation ofythe Ciegs M
or allow the Subcontractor to begin work, unless I first obtain City apfrgval/of 7} e
Alexander Canalini, CEO all
(

Name and Title of Authorized Representative (Print or Type) Signature/Date

WBE Procurement Program for me to hire the Subcontractor
quest for Change form.

08/13/18
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Section 0905: SUBCONTRACTING/SUB-CONSULTING UTILIZATION PLAN
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MINORITY- AND WOMEN-OWNED BUSINESS ENTERPRISE (MBE/WBE)
PROCUREMENT PROGRAM
Subcontracting /Sub-Consulting (“Subcontractor”) Utilization Plan

SOLICITATION NUMBER: RFP 7500 KDDS3001
SOLICITATION TITLE: Painting Services

INSTRUCTIONS: Offerors who DO intend to use Subcontractors may utilize M/WBE Subcontractor(s) or perform Good Faith efforts when
retaining Non-certified Subcontractor(s). Offerors must determine which type of Subcontractor(s) they are anticipating to use (CERTIFIED OR
NON-CERTIFIED), check the box of their applicable decision, and comply with the additional instructions associated with that particular
selection.

[] Iintend to use City of Austin CERTIFIED M/WBE Subcontractor/Sub-consultant(s).

Instructions: Offerors may use Subcontractor(s) that ARE City of Austin certified M/WBE firms. Offerors shall contact SMBR (512-
974-7600 or SMBRComplianceDocuments@austintexas.gov) to confirm if the Offerot’s intended Subcontractor(s) are City of Austin
certified M/WBE and if these firm(s) are certified to provide the goods and services the Offeror intends to subcontract. If the Offerot’s
Subcontractor(s) are current valid cettified City of Austin M/WBE firms, the Offeror shall insert the name(s) of their Subcontractor(s)
into the table below and must include the following documents in their sealed Offer:

e Subcontracting/Sub-Consulting Utilization Form (completed and signed)
e Subcontracting/Sub-Consulting Utilization Plan (completed)

[ Iintend to use NON-CERTIFIED Subcontractor/Sub-Consultant(s) after performing Good Faith Efforts.

Instructions: Offerots may use Subcontractors that ARE NOT City of Austin certified M/WBE firms ONLY after Offerors have first
demonstrated Good Faith Efforts to provide subcontracting opportunities to City of Austin M/WBE firms.

STEP ONE: Contact SMBR for an availability list for the scope(s) of work you wish to subcontract;

STEP TWO: Perform Good Faith Efforts (Check List provided below);

STEP THREE: Offerors shall insert the name(s) of their certified or non-certified Subcontractor(s) into the table below and must include
the following documents in their sealed Offer:

e Subcontracting/Sub-Consulting Utilization Form (completed and signed)

e Subcontracting/Sub-Consulting Utilization Plan (completed)

e All required documentation demonstrating the Offerot’s performance of Good Faith Efforts (see Check List below)

GOOD FAITH EFFORTS CHECK LIST —

When using NON-CERTIFIED Subconttactor/Sub-consultants(s), ALL of the following CHECK BOXES MUST be completed
in order to meet and comply with the Good Faith Effort requirements and all documentation must be included in your sealed
Offer. Documentation CANNOT be added or changed after submission of the bid.

[0 Contact SMBR. Offerors shall contact SMBR (512-974-7600 or SMBRComplianceDocuments(@austintexas.gov) to obtain a list
of City of Austin certified M/WBE firms that are certified to provide the goods and services the Offeror intends to subcontract
out. (Availability List). Offerors shall document their contact(s) with SMBR in the “SMBR Contact Information” table on the
following page.

[0 Contact M/WBE firms. Offerors shall contact all of the M/WBE firms on the Auvailability List with a Significant Local Business
Presence which is the Austin Metropolitan Statistical Area, to provide information on the proposed goods and services proposed
to be subcontracted and give the Subcontractor the opportunity to respond on their interest to bid on the proposed scope of work.
When making the contacts, Offerors shall use at least two (2) of the following communication methods: email, fax, US mail or
phone. Offerors shall give the contacted M/WBE firms at least seven days to respond with their interest. Offerors shall document
all evidence of their contact(s) including: emails, fax confirmations, proof of mail delivery, and/or phone logs. These documents
shall show the date(s) of contact, company contacted, phone number, and contact person.
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MINORITY- AND WOMEN-OWNED BUSINESS ENTERPRISE (MBE/WBE)
PROCUREMENT PROGRAM
Subcontracting /Sub-Consulting (“Subcontractor”) Utilization Plan

SOLICITATION NUMBER: RFP 7500 KDDS3001
SOLICITATION TITLE: Painting Services

[] Follow up with responding M/WBE firms. Offeror shall follow up with all M/WBE firms that respond to the Offeror’s request.
Offerors shall provide written evidence of their contact(s): emails, fax confirmations, proof of mail delivery, and/or phone logs.
These documents shall show the date(s) of contact, company contacted, phone number, and contact person.

[0 Advertise. Offerors shall place an advertisement of the subcontracting opportunity in a local publication (i.e. newspaper, minority
of women organizations, ot clectronic/social media). Offerors shall include a copy of their advertisement, including the name of
the local publication and the date the advertisement was published.

[0 Use a Community Organization. Offerors shall solicit the services of a community organization(s); minority persons/women
contractors’/trade group(s); local, state, and federal minority persons/women business assistance office(s); and other organizations
to help solicit M/WBE firms. Offerors shall provide written evidence of theit Proof of contact(s) include: emails, fax confirmations,
proof of mail delivery, and/or phone logs. These documents shall show the date(s) of contact, organization contacted, phone
number, email address and contact person.
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MINORITY- AND WOMEN-OWNED BUSINESS ENTERPRISE (MBE/WBE)
PROCUREMENT PROGRAM
Subcontracting /Sub-Consulting (“Subcontractor”) Utilization Plan

SOLICITATION NUMBER: RFP 7500 KIDS3001
SOLICITATION TITLE: Painting Services

(Offerors may duplicate this page to add additional Subcontractors as needed)

Subcontractor/Sub-consultant

City of Austin Certified [JMBE [] WBE Ethnic/Gender Code: [J NON-CERTIFIED

Company Name

Vendor ID Code

Contact Person Phone Number:
Additional Contact Info Fax Number: E-mail:
Amount of Subcontract $

List commodity codes &
description of services

Justification for not utilizing a
certified MBE/WBE

Subcontractor/Sub-consultant

City of Austin Certified [JMBE [] WBE Ethnic/Gender Code: [J NON-CERTIFIED

Company Name

Vendor ID Code

Contact Person Phone Number:
Additional Contact Info Fax Number: E-mail:
Amount of Subcontract $

List commodity codes &

description of services

Justification for not utilizing a

certified MBE/WBE
SMBR Contact Information
SMBR Contact Name Contact Date Means of Contact Reason for Contact
[] Phone
OR
[J] Email

FOR SMALL AND MINORITY BUSINESS RESOURCES DEPARTMENT USE ONLY:

Having reviewed this plan, I acknowledge that the Offeror [ ] HAS or [ ] HAS NOT complied with these
instructions and City Code Chapters 2-9A/B/C/D, as amended.

Reviewing Counselor Date

I have reviewed the completing the Subcontracting/Sub-Consultant Utilization Plan and [ ] Concur [] Do Not
Concur with the Reviewing Counselot’s recommendation.

Director/Assistant Director or Designee Date
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2. Authorized
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SO UTHSTONE 1914 E. 6 St. #6339

DEVELOPMENT GROUP Austin. TX 78762

Officer authorized to negotiate and execute binding contract terms:

Name: Alexander Canalini

Address: 1914 E. 6! St, Austin TX , 78762
Email: Alex@southstonegroup.com
Phone: 512.745.6598

SOUTHSTONE GROUP
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SO UTHSTONE 1914 E. 6 St. #6339

DEVELOPMENT GROUP Austin. TX 78762

Re: Reference List

Agency/Company: Jamail and Smith Construction, LP

Contract/Project Title and Number: COA Windsor Branch Library — 02-1804-01

Contract Project Start and End Date: 04/12/2018 — 05/30/2018

Description of work performed (Include project scope and size): Paint exterior building Approx.
9,300sqft of exterior stucco along with gutters, downspouts, canopies, dumpster enclosure,
mechanical enclosure, front sign and (4) exterior door and frames. Change orders were approved
for interior shelving and (1) storage room. Exterior elastomeric paint was used and Anti-graffiti
coating was used to up to 10’ AFF. Airless spray system was used and lift was required to
complete this job. We gathered the water runoff for protection.

Total contract amount / Cost of the project: $36,100.00

Agency/Company contract manager, title, email address and phone number: Valerie Woods, Project
Manager, vwoods@jamailsmith.com, 512.587.9523

Agency/Company: Turner Construction Company

Contract/Project Title and Number: UT BHD, RHD, PHD Interior Conduits — 02-1808-02

Contract Project Start and End Date: 08/11/18 — 08/16/18

Description of work performed (Include project scope and size): Paint with DTM painting fire alarm and
electrical conduits in (3) buildings. Brush and hand airless prays were used on this job.

Total contract amount / Cost of the project: $30,130.00

Agency/Company contract manager, title, email address and phone number: Keenan C. Wilson, Project
Manager, kcwilson@tcco.com, 512.571.1918

Agency/Company: Jamail and Smith Construction, LP

Contract/Project Title and Number: AISD Food Services — 02-1805-02

Contract Project Start and End Date: 08/13/16 — 09/13/16

Description of work performed (Include project scope and size): Tape, Float and Paint approx. 13,000sf
of new drywall, level (4) finish, (19) HM Frames, Staining (9) wood doors, Painting 300sf of
Handrails, striping parking, curbs and handicap spaces and painting (9) bollards. Rollers and
brushes are being used for this active project.

Total contract amount / Cost of the project: $35,700.00

Agency/Company contract manager, title, email address and phone number: Valerie Woods, Project
Manager, vwoods@jamailsmith.com, 512.587.9523
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SO UTHSTONE 1914 E. 6 St. #6339

DEVELOPMENT GROUP Austin. TX 78762

Agency/Company: Brown and Root Industrial Services (KBR)

Contract/Project Title and Number: UT McCombs School of Business Dean’s Office — 02-1807-07
Contract Project Start and End Date: Phase 1 (08-07 — 08-12) Phase 2 (08/29 — 09/05)

Description of work performed (Include project scope and size): Demolished walls and demolished (1)
HM Doors and Frame, Demolished Ceiling Grid and Tiles, Demolished Base. Painting approx.
6,500sf of walls in entire suite, supplied and installed ceiling grid and tile in closet, supplied and
installed 4” thick insulation above ceiling grid, supplied and installed track, studs, drywall, and
batt insulation in closet, painting existing wood paneling.

Total contract amount / Cost of the project: $20,502.00

Agency/Company contract manager, title, email address and phone number: Mary Salisbury, Project
Manager, mary.salisbury@brownandroot.com, 512.848.9398

Agency/Company: Centennial Contractors Enterprises, Inc.

Contract/Project Title and Number: UT Football Stadium Field Steps and Bleachers

Contract Project Start and End Date: 08/13 — 08/30

Description of work performed (Include project scope and size): To paint concrete walls, handrails,
gates and chairs. DTM painting will be used for all metal and elastomeric paint for walls.

Total contract amount / Cost of the project: $13,944.00

Agency/Company contract manager, title, email address and phone number: Chris Regan, Senior
Project Manager, cregan@cce-inc.com, 512.740.7324
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SO UTHSTONE 1914 E. 6 St. #6339

DEVELOPMENT GROUP Austin. TX 78762

1. Number of years in business: 3

2. Southstone Development Group, LLC was founded in 2015 by Alexander Canalini, an up and coming
entrepreneur who has extensive experience in the Government and Public Sectors. Since its inception,
Southstone has been working hard as a cohesive unit to innovate and drive the industry forward with
exceptional service, technology savvy operations, and sustainable practices.

Alexander is a hands-on leader who pushes the standard high in client care, service, and quality.
Southstone will always go the extra mile to deliver an exceptional product without ever cutting corners.

After 15 years in the federal sector, including such clients as The Pentagon, National Institute of Health,
National Naval Medical Centre, National Security Agency, and the FBI, as well as working alongside the
army core of engineers, Alexander is well versed in what it takes to meet the administrative, reporting and
high-level coordination that these kinds of partnerships demand. As the VP of business development with
KIC, an 8A Alaskan Native Corporation, Alexander has led exciting projects such as the now unclassified
work of replacing poppy seeds in Afghanistan with penny crest crops.

As a Minority business enterprise, disadvantaged business enterprise, small business enterprise, and
HUB certified company, Southstone has enjoyed delivering quality services on time and on budget to a
roster of clients including the City of Austin, Austin Energy, Travis County, The University of Texas, AISD,
EISD, and Pedernales Electrical Co-op. Southstone is made up of environmentalists running a
construction company. We emphasize recycling, composting, and low waste practices. We are currently
at 87% paperless, with the hopes of being 100% paperless within the next 6 months. We achieve this by
using high-tech cloud-based software for all of our business dealings and meetings, enabling us to work
remotely from our computers, tablets, phones, at any location.

3. How we will exceed the performance of other vendors in relation to the scope of work (especially in
relation to project administration, invoicing, payroll reporting and customer service) ||

Southstone spends time understanding the needs of each client because each client is unique in the way
that they handle their general business and invoicing. We work quickly to get to know the processes so
that we can tailor the billing process to make it as smooth and easy as possible for our clients.

4. Southstone will have a team specially dedicated to the needs of the City of Austin project, enabling us

to continue giving the same high-level of care and attention to our existing clients that they have come to
know as the Southstone standard.
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SO UTHSTONE 1914 E. 6 St. #6339

DEVELOPMENT GROUP Austin. TX 78762

Alexander Canalini - CEO

Anne-Marie Doucet — reports to Alexander

Issac Prado — Reports to Alexander and Anne-Marie
Marcos Rodriguez — Reports to Alexander and Issac

Alexander Canalini oversees all aspects of the business and will be estimating and managing projects.
Alex is a great multi-tasker and enjoys wearing different hats within Southstone. Alexander provides
solutions to the most difficult scenarios and is exceptionally driven by his passion to provide impeccable
service and value to every aspect of a given project. In addition to managing projects, Alexander also
enjoys helping out in the field whenever possible. The safety inspections will be made by Alexander, and
he will be the main point of contact with the city contract manager.

Anne-Marie will be overseeing operations and providing administrative support.
Issac Prado will be estimating and managing projects.
Marcos Rodriguez will be supervising the project.

The following are the description of SPOC’s and most recent work completed:

Alexander Canalini, CEO / Project Manager / Safety Officer / SPOC is 30-hour OSHA Certified and has
over (15) years of construction management experience, in the private, medical, public, state and federal
sectors. Alexander founded Southstone on 12/21/2011 and started doing business as this company in
2015. He is involved in and oversees all aspects of the company, from operations, project management,
HR, marketing, and accounting, to pioneering in bringing biophilic and ecosystem regenerative practices
to the modern-day construction industry. Alexander is personally involved in all projects that are
successfully performed by Southstone Development Group, LLC.

Anne-Marie Doucet, Operations / Administration has been organizing and providing administrative
support to office teams for over 10 years. Anne-Marie has a passion for environmental conservation,
organization, and service. She strongly believes in the core values of Southstone, which is to provide
exceptional service to all clients at every step of a project. Anne-Marie enjoys working with Alexander to
achieve this high standard of client care.

Issac Prado, Project Management / QC / Sustainability is 30-hour OSHA Certified has over (4) years of
project management experience and has a bachelor’'s degree from Texas A&M for Environmental
Engineering. Issac has implemented best practice management systems while in Asia, focusing on a
sustainable and environmentally friendly approach on his projects. He has worked in the public water and
wastewater sector in Texas as well as local governments in Viethnam and China. Issac oversees project
management and marketing as he assists and supports the vision of Southstone.

38 of 80

SOUTHSTONE GROUP



Alexander Canalini
38 of 80


SO UTHSTONE 1914 E. 6 St. #6339

DEVELOPMENT GROUP Austin. TX 78762

Marcos Rodriguez, Field Management / Superintendent has over (13) years of experience in the painting
industry. As a helper himself, he started working his way up from cleaning jobsites, to finishing, to being
able to run multiple crews at once. One of the reasons we are very successful in our Painting Department
is because of Marcos’s clean and hard work. He trains and develops finishers and painters and keeps a
good synergy with our field crews.

Israel Marcos Rodriguez, Foreman / Master Painter is a part of the Rodriguez family and has been painting

and finishing for 12 years. He has spent extensive time working with the team and has a great synergy with
his family.
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Forged from the past. Engineered for the future.

6448 US 290 E.
Suite D11
Austin, TX. 78723

July 26, 2018
Attn: City of Austin

Very few contractors ever come across your path that have sincere dedication, honesty and promote
the true belief in team work in construction. I feel fortunate to have found such a contractor that
goes beyond expectations, works as a true work partner and maintains such a positive attitude that it
is impossible to think of ever using anyone else for the talented work he has performed for me.

Southstone Development Group, LLC has become my “go to” contractor for painting, drywall work,
tape, float, texture, demolition, professional cleaning services and just being so positive in what they
can do to help me out if I need a little more than their scope states.

We ate approaching 9 projects together and there are many more waiting in the wings to be ready for
us to do, I cannot ever think of replacing their help, service, integrity and willingness to please, by
any other contractor. I have worked with many contractors over my years of construction
involvement and especially in JOC contracting work and feel honored to know and work with them.

I would recommend Southstone Development Group, LLC for their services any time, and if you

have any questions, please feel free to contact me.

Sincerely,

Mary Salisbury
Project Manager

UT JOC Project Lead

Brown & Root Industrial Services, LLC 40 of 80
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www.jamailsmith.com

July 30, 2018
Dear City of Austin,
| am very happy to recommend the services of Southstone Development Group, LLC.

| have worked with Southstone on numerous projects and | have always been very happy with their
performance. Alex and the team are always willing to go the extra mile and we really enjoy working with
them.

Southstone does an excellent job, are always punctual, and their superintendent Marcos Rodriguez is
very detailed and knowledgeable.

I'm very confident recommending the services of Southstone Development Group, LLC. If you have any
guestions, please feel free to contact me.

Singerely, ,

L Wnce Vd o/
Valerie Woods
Regional Manager
Jamail & Smith Construction

512-587-9523
vwoods@jamailsmith.com
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Dear City of Austin,

July 30, 2018

| am pleased to recommend the services of Southstone Development Group,
LLC.

| have been working with Southstone for a number of years. The team is
fantastic: they are skilled, detailed, and always do extremely good and timely
work. You can tell that everyone at Southstone really cares about the success of
each project.

Alex the owner is very communicative, knowledgeable, and helpful, and | enjoy
interacting with him.

I'm very happy to recommend the services of Southstone Development Group,
LLC. Please contact me if you have any further questions.

Sincerely,%

Frank Reyes
Superintendent, Jamail & Smith Construction

Email: freyes@jamailsmith.com
Cell: 512.633.2282
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SO UTHSTONE 1914 E. 6 St. #6339

DEVELOPMENT GROUP Austin. TX 78762

This project is one we are very comfortable handling. We will be prepping, priming and painting fence,
louvers, posts and gates. The most important part is proper preparation. We assemble the team based on
the work that needs to be performed. Some of our in-house painters are better at finishing, some are
better at walls, and some shine with gates, posts and fencing. Once we receive the Purchase Order for
this project, we immediately assign the project manager, the superintendent and we set up a meeting to
walk the job one last time, if needed. We assess the type of equipment needed, the logistics related to
parking, loading, and access to the space. If sidewalk permits are needed, it will be requested at the time
of release. Once we determine the equipment needed (Scaffolding, articulating boom lift, scissor lift) we
dispatch to site, once we mobilize. At this time, we set up a centralized meeting location and set down
protection, this is the location where most of the tools will be housed. At time of mobilization, we will
review with our crew the weekly safety tool talks. This subject is based on the scope of work being
performed, in this case, harness, and fall protection OSHA talks. All the crew members will sign a copy
and this copy is saved on our main drive under the project file marked “Weekly Safety Meetings”. A copy
can be sent out to the client at the clients’ request. If this project is to be completed in phases, we will
present a schedule based on the phasing requirements. With regards to the painting of the project, we
always like to prep the surface that we will be working on, in this case metal/steel it will need to be
sanded ready to receive prime. In order to be more efficient with our time, and provide maximum value to
client, we ask Sherwin Williams to tint the prime the color being selected by the clients. This will allow us
to accomplish work in with less manhours, but we can do traditional (3) phase paint, as well. The QA/QC
team will be making rounds to make sure quality is maintained to Southstone Standards. The Safety team
will be making random site visits to enforce safety at all times. Once we are close to complete, we will
approach the city to give a head up of soon to be complete. Once complete, we have a team member of
client control that will call to survey the work performed, and with a point system determine the ways in
which we can improve communication or client satisfaction, if need be. We provide ultimate customer
service, and is a foundation of commitment that we maintain with all of our clients, in this case the great
City of Austin.

i. i. No OSHA citations have ever been issued to Southstone Development Group,
LLC

ii. ii. 0 (zero) No accidents and fewer than 10 employees

iii. iii. No, we have various different projects with other agencies that keep best
performing painters busy all year long. If specialized labor is needed, we will first
reach out to non-profit organizations, or local trade schools.

iv. iv. We guarantee professional painters, we have a location that we test their skills
out first, before bringing them to City of Austin projects. We give ask them
questions and have them physically perform the work in front of us, on a mock
wall and time their performance and inspect their quality. In order to meet
deadlines, we must have painters that are fast and efficient and that have good
synergy. We have a contact at the Job Corps and we can reach out the ACC
construction department to fill quality painter and successfully perform the
project, if needed.

V. v. The CEO of the company, Alexander Canalini has worked on the very first
LEED projects in the US. When he used to work in Washington, DC he became
very familiar with the USGBC and the LEED requirements and procedures.
Further, he has reached out to Treehouse a local company that sells carbon
absorbing paint. These types of paint absorb carbon dioxide as it “off gases”,
proactively purifying and cleaning the air. This is something Southstone believes
in commercializing into the industry. This paint technology is now affordable and

can lead to great positive exposure to the City of Austin.
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PROPOSAL
TO: Kim Larsen Project: SAMPLE PROJECT Austin Convention
City of Austin Center Service Yard Painting Project
RE:  RFP 7500 KDS3001 Date: 8/20/2018

We propose to furnish all materials, equipment, and labor, subject to any exclusions listed below,
required to complete the following:

1. Painting Scope of Work $49,880.00

Description of Services:

Powerwash, prep, prime and paint fence, louvers, posts, panels, grills gates, and I-beams as
per RFP Revision 1.2 dated 08/09/2018. Please see below and attached for breakdown as
required.

Subtotal: $49,880.00
*0% Tax: 50.00
TOTAL: $49,880.00

Terms and Conditions

Includes: Wage Scale as per contract, All sidewalk permits, All PPE gear, Remove and reinstall (13)
fence signs, All clean-up to be discharged to sanitary sewer or collected and properly disposed.
Excludes: Signage, stainless steel panels mounting brackets, concrete supports columns, guard house
and shelter.

Contractor: 8/20/2018
Southstone Development Group, LLC Date

ACCEPTANCE OF PROPOSAL: The above prices, scope, specifications and conditions are satisfactory
and hereby accepted. You are authorized to do the work specified.

Client:

City of Austin Date
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ATTACHMENT 3 - PRICE SHEET
CITY OF AUSTIN
PAINTING SERVICES
RFP 7500 KDS3001
Revision 1.1

Company Name: Southstone Development Group, LLC

Special Instructions: Offerors must use this Price Sheet to submit pricing. Be advised that exceptions taken to any portion of the solicitations may jeopardize acceptance of your Offer.

The quantities listed are annual estimates and not a guarantee of actual volume. The City reserves the right to purchase more or less of these quantities as may be required during the Contract Term.
Quantities will be as-needed and specified by the City for each order.

The City intends to make multiple awards to establish a qualified list of Contractors based on the offeror's ability to meet the scope of work requirements, qualifications, experience and cost.

HOURLY LABOR RATE

The rates listed below shall include all charges for labor, administrative, overhead, per diem, and transportation (i.e. travel time, mileage, and fuel) costs. These expenses shall be included in the
rates provided and shall not be paid separately.

A bid of '0' (zero) will be interpreted by the City as a no-charge (free) item and the City will not expect to pay for that item. A bid of 'no bid" will be interpreted by the City that the proposer does not wish
to bid on that item.

Job Classifications that are subject to Prevailing Wage shall, at a minimum, be priced at the Total Minimum Wage Rate Required for that Classification. Rates which do not meet the Total Minimum
Wage Rate for that Classification shall result in a non-responsive offer.

ESTIMATED HOURLY LABOR
ITEM NO. LABOR RATE ANNUAL HOURS RATE EXTENDED PRICE

Lead Painter/Supervisor: for painting and general services during regular business hours, defined as Monday

11 through Friday 6:00 am - 5:00 pm 10.875 $35' 15 $382.256.25
Lead Painter/Supervisor: for painting and general services during non-regular business hours, defined as Monday

12 through Friday 5:01 pm - 5:59 am, Saturday and Sunday and City holidays 1,990 $52.74 $104.952.60
Painter: (priming, painting) for painting services during regular business hours, defined as Monday through Friday

13 |6:00 am - 5:00 pm 21,750 $31.39 $682,732.50
Painter: (priming, painting) for services during non-regular business hours, defined as Monday through Friday 5:01

14 pm - 5:59 am, Saturday and Sunday and City holidays 2,040 $47.09 $96,063.60

15 ?_By(;lv;rlr:lTaplng: (texturing) for services during regular business hours, defined as Monday through Friday 6:00 am - 5,240 $26.86 $140,746.40
Drywall/Taping: (texturing) for services during non-regular business hours, defined as Monday through Friday 5:01

16 pm - 5:59 am, Saturday and Sunday and City holidays 290 $40.30 $11,687.00
Laborer, Common or General: (for general services - example: pressure washing, cleaning, removing debris, load

1.7 and unload building materials, take apart bracing, scaffolding) during regular business hours, defined as Monday 5,240 $18.76 $98,302.40
through Friday 6:00 am - 5:00 pm
Laborer, Common or General: (for general services - example: pressure washing, cleaning, removing debris, load

1.8 and unload building materials, take apart bracing, scaffolding) for services during non-regular business hours, 290 $28.14 $8,160.60
defined as Monday through Friday 5:01 pm - 5:59 am, Saturday and Sunday and City holidays

TOTAL | $1,524,901.35

Section 0610 -

Price Sheet Solicitation No. RFP 7500 KDS3001
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Attachment 2 - Sample Project Worksheet
Revision 1.1
Vendor Name: Southstone Development Group. LLC

Attachment 2: Sample Project Worksheet - Austin Convention Center Service Yard Painting Project

Total FT | Total FT uom Proposed Job Not-to-Exceed
Item 1 - Description (1 points) | QTY | # FT High | # FT Wide High Wide Total FT | (SF or LF) |Labor Hours| Classification | Labor Rate Quote
a) Power Wash Fence 1 27 250 27 250 6,750 SF 128 Gen. Labor 18.76 $2,500.00
b) Power Wash Louver Panels 1 16 27 16 219 3,504 SF 64 Gen. Labor 18.76 $1,500.00
Total FT | Total FT uomv Proposed Job Not-to-Exceed
Item 2 - Description (1 points) | QTY | # FT High | # FT Wide High Wide Total FT | (SFor LF) |Labor Hours| Classification | Labor Rate Quote
a) Prime Fence 1 27 250 27 250 6,750 SF 217 Painter 31.39 $7,000.00
b) Paint Fence 1 27 250 27 250 6,750 SF 430 Painter 31.39 $13,900.00
Total FT | Total FT uom Proposed Job Not-to-Exceed
Item 3 - Description (1 points) | QTY | # FT High | # FT Wide High Wide Total FT | (SForLF) |Labor Hours| Classification | Labor Rate Quote
a) Prime Steel Post 1 27 N/A 189 N/A 189 LF 64 Painter 31.39 $2,300.00
b) Paint Steel Post 27 N/A 189 N/A 189 LF 100 Painter 31.39 $3,300.00
Total FT | Total FT uomv Proposed Job Not-to-Exceed
Item 4 - Description (4 points) | QTY | #FT High | # FT Wide High Wide Total FT | (SForLF) |Labor Hours| Classification | Labor Rate Quote
Louver Panel 6 16 27 96 162 15,552 SF 200 Painter 31.39 6,400.00
Top Grill 6 o 27 21 162 3,402 SF 120 Painter 31.39 $3,800.00
South Section Louver Panel 1 16 18 16 18 288 SF 32 Painter 31.39 $1,100.00
South Section Top Grill Panel 1 o 18 o ¢ 18 72 SF 16 Painter 31.39 $520.00
North Section Louver Panel 1 16 < 16 » < 176 SF 16 Painter 31.39 $520.00
North Section Top Grill 1 ol < o ¢ &< 44 SF 16 Painter 31.39 $520.00
Gated Section Top Grills N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A N/A
Page 1 of 2 52 of 80
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Attachment 2 - Sample Project Worksheet
Revision 1.1
Vendor Name: Southstone Development Group. LLC

Attachment 2: Sample Project Worksheet - Austin Convention Center Service Yard Painting Project

Total FT | Total FT uom Proposed Job Not-to-Exceed

Item 5 - Description (1 points) | QTY | # FT High | # FT Wide High Wide Total FT | (SForLF) |Labor Hours| Classification | Labor Rate Quote

a) Prime Gates 2 40 10 80 20 1,600 SF 24 Painter 31.39 $90000

b) Paint Gates 2 40 10 80 20 1,600 SF 40 Painter 31.39 $1,350.00
Total FT | Total FT uomv Proposed Job Not-to-Exceed

Item 6 - Description (1 points) | QTY | # FT High | # FT Wide High Wide Total FT | (SFor LF) |Labor Hours| Classification | Labor Rate Quote

a) Prime Gate Supports 4 25 N/A 25 N/A 150 SF 16 Painter 31.39 $520.00

b) Paint Gate Supports 4 25 N/A 25 N/A 150 SF 32 Painter 31.39 $1,150.00
Total FT | Total FT uom Proposed Job Not-to-Exceed

Item 7 - Description (1 points) | QTY | # FT High | # FT Wide High Wide Total FT | (SForLF) |Labor Hours| Classification | Labor Rate Quote

a) Prime I-Beams 1 N/A N/A N/A N/A 160 LF 24 Painter 31.39 $800.00

b) Paint I-Beams 1 N/A N/A N/A N/A 160 LF 24 Painter 31.39 $1,800.00

Page 2 of 2
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Attachment 2 - Sample Project Worksheet
Revision 1.1

Vendor Name:

Attachment 2: Sample Project Worksheet - Austin Convention Center Service Yard Painting Project

Total FT | Total FT uom Proposed Job Not-to-Exceed
Item 1 - Description (1 points) | QTY | # FT High | # FT Wide High Wide Total FT | (SForLF) |Labor Hours| Classification | Labor Rate Quote
a) Power Wash Fence | T [£Y®) 2N 139 b1s© SF 2y GeN (Mol | 18- Q500
b) Power Wash Louver Panels \ () il b 119 Z oY SF b eev (oo | 13- DU l,sVo
Total FT | Total FT vom Proposed Job Not-to-Exceed
Item 2 - Description (1 points) | QTY | # FT High | # FT Wide High Wide Total FT | (SFor LF) |Labor Hours| Classification | Labor Rate Quote
a) Prime Fence \ 71 15»® 7 1<0 (,4/)5’0 S N Poq e $1.39 71,000
b) Paint Fence | e 1s© QN 150 b/ﬂ <o 8 \"3 Q Pron1EVL TLTY |1 3,‘100.00
; Total FT | Total FT uom Proposed Job Not-to-Exceed
Item 3 - Description (1 points) | QTY | # FT High | # FT Wide High Wide Total FT | (SF or LF) |Labor Hours| Classification | Labor Rate Quote
a) Prime Steel Post | 7 N A |59 N A 1§ 9 (W G "f PaanTI | 91734 '2, 500
b) Paint Steel Post | . Vi | 159 Ma | 159 L{- (0o Privner | 31.3¢ | 3300
Total FT | Total FT uom Proposed Job Not-to-Exceed
Item 4 - Description (4 points) | QTY | # FT High | # FT Wide High Wide Total FT | (SFor LF) |Labor Hours| Classification | Labor Rate Quote
Louver Panel b G ] b 1 Sy sSL s+ pEER ParnER 31.39 &,\{OQ
Top Grill G |3 9 Tl \s7 |3 oL | SH (10 vl | $134 | 3 500
South Section Louver Panel } Io | & | o R's ’11555’ S X Pran L g’ 57 [, 199
South Section Top Grill Panel \ 3L | & 3" l & il i S 16 Ppn T %11 529
North Section Louver Panel | I o' w!’ 1% 10' W I G SF [ ?m,\/ﬂfh— 3\ ’ Sﬁ (Lo
North Section Top Grill \ 3 B (0 L" 2/ L Y Y SF I Pon B 51.%Y4 Clo
Gated Section Top Grills Nin-| vitr | pjae | WA e | M | wvia N A V[ A s s
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Attachment 2 - Sample Project Worksheet
Revision 1.1

Vendor Name:

Sod THIIOME DEvELofmen T A LWC

Attachment 2: Sample Project Worksheet - Austin Convention Center Service Yard Painting Project

Total FT | Total FT uom Proposed Job Not-to-Exceed

Item 5 - Description (1 points) | QTY | # FT High | # FT Wide High Wide Total FT | (SForLF) |Labor Hours| Classification | Labor Rate Quote

a) Prime Gates 1, (.PO [0 %9 1o L 609 st (SN /?Pdn/(m 3. 34 700

b) Paint Gates 2 49 [O b 19 L bos % 4o P | 31.39 11350
Total FT | Total FT uom Proposed Job Not-to-Exceed

Item 6 - Description (1 points) | QTY | # FT High | # FT Wide High Wide Total FT | (SFor LF) |Labor Hours| Classification | Labor Rate Quote

a) Prime Gate Supports L\ 9% N/x Vs Na |59 NZ I\ P~ e 3.9 <ro

b) Paint Gate Supports \\ 15 Nla e N'A [59 5S¢ e 4 %;NTGQ/ 51.4% \ ;\(’-ﬁ
Total FT | Total FT uom Proposed Job Not-to-Exceed

Item 7 - Description (1 points) | QTY | # FT High | # FT Wide High Wide Total FT | (SF or LF) |Labor Hours| Classification | Labor Rate Quote

a) Prime |-Beams ) N (p N/A f\/{[’( N (v L¥ N Panren [ 2) 7°) O

b) Paint I-Beams ) N/A— NfA /V{ﬂr N (A 1$ 9 1% (L\" @waré’m 2(.%4 ,‘5\’0

Total § -
44 | ¥ B
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SO UTHSTONE 1914 E. 6 St. #6339

DEVELOPMENT GROUP Austin. TX 78762

Quality Control / Assurance Plan.

Southstone receives a call that COA would like us to do a job.

Schedule a time to walk the job with COA, Southstone Project Manager, and Southstone’s
Superintendent.

Walk the job to get:

o The scope of work that COA wants done

o Take before pictures of existing conditions of the area of work to be done in.

o Take measurements.

o Make a supply list accordingly to the job at hand of all supplies and materials needed.

o Discuss when work is to be performed, started and finished and in what time frame.
Southstone Project Manager will create a proposal with the scope of work and email the proposal to COA
to verify everything we talked about is on the proposal and correct. Get it signed and returned by COA.

o (Discuss with the Southstone Superintendent the supply list and how many people Southstone

will need to complete the job)

(In_ house workers)

Southstone Superintendent will purchase all supplies need for said job
Southstone Superintendent will relay scope of work and time frame the work is to be completed in to any
Southstone workers needed for the job.

o Southstone Project Manager will show up with the Southstone Superintendent the day the job
starts to check over everything again to ensure our Southstone Superintendent has all supplies
needed and are clear on the scope of work to be completed and in the time frame it is needing to
be completed in.

o Southstone Project Manager will leave the Southstone Superintendent in charge to start getting
the work done.

o The Southstone Superintendent will be sending the Southstone Project Manager pictures and
videos of the progress of different work stages while being completed

o The Southstone Superintendent will send the Southstone Project Manager the hours each day for
each person working the job including himself. The Southstone Project Manager will know when
they arrive, when they take lunch and when the leave for the day.

o Southstone Project Manager will also show up if it is a multiple day job in the middle of it at a
random time to verify that we are doing what we have been hired to do and that it is on schedule.

o If multiple day job the Southstone Project Manager will also show up the last work day to ensure it
gets completed on time by end of day and that there are no mistakes or setbacks that need to be
completed or fixed before work is finished as well as take completion pictures of the job for any
future reference needed.

o Ifitis a one-day job the Southstone Project Manager will verify through pictures that everything is
complete and done right.

o The Southstone Superintendent will make sure any and all trash is hauled from the job and give it
a once over to verify that everything looks clean and pretty and new.

Once the job is complete the Southstone Project Manager will call COA and schedule a walk through to
make sure they are satisfied with the project.

Once COA approves project completion and punch-list is complete the Southstone Accountant will then
email an invoice for the work completed.
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ATTACHMENT 4
EXCEPTIONS TO THE SOLICITATION
Request for Proposal Number: RFP 7500 KDS3001
Painting Services

Name of Company: Southstone Development Group, LLC
Be advised that exceptions to any portion ot this Solicitation may Jeopardize acceptance ot the

Proposal. The Proposer must clearly indicate each exception taken and indicate the alternative
language along with the business need for the alternative language. The failure to identify
exceptions or proposed changes with a full explanation will constitute acceptance by the Proposer of
the Solicitation as proposed by the City. The City reserves the right to reject a Proposal containing
excentions additions aualifications or conditions not called for in the Solicitation

Section Proposed Alternative

N/A No exemptionsto this contract (RFP 7500 KDS3001)
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ADDENDUM
PURCHASING OFFICE
CITY OF AUSTIN, TEXAS

Solicitation: RFP 7500 KDS3001 Addendum No: 1 Date of Addendum: 7/3/2018

This addendum for the above referenced solicitation for a Group Pre-Paid Legal Plan is to incorporate the following
changes and answer the following question:

I. Clarifications:

1. The Solicitation Documents will be reposted to the City's Vendor Connection website located at Austin Finance
Online https#www.austintexas.gov/financeonline/account_services/account/login.cfm to make the following
changes to %ection 0400 Supplemental Purchase Provisions, ltem 8. Retainage:

CITY OF AUSTIN

PURCHASING OFFICE
SUPPLEMENTAL PURCHASE PROVISIONS

uljeue) Jspu

stipulated to be 20% of the project quote not-to-exceed amount. The Contractor therefore agrees to pay, and
the City agrees to accept, as liquidated damages, the sum of 20% of the project quote not-to-exceed amount.

8. RETAINAGE: The City will-may withhold twenty percent (20%) retainage unil completion of all work required
by the Contract. The Contractor's invoice shall indicate the amount due, less the retainage. Upon final
acceptance of the work, the Contractor shall submit an invoice for the retainage to the City and payment will be
made as specified in the Contract. Payment of the retainage by the City shall not constitute nor be deemed a
waiver or release by the City of any of its rights and remedies against the Contractor for recovery of amounts
improperly invoiced or for defective, incomplete or non-conforming work under the Contract.

Il. Questions:

1. Does the solicitation require a bid or performance bond?

Answer: No. However, the solicitation does contain a Liquidated Damages clause in Section 0400
Supplemental Purchase Provisions and a requirement in Section 0500 Scope of Work 4.8.6 regarding
performance and acceptance of services.

ALL OTHER TERMS AND CONDITIONS REMAIN THE SAME.

APPROVED BY: Wn\, %@M 7/3 / Qﬁ/z(

Kimbariey Larsen, Procurement Specialist I Date
N Purchasing Office, 512-974-2261
G '.- ) o
ACKNO\@LEDGED BY: ; '., :
® [ Ny @»10/\
~ i :
COD Name Authorized slgnature Date

SETURN ONE_COPY OF THIS ADDENDUM TO THE CITY OF AUSTIN PURCHASING OFFICE WITH YOUR
RESPONSE OR PRIOR TO THE SOLICIATION CLOSING DATE. FAILURE TO DO SO MAY CONSTITUTE
GROUNDS FOR REJECTION
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ADDENDUM
PURCHASING OFFICE
CITY OF AUSTIN, TEXAS

Solicitation: RFP 7500 KDS3001 Addendum No: 2 Date of Addendum: 7/3/2018

This addendum for the above referenced solicitation for Painting Services is to make the following correction to the
solicitation name in Addendum 1:

I. Clarifications:

Solicitation: RFP 7500 KDS3001 Addendum No: 1 Date of Addendum: 7/3/2018

This addendum for the above referenced solicitation for a Greup-Pre-Paid-LegalPlan-Painting Services is to incorporate
the following changes and answer the following question:

ALL OTHER TERMS AND CONDITIONS REMAIN THE SAME.

APPROVED BY: \AV‘MO%/‘M/V\/ 7 / S / 20( \,?

Kimbjérley Larsen, Procurement Specialist |l Date
Purchasing Office, 512-974-2261

0840 L1
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ADDENDUM
PURCHASING OFFICE
CITY OF AUSTIN, TEXAS

Solicitation: RFP 7500 KDS3001 Addendum No: 3 Date of Addendum: 7/12/2018

This addendum for the above referenced solicitation for Painting Services is to extend the solicitation due date.

Due Date:

August 2, 2018, 2:00 PM CST

ALL OTHER TERMS AND CONDITIONS REMAIN THE SAME.

° >
APPROVED BY: %A_M ﬁm/m/ g 7/ [ 9‘42(9/ X/
Kimberley Larsen, Procurement Specialist |l a Date
Purchasing Office, 512-974-2261 4
5
>
Qo
3.
ACKNOWLEDGED BY: # o :
(lbalcadds-
Name Authorized Signature Date

RETURN ONE COPY OF THIS ADDENDUM TO THE CITY OF AUSTIN PURCHASING OFFICE WITH YOUR
RESPONSE OR PRIOR TO THE SOLICIATION CLOSING DATE. FAILURE TO DO SO MAY CONSTITUTE
GROUNDS FOR REJECTION

810¢/¢L/L0

08ij0 ¢l
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ADDENDUM
PURCHASING OFFICE
CITY OF AUSTIN, TEXAS

Solicitation: RFP 7500 KDS3001 Addendum No: 4 Date of Addendum: 7/31/2018

This addendum for the above referenced solicitation for Painting Services is to extend the solicitation due date.

Due Date:

August 16, 2018, 2:00 PM CST

ALL OTHER TERMS AND CONDITIONS REMAIN THE SAM

APPROVED BY: W %WV\/ 7/ 5 // &@/Y

!u!|euzfo Jopuehtb)y

Klmlberley Larsen, Procurement Specialist |l Date
Purchasing Office, 512-974-2261

ACKNOWLEDGED BY:

Name Authorized Signature Date

RETURN ONE COPY OF THIS ADDENDUM TO THE CITY OF A%URCHASING OFFICE WITH YOUR

RESPONSE OR PRIOR TO THE SOLICIATION CLOSING DATE. F
GROUNDS FOR REJECTION

080 ¢/

TO DO SO MAY CONSTITUTE

W]Xm
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ADDENDUM
PURCHASING OFFICE
CITY OF AUSTIN, TEXAS

Solicitation: RFP 7500 KDS3001 Addendum No: 5 Date of Addendum: 8/7/2018

This addendum for the above referenced solicitation for a Painting Services is to incorporate the following changes and
answer the following questions for the solicitation:

. Solicitation Revisions:

1. Section 0500, Scope of Work, has been revised in Revision 1.1 and the solicitation shall be reposted. Details on all
changes are attached to this Addendum.

2. Section 0600, Proposal Instructions and Evaluation Criteria has been revised in Revision 1.1 and shall be reposted.
Details on all changes are attached to this Addendum.

3. Attachment 2 - Sample Project Worksheet has been revised to add two columns, Column J — Job Classification and
Column K — Labor Rate.

Il. Questions:

1. On Attachment 1, Sample Project Sheet 1 of 9; item (1) bullet (b.) requires to power-wash both sides of louver
panels. Are these the same panels described on item (4) Prime and paint louver panels?

Answer: Yes.

2. On Attachment 1, Sample Project Sheet 6 and 7 of 9, the photographs are the same. Should the duplicate be
disregarded? Is there a photograph that is missing?

Answer: The second photo is a duplicate and should be disregarded. There is not a photo that is missing.

ALL OTHER TERMS AND CONDITIONS REMAIN THE SAME.

APPROVED BY:
Kimberley Larsen, Procurement Specialist Il Date
Purchasing Office, 512-974-2261

ACKNOWLEDGED BY:

: "1 :
Alexander Canalini //(@Luyw 08/21/2018

Name Authorized Slgnature Date

RETURN ONE COPY OF THIS ADDENDUM TO THE CITY OF AUSTIN PURCHASING OFFICE WITH YOUR
RESPONSE OR PRIOR TO THE SOLICIATION CLOSING DATE. FAILURE TO DO SO MAY CONSTITUTE
GROUNDS FOR REJECTION
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ADDENDUM
PURCHASING OFFICE
CITY OF AUSTIN, TEXAS

Solicitation: RFP 7500 KDS3001 Addendum No: 6 Date of Addendum: 8/9/2018

This addendum for the above referenced solicitation for a Painting Services is to incorporate the following changes and
answer the following questions for the solicitation:

I. Clarification:
1. Addendum 5 was not signed by the City. The signed Addendum 5 is attached to Addendum 6.

Il. Solicitation Revisions:

1. Section 0500, Scope of Work, has been revised in Revision 1.2 and the solicitation shall be reposted. Details on all
changes are attached to this Addendum.

2. Section 0600, Proposal Instructions and Evaluation Criteria has been revised in Revision 1.2 and shall be reposted.
Details on all changes are attached to this Addendum.

lll. Questions:

1. When a project is quoted for fixed price, are estimated hours to be verified with time sheets or is it a fixed price
quote whether or not the estimated hours are higher or lower?

Answer: No, time sheets are not required to be submitted with invoices. The quoted fixed-price shall be the
invoiced price, regardless if the actual hours needed to complete the job are more, or less, than what you
originally quoted. The Contractor shall only invoice for the agreed upon, quoted fixed-price.

2. Is the sample job being awarded now or is it only an example?

Answer: The Sample Project is based upon work that has been done in the past and is anticipated again in
the future. The Sample Project will not be awarded based upon Contractor’s responses to the RFP solicitation.
If services are requested for the Sample Project during the Contract term, the City will invite the Contractors
to submit a fixed-price quote based upon a site-visit as outlined in the Scope of Work 4.3.1. The fixed-price
quote shall not exceed that proposed for this Sample Project unless an error or omission in the Sample Project
is discovered by the Contractors during the site visit and is verified and approved by the City in writing.

3. How many Contractors is the City looking to qualify?

The City does not have a pre-determined number of Contractors to award a Contract but does intend to make
multiple awards.

4. Do measurements need to be field-measured for the Sample Project or based on the information provided in the
solicitation? The Sample Project Worksheet has a line for LF and SF.

Contractors shall complete the Sample Project from the written instructions and images provided for the
purposes of the solicitation. The Sample Project Worksheet allows for either LF or SF, depending upon the item
to be painted since some items have provide both length/width and height measurements and some
measurements are only in length/width.

75 of 80
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ALL OTHER TERMS AND CONDITIONS REMAIN THE SAME.

APPROVED BY: KWLU %/KU/V\ VCZ/ &C’/B/

Kimberley Larsen, Procurement Specialist Il Date
Purchasing Office, 512-974-2261

ACKNOWLEDGED BY:

Name Authorized Signature Date

RETURN ONE COPY OF THIS ADDENDUM TO THE CITY OF AUSTIN PURCHASING OFFICE WITH YOUR
RESPONSE OR PRIOR TO THE SOLICIATION CLOSING DATE. FAILURE TO DO SO MAY CONSTITUTE
GROUNDS FOR REJECTION

08109/
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ADDENDUM
PURCHASING OFFICE
CITY OF AUSTIN, TEXAS

Solicitation: RFP 7500 KDS3001 Addendum No: 7 Date of Addendum: 8/14/2018

This addendum for the above referenced solicitation for a Painting Services is to incorporate the following changes:
I. Solicitation Revisions:

1. Attachment 3, Price Sheet, has been revised in Revision 1.1 to remove Category 2 and has been reposted to
Austin Finance Online: ht’rps://www.austintexas.qov/finahceonline/account services/solicitation/solicitations.cfm

>
2. Section 0500, Scope of Work, items 4.3.1.3{.3.1.3.4 and 4.3.1.3.5 have been revised to remove the requirement
to include the percent mark-up for material€and rental equipment in fixed-price quotes. Section 0500, Scope of
Work Revision 1.3 is attached to this Adder@lum to reflect these changes. The entire solicitation package will be
re-posted. -

Il. Due Date Extension:

lujeue)

The Due Date for the solicitation for Painting Services is hereby extended to Tuesday, August 21, 2:00 PM.

ALL OTHER TERMS AND CONDITIONS REMAIN THE SAME.

APPROVED BY: %/W W 8”//‘1/;26/8(

Kimberley Larsen, Prsgurgment Specialist Il Date
Purchasing Office, 518974~2261

)

ACKNOWLEDGED BY: %
Name Authorized Signature Date

RETURN ONE COPY OF THIS ADDENDUM TO THE CITY OF AUSTIN PURCHASING OFFICE WITH YOUR
RESPONSE OR PRIOR TO THE SOLICIATION CLOSING DATE. FAILURE TO DO SO MAY CONSTITUTE
GROUNDS FOR REJECTION

810¢/1¢/80
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ATTACHMENT 3 - PRICE SHEET
CITY OF AUSTIN
PAINTING SERVICES
RFP 7500 KDS3001
Revision 1.1

Company Name: Southstone Development Group, LLC

Special Instructions: Offerors must use this Price Sheet to submit pricing. Be advised that exceptions taken to any portion of the solicitations may jeopardize acceptance of your Offer.

The quantities listed are annual estimates and not a guarantee of actual volume. The City reserves the right to purchase more or less of these quantities as may be required during the Contract Term.
Quantities will be as-needed and specified by the City for each order.

The City intends to make multiple awards to establish a qualified list of Contractors based on the offeror's ability to meet the scope of work requirements, qualifications, experience and cost.

HOURLY LABOR RATE

The rates listed below shall include all charges for labor, administrative, overhead, per diem, and transportation (i.e. travel time, mileage, and fuel) costs. These expenses shall be included in the
rates provided and shall not be paid separately.

A bid of '0' (zero) will be interpreted by the City as a no-charge (free) item and the City will not expect to pay for that item. A bid of 'no bid" will be interpreted by the City that the proposer does not wish
to bid on that item.

Job Classifications that are subject to Prevailing Wage shall, at a minimum, be priced at the Total Minimum Wage Rate Required for that Classification. Rates which do not meet the Total Minimum
Wage Rate for that Classification shall result in a non-responsive offer.

ESTIMATED HOURLY LABOR
ITEM NO. LABOR RATE ANNUAL HOURS RATE EXTENDED PRICE

Lead Painter/Supervisor: for painting and general services during regular business hours, defined as Monday

11 through Friday 6:00 am - 5:00 pm 10.875 $35' 15 $382.256.25
Lead Painter/Supervisor: for painting and general services during non-regular business hours, defined as Monday

12 through Friday 5:01 pm - 5:59 am, Saturday and Sunday and City holidays 1,990 $52.74 $104.952.60
Painter: (priming, painting) for painting services during regular business hours, defined as Monday through Friday

13 |6:00 am - 5:00 pm 21,750 $31.39 $682,732.50
Painter: (priming, painting) for services during non-regular business hours, defined as Monday through Friday 5:01

14 pm - 5:59 am, Saturday and Sunday and City holidays 2,040 $47.09 $96,063.60

15 ?_By(;lv;rlr:lTaplng: (texturing) for services during regular business hours, defined as Monday through Friday 6:00 am - 5,240 $26.86 $140,746.40
Drywall/Taping: (texturing) for services during non-regular business hours, defined as Monday through Friday 5:01

16 pm - 5:59 am, Saturday and Sunday and City holidays 290 $40.30 $11,687.00
Laborer, Common or General: (for general services - example: pressure washing, cleaning, removing debris, load

1.7 and unload building materials, take apart bracing, scaffolding) during regular business hours, defined as Monday 5,240 $18.76 $98,302.40
through Friday 6:00 am - 5:00 pm
Laborer, Common or General: (for general services - example: pressure washing, cleaning, removing debris, load

1.8 and unload building materials, take apart bracing, scaffolding) for services during non-regular business hours, 290 $28.14 $8,160.60
defined as Monday through Friday 5:01 pm - 5:59 am, Saturday and Sunday and City holidays

TOTAL | $1,524,901.35

Section 0610 -

Price Sheet Solicitation No. RFP 7500 KDS3001
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Contract Between the City of Austin (“City”)
and
Trini Construction Builder, LLC (“Contractor”)
for
Painting Services
MA 7500 NA190000037

The City accepts the Contractor’s Offer (as referenced in Section 1.1.3 below) for the above
requirement and enters into the following Contract.

This Contract is between Trini Construction Builder, LLC having offices at P.O Box 81431, Austin,
Texas, 78708, and the City, a home-rule municipality incorporated by the State of Texas, and is
effective as of the date executed by the City (“Effective Date”).

Capitalized terms used but not defined herein have the meanings given them in Solicitation Number
RFP 7500 KDS3001.

1.1 This Contract is composed of the following documents:

1.2

1.3

1.4

1.1.1 This Contract

1.1.2 Exhibit A - The City’s Solicitation, Request for Proposals, RFP 7500 KDS3001 including
all documents incorporated by reference

1.1.3 Exhibit B — Trini Construction Builder, LLC, Offer, dated August 20, 2018, including
subsequent clarifications

Order _of Precedence. Any inconsistency or conflict in the Contract documents shall be
resolved by giving precedence in the following order:

1.2.1 This Contract

1.2.2 Exhibit A - The City’s Solicitation as referenced in Section 1.1.2, including all documents
incorporated by reference

1.2.3 Exhibit B - The Contractor's Offer as referenced in Section 1.1.3, including subsequent
clarifications.

Term of Contract. The Contract shall commence upon execution, unless otherwise specified,
and shall remain in effect for an initial term of thirty-six (36) months. The Contract may be
extended beyond the initial term for up to two (2) additional twelve (12)-month periods at the
City’s sole option.

1.3.1 If the City exercises any extension option, all terms, conditions, and provisions of the
Contract shall remain in effect for that extension period, subject only to any economic
price adjustment otherwise allowed under the Contract.

1.3.2 Upon expiration of the initial term or any period of extension, the Contractor agrees to
hold over under the terms and conditions of this Contract for such a period of time as is
reasonably necessary for the City to re-solicit and/or complete the deliverables due under
the Contract (not to exceed 120 calendar days unless mutually agreed to in writing).

Compensation. The Contractor shall be paid a total Not-to-Exceed amount of $6,000,000.00

divided among the contractors for the initial Contract term and an estimated $2,000,000.00

1 Rev. 12-13-2017



divided among the contra
successful completion of s
Order.

there are no minimum orde

ttors for each extension option. Payment shall be made upon
ervices or delivery of goods as outlined in each individual Delivery

quantities. Work will be on an as needed basis as specified by the

1.5 Quantity of Work. Therer no guaranteed quantity of work for the period of the Contract and

City for each Delivery Orde

This Contract (including any Ex
subject matter of this Contract
understandings, whether writte
altered, amended, or modifie
representatives of both parties.

hibits) constitutes the entire agreement of the parties regarding the
and supersedes all prior and contemporaneous agreements and
or oral, relating to such subject matter. This Contract may be
only by a written instrument signed by the duly authorized

In witness whereof, the parties have caused a duly authorized representative to execute this Contract

on the date set forth below.

TRINI CONSTRUCTION BUILDER, LLC CITY OF AUSTIN

Cyrenthia Ellis

/2%;%@ / Loul S

Printed e of Authorized PerTon Printed Name of Authorized Person
@Mé [snbls /7y
Signature ure
Dinnter” Procurement Manager il
Title: Title:
1[2518 /3/3/)8
Date: Date: ~=
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LIST OF EXHIBITS

Exhibit A — Request for Proposals RFP 7500 KDS3001 Painting Services
Exhibit B — Trini Construction Builder, LLC, Offer, dated August 20, 2018
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Exhibit B

CITY OF AUSTIN, TEXAS

Purchasing Office

REQUEST FOR PROPOSAL (RFP)

OFFER SHEET

SOLICITATION NO: RFP 7500 KDS3001

DATE ISSUED: 6/25/2018
REQUISITION NO.: 18040200403

COMMODITY CODES: 91054, 14545

FOR CONTRACTUAL AND TECHNICAL
ISSUES CONTACT THE FOLLOWING
AUTHORIZED CONTACT PERSON:

PRIMARY: Kim Larsen

Procurement Specialist Il
Phone; (512) 974-2261

E-Mail: kim.larsen@austintexas.qgov

SECONDARY: Shawn Wiliett, CPPO
Deputy Procurement Officer

Phone: (512) 974-2021

E-Mail: shawn.willett@austintexas.gqov

COMMODITY/SERVICE DESCRIPTION:
Painting Services

NON-MANDATORY PRE-PROPOSAL DATE AND TIME:
July 8, 2018 — 9:00 AM

LOCATION: MUNICIPAL BUILDING, 124 W 8" STREET
RM 308, AUSTIN, TEXAS 78701

CALL IN INFORMATION: 512-974-9300, CODE: 968108

PROPOSAL DUE PRIOR TO:
Thursday, July 19, 2018 - 2:00 PM

PROPOSAL OPENING TIME AND DATE:
Thursday, July 19, 2018 - 3:00 PM

LOCATION: MUNICIPAL BUILDING, 124 W 8" STREET
RM 308, AUSTIN, TEXAS 78701

LIVE SOLICITATION OPENING ONLINE: For RFP’s, only the
names of respondents will be read aloud

For information on how to attend the Solicitation Closing online,
please select this link:
htip:.//'www.austintexas.gov/depariment/bid-opening-webinars

When submitting a sealed Offer and/or Compliance Plan, use the proper address for the type of service desired,

as shown helow:

Address for US Mail (Only)

Address for FedEx, UPS, Hand Delivery or Courier
Service

City of Austin

City of Austin, Municipal Building

RFP 7500 KDS3001

Purchasing Office-Response Enclosed for Solicitation #

Purchasing Office-Response Enclosed for Solicitation #
RFP 7500 KDS3001

P.O. Box 1088

124 W 8" Street, Rm 308

Austin, Texas 78767-8845

Austin, Texas 78701

Reception Phone: {512) 974-2500

NOTE: Offers must be received and time stamped in the Purchasing Office prior to the Due Date and Time. it is the
responsibility of the Offeror to ensure that their Offer arrives at the receptionist’s desk in the Purchasing Office prior
to the time and date indicated. Arrival at the City’s maiiroom, mail terminal, or post office box will not constitute the
Offer arriving on time. See Section 0200 for additional solicitation instructions.

All Offers (including Compliance Plans) that are not submitted in a sealed envelope or container will not be considered.

SUBMIT 1 SIGNED ORIGINAL PAPER RESPONSE AND 1 ELECTRONIC COPY OF YOUR RESPONSE ON A
FLASH DRIVE {(Include a singte scanned file of the original response as well as the Excel workbook for Attachments

1-3)

***SIGNATURE FOR SUBMITTAL REQUIRED ON PAGE 3 OF THIS DOCUMENT***

Offer Sheet

Salicitation No. RFP 7500 KDS3001 Page | 1




Exhibit B

This solicitation is comprised of the following required sections. Please ensure to carefully
read each section including those incorporated by reference. By signing this document, you
are agreeing to all the items contained herein and will be bound to all terms.

] ~—

SECTION NO. | TITLE PAGES
0100 STANDARD PURCHASE DEFINITIONS *
0200 STANDARD SOLICITATION INSTRUCTIONS *
0300 STANDARD PURCHASE TERMS AND CONDITIONS *
0400 SUPPLEMENTAL PURCHASE PROVISIONS 8 v
0500 SCOPE OF WORK 14
0600 PROFOSAL PREPARATION INSTRUCTIONS & EVALUATION FACTORS 4./
0605 LOCAL BUSINESS PRESENCE IDENTIFICATION FORM — Complete and return 2 v
0800 NON-DISCRIMINATION AND NON-RETALIATION CERTIFICATION — Complete and 2 /

retum
0805 NON-SUSPENSION OR DEBARMENT CERTIFICATION *
0810 NON-COLLUSION, NON-CONFLICT OF INTEREST, AND ANTI-LOBBYING «
CERTIFICATION
0835 NONRESIDENT BIDDER PROVISICNS — Complete and return 1 &
0840 SERVICE-DISABLED VETERAN BUSINESS ENTERPRISE — Complete and return 1 7
00830 WAGE RATES AND PAYROLL REPORTING 4
00830BC WATE RATES AND PAYROLL REPORTING — WATE RATE DETERMINATION 5y
0900 SUBCONTRACTING/SUB-CONSULTING UTILIZATION FORM — Complete & refurn 1 v
0905 SUB_CONTRACTINGISUB-CONSULTING UTILIZATION PLAN — Complete and return if 3 v
applicable i
Aftachment 1 | PROJECT SAMPLE — Austin Convention Center Service Yard ] g /
Attachment 2 | PROJECT SAMPLE WORKSHEET — Austin Convention Center Service Yard (Excel Qé ;
document) — Complete and return -
Attachment 3 | PRICE SHEET - Complete and return 2 /
Attachment4 | EXCEPTIONS TO THE SOLICITATION — Complete and return 1

* Documents are hereby incorporated into this Solicitation by reference, with the same force and effect as if

they were incorporated in full text. The full text versions of the * Sections are available on the Internet at the

following online address:

hitp:/fwww. austintexas.govffinanceoniine/vendor connectionfindex.cim#STANDARDBIDDOCUMENTS

If you do not have access to the Internet, you may obtain a copy of these Sections from the City of Austin

Purchasing Office located in the Municipal Building, 124 West 8" Street, Room #308 Austin, Texas 78701;

phone (512) 974-2500. Please_have the Solicitation number available so that the staff can select the proper

documents. These documents can be mailed, expressed mailed, or faxed to you.

Offer Sheet

Solicitation No. RFP 7500 KDS3001
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Exhibit B

The undersigned, by his/her signature, represents that he/she is submitting a binding offer and is authorized
to bind the respondent to fully comply with the solicitation document contained herein. The Respondent, by
submitting and signing below, ackhowledges that he/she has received and read the entire document packet

sections defined above including all documents incorporated by reference, and agrees te be bound by the
terms therein.

Company Legal Name: //]U;V" &N stru o ‘) ,g o, /l er— LLE
Company Address: PO &'!)( i/ 214
City, State, Zip: Avsre, Tx s &

Federal Tax ID No.

Printed Name of Officer or Authorized Representative: /X&t'}r'n/ .#té édor / “b

Title: Hragr P

Signature of Officer or Authorized Representative: ¢ (L;, wd! //\7-4—(JS
Date: AvsusT 28, Do/f

Email Address: Zi H)L( @ der'comsWuUZ-orJéu‘/JM Com

Phone Number: \/fo’/%} 202002

* Proposal response must be submitted with this signed Offer sheet to be considered for award

Offer Sheet Solicitation No. RFP 7500 KDS3001 Page | 3




Exhibit B

CITY OF AUSTIN
PURCHASING OFFICE
SUPPLEMENTAL PURCHASE PROVISIONS
Revision 1.1.

The following Supplemental Purchasing Provisions apply to this solicitation:

1. EXPLANATIONS OR CLARIFICATIONS: (reference paragraph 5 in Section 6200)

All requests for explanations or clarifications must be submitied in writing to the Purchasing Office no later
than 2:00 PM, one (1) week prior to the proposal opening date. Submissions may be made via email to
kim.larsen@austintexas.dov, or via fax at (512) 974-2388.

2. ALTERNATE OFFERS: (reference paragraph 7A in Section 0200)
Alternate Offers will NOT be considered.
3. INSURANCE: Insurance is required for this solicitation.

A. General Requirements: See Section 0300, Standard Purchase Terms and Conditions, paragraph 32, entitled
Insurance, for general insurance requirements.

i. The Contractor shall provide a Certificate of Insurance as verification of coverages required below to the City
at the below address prior to contract execution and within 14 calendar days after written request from the
City. Failure to provide the required Certificate of Insurance may subject the Offer fo disqualification from
consideration for award

ii. The Contractor shall not commence work until the required insurance is obtained and until such insurance
has been reviewed by the City. Approval of insurance by the City shall not relieve or decrease the liability of
the Contractor hereunder and shall not be construed to be a limitation of liability on the part of the Contractor.,

ii. The Contractor must also forward a Certificate of Insurance to the City whenever a previously identified policy
period has expired, or an extension option or holdover period is exercised, as verification of continuing
coverage.

iv. The Certificate of Insurance, and updates, shall be mailed to the following address:

City of Austin Purchasing Office
P. O. Box 1088
Austin, Texas 78767

B. Specific Coverage Requirements: The Contractor shall at a minimum carry insurance in the types and amounts
indicated below for the duration of the Contract, including extension options and hold over periods, and during any
warranty period. These insurance coverages are required minimums and are not intended to limit the responsibility
or liability of the Contractor,

. Worker's Compensation and Employers’ Liability Insurance: Coverage shall be consistent with statutory
benefits oullined in the Texas Worker's Compensation Act {Section 401). The minimum policy limits for
Employer's Liability are $100,000 bodily injury each accident, $500,000 bodily injury by disease policy limit
and $100,000 bodily injury by disease each employes.

(1) The Contractor’s policy shall apply to the State of Texas and include these endorsemenis in favor of the
City of Austin:
{a} Waiver of Subrogation, Form WC420304, or equivalent coverage
{b} Thirty (30) days Notice of Cancellation, Form WC420601, or equivalent coverage

ii. Commercial General Liability Insurance: The minimum bodily injury and property damage per occurrence
are $500,000 for coverages A (Badily Injury and Property Damage) and B {Perscnal and Advertising Injury).
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{1) The policy shall contain the following provisions:
(a) Contractual liability coverage for liability assumed under the Contract and alt other Contracts related
to the project.
(b) Contractor/Subcontracted Work.
{¢) Products/Completed Operations Liability for the duration of the warranty period.
{d) If the project involves digging or drilling provisions must be included that provide Explosion, Collapse,
and/or Underground Coverage.

{2} The policy shall also include these endorsements in favor of the City of Austin:
(a) Waiver of Subrogation, Endersement CG 2404, or equivalent coverage
(b} Thirty {30) days Notice of Cancellation, Endorsement CG 0205, or equivalent coverage
(c} The City of Austin listed as an additional insured, Endorsement CG 2010, or equivalent coverage

ii. Business Automobile Liability Insurance: The Contractor shall provide coverage for all owned, non-owned
and hired vehicles with a minimum combined single limit of $500,000 per occurrence for bodily injury and
property damage. Alternate acceptable limits are $250,000 bodily injury per person, $500,000 bodily injury
per occurrence and at least $100,000 property damage liability per accident.

(1) The policy shall include these endorsements in favor of the City of Austin:
(a) Waiver of Subrogation, Endorsement CAQ444, or equivalent coverage
(b) Thirty (30) days Notice of Cancellation, Endorsement CA0244, or equivalent coverage
(¢) The City of Austin listed as an additional insured, Endorsement CA2048, or equivalent coverage.

C. Endorsements: The specific insurance coverage endorsements specified above, or their equivalents must be
provided. In the event that endorsements, which are the equivalent of the required coverage, are proposed to be
substituted for the required coverage, copies of the equivalent endorsements must be provided for the City's
review and approval.

4. TERM OF CONTRACT:

A. The Contract shall commence upon execution, unless otherwise specified, and shall remain in effect for an initial
term of thirty-six {36) months. The Contract may be extended automatically beyond the initial term for up to two (2)
additional twelve (12)-month pericds at the City's sole option unless the Contractor is notified in writing no less
than ninety (90) days prior to the contract's expiration. If the City exercises any extension option, all terms,
conditions, and provisions of the Contract shall remain in effect for that extension period, subject only to any
ecomonic price adjustment otherwise allowed under the Contract.

B. Upon expiration of the initial term or any period of extension, the Contractor agrees to hold over under the terms
and conditions of this Contract for such a period of time as is reasonably necessary for the City to re-solicit and/or
complete the deliverables due under this Contract. Any hold over period will not exceed 120 calendar days unless
muiually agreed on by both parties in writing.

C. Upon written notice to the Contractor from the City's Purchasing Officer or his desighee and acceptance of the
Contractor, the term of this contract shall be extended on the same terms and conditions for an additional period
as indicated in paragraph A above.

D. Prices are firm and fixed for the first twelve (12) months, Thereafter, price changes are subject to the Economic
Price Adjustment provisions of this Contract.

5. QUANTITIES: The quantities listed herein are estimates for the period of the Contract. The City reserves the
right to purchase more or less of these quantities as may be required during the Contract term. Quantities will
be as needed and specified by the City for each order. Unless specified in the solicitation, there are no
minimum order quantities.
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6. INVOICES and PAYMENT: (reference paragraphs 12 and 13 in Section 0300)

A. Invoices shall contain a unique invoice number and the information required in Section 0300, paragraph 12,
entitled “Invoices.” Invoices received without all required information cannot be processed and will be returned to
the vendor.,

B. Provide an itemized invoice that contains, at a minimum, the following:

B.1 Address of work performed

B.2 City of Austin contract number

B.3 City of Austin purchase order number

B.4 Confractor's unique invoice number and date

B.5 Beginning and ending dates of services rendered

B.6 Labor hours worked and proof of labor charges

B.7 Supplier's invoices for material or equipment rentals and proof of material and equipment charges

invoices for the applicable department shail be mailed to the below address OR may be emailed if an address is
listed below. Please choose one delivery method in order to avoid duplication of invoices (do not mail AND email

invoices).
1 | Austin Convention Center 5 | City of Austin — Public Works
Attn: Financial Services Attn: Financial Services
500 E. Cesar Chavez St. PO Box 1088
Austin, TX 78701 Austin TX 78767
Or or
ACCD.AcctsPayable@austintexas.gov PWDaccountspayable@austintexas.gov
2 | City of Austin 6 | Austin Water
Building Services Main Building — Waller Creek
Accounts Payable Aftn: Financial Services
Email: BSDAPInvoices@austintexas.gov 625 E. 10" St.
Austin, TX 78767
3 | Austin Police Department 7 | Austin Public Library
PO Box 1088 Altn: Financial Services
Austin TX 78767 PO Box 2287
Austin, TX 78767
4 | City of Austin 8 | City of Austin — Aviation
Parks and Recreation Depariment 3600 Presidential Blvd. Ste. 411
Aftn: Financial Services Austin TX 78719
200 S. Lamar Blvd. Or
Austin, TX 78704 ABIA.invoices@ausfintexas.gov
Or
PARDAccountsPayable@austintexas.gov

C. The Contractor agrees to accept payment by either credit card, check or Electronic Funds Transfer (EFT) for all
goods and/or services provided under the Contract. The Contractor shall factor the cost of processing credit card
payments into the Offer. There shall be no additional charges, surcharges, or penalties to the City for payments
made by credit card.

7. LIQUIDATED DAMAGES: Time is of the essence in the performance of the Contract; therefore, the
Contractor shall strictly adhere to the Contract project schedule. No changes in the project schedule shalt be
effective unless in writing executed by both the City and the Contractor. The parties agree that if, due fo no
fault of the City, delivery of any material or performance of any service is delayed beyond the time specified in
the Contract project schedule, the actual damages sustained by the City because of such delay will be

Section 0400 — Supplemental Purchase Provisions RFP 7500 KDS3001 Page 3 of 8




Exhibit B

CITY OF AUSTIN
PURCHASING OFFICE
SUPPLEMENTAL PURCHASE PROVISIONS
Revision 1.1.

uncertain and difficult to determine, and that the reasonable foreseeable damage incurred by the City is
hereby stipulated to be 20% of the project quote not-to-exceed amount. The Contractor therefore agrees to
pay, and the City agrees to accept, as liquidated damages, the sum of 20% of the project quote not-to-exceed
amount.

8. RETAINAGE: The City may withhold twenty percent (20%} retainage until completion of all work required by
the Contract. The Contractor's invoice shall indicaie the amount due, less the retainage. Upon final
acceptance of the work, the Contractor shall submit an invoice for the retainage to the City and payment will
be made as specified in the Contract. Payment of the retainage by the City shall not constitute nor be deemed
a waiver or release by the City of any of its rights and remedies against the Contractor for recovery of
amounts improperly invoiced or for defective, incomplete or non-cenforming werk under the Contract.

9. RECYCLED PRODUCTS:

A. The City prefers that Offerors offer products that contain recycled materials. When a recycled product is offered by
the Offercr, the Offeror must state in their Offer the percentage of the product that is recycled and must include a
list of the recycled materials that are contained in the product.

10. PREVAILING WAGE: Contractor shall comply with the requirements of Section 00830 Prevailing Wage
Rates and Payroll Reporting including the wage rates listed in Section 00830BC Wage Rates for Building
Construction or Section 00830HH Wage Rates for Heavy and Highway Construction.

11. NON-COLLUSION, NON-CONFLICT OF INTEREST, AND ANTI-.OBBYING:

A. On November 10, 2011, the Austin City Council adopted Ordinance No. 20111110-052 amending Chapter 2.7,
Article 6 of the City Code relating to Anti-Lobbying and Procurement. The policy defined in this Code applies to
Solicitations for goods and/or services requiring City Council approval under City Charter Article VII, Seclion 15
(Purchase Procedures). During the No-Contact Period, Offerors or potential Offerors are prohibited from making a
representation to anyone other than the Authorized Contact Persen in the Solicitation as the contact for questions
and comments regarding the Sclicitation.

B. If during the No-Contact Period an Offeror makes a representation to anyone other than the Authorized Contact
Person for the Sclicitation, the Offeror's Offer is disqualified from further consideration except as permitted in the
Ordinance.

C. If an Offeror has been disqualified under this article more than two times in a sixty {60) month period, the
Purchasing Officer shall debar the Offeror from doing business with the City for a petiod not to exceed three (3)
years, provided the Offeror is given written notice and a hearing in advance of the debarment.

D. The City requires Offerors submitting Offers on this Solicitation to certify that the Offeror has not in any way directly
or indirectly made representations to anyone other than the Authorized Contact Perscn during the No-Contact
Period as defined in the Ordinance. The text of the City Ordinance is posted on the Internet at:

hitp:/iwww.ci.austin.bx.us/edims/document.cim?id=161145
12. NON-SOLICITATION:

A. During the ferm of the Confract, and for a period of six (6) months following termination of the Contract, the
Contractor, its affiliate, or its agent shall not hire, employ, or salicit for employment or consulting services, a City
empioyee employed in a technical job classification in a City department that engages or uses the services of a
Contractor employee.

B. in the event that a breach of Paragraph A occurs the Contractor shall pay liquidated damages to the City in an
amount equal to the greater of: (i) one (1) year of the employee’s annual compensation; or (ii} 100% percent of the
employee’s annual compensation while employed by the City. The Contractor shall reimburse the City for any fees
and expenses incurred in the enforcement of this provision.
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C. During the term of the Contract, and for a period of six {6) months following termination of the Contract, a
department that engages the services of the Contractor or uses the services of a Contractor employee will not hire
a Contractor employee while the employes is performing work under a Contract with the City unless the City first
obtains the Contractor's approval.

D. In the event that a breach of Paragraph C occurs, the City shall pay liquidated damages to the Contractor in an
amount equal to the greater of: (i) one (1) year of the employse’s annual compensation or (i) 100% percent of the
employee's annual compensation while employed by the Contractor,

13. WORKFORCE SECURITY CLEARANCE AND IDENTIFICATION (ID}:

A. Access to the City buildings by the Contractor, all subcontractors and their employees will be strictly controlled at
all times by the City. Security badges will be issued by the Department for this purpose. The Contractor shall
submit a complete list of ail persons requiring access to the City buildings at least thirty (30} days in advance of
their need for access. The City reserves the right to deny a security badge to any Contractor personnel for
reascnable cause. The City will notify the Contractor of any such denial no more than twenty (20) days after
receipt of the Contractor's submittal.

B. Where denial of access by a particular person may cause the Contracter to be unable to perform any portion of the
work of the contract, the Contractor shall so notify the City's Contract Manager, in writing, within ten (10) days of
the receipt of notification of denial.

C. Contractor personnel will be required to check in at the security desk when entering or leaving City buildings and
security badges must be on display at all times when in the building. Failure to do so may be cause for removal of
Contractor Personnel from the worksite, without regard to Contractor’s schedule. Security badges may not be
removed from the premises.

D. The Contractor shall provide the City's Contract Manager with a list of personnel scheduled to enter the building,
seven days in advance. The list shall identify the persons by name, date of birth, driver’s license number, the fimes
that they will be inside the building and the areas where they will be working. Only persons previously approved by
the City for the issuance of security badges will be admitted to the building.

E. The Contractor shall comply with all other security requirements imposed by the City and shall ensure that all
employees and subcontractors are kept fully informed as to these requirements.

14, AUSTIN CONVENTION CENTER DEPARTMENT CONTRACTOR OR SUBCONTRACTOR ACCESS
REQUIREMENTS: Authorized |D and access to those acting as a Contractor or Contractor's Subcontractor
who are providing services at Austin Convention Center Department (ACCD) must adhere to the security
requirements defined below. Violation of the applicable requirements befow may result in the Contractor or its
Subcontractor to be removed from ACCD facility or propetty.

A. Other than ACCD and in-house contractor employees, and unless other arrangements are made with the Contract
Manager, persons conducting business with Austin Convention Center (ACC) are required to enter through the
service entrance at the pedestrian gate on Red River St. and check-in at the Security Check-In inside the service
yard or with the Security Control Center. Persons arriving at ACC may also enter through the Administrative
Offices entrance on Cesar Chavez Street. Parsons conducting business with Palmer Events Center (PEC) are
required to enter through the garage service entrance and check-in with the PEC Security Control Office or PEC
Administrative Offices. Any other means of access entry into the facilities are unauthorized.

B. Contractors, Contractor's Subcontractors or others who are providing services at ACCD shall be issued Temporary
Badge/Access, which may be an ACCD Photo or Nen-Photo 1D Badge.

C. All persons not directly escorted by an ACCD employee must clearly display an access/ID device while on ACCD
facility premises.
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D. Use of ACCD access/ID devices to access any part of ACCD facilities for non-business purposes (events, shows,
etc.) is prohibited.

E. Any ACCD employee may check an individual's status or contact Security Control Center whenever observing
person(s) in non-public areas of ACCD facilities who are not being directly escorted by an ACCD employee or who
are not displaying any required access/ID devices.

F. Restricted areas of the facility with signs stating “Authorized Personnel Only” are off limits to alt persons except
those authorized.

G. Unless authorized by ACCD Management, exterior access into ACCD facilities using keys is prohibited.

H. Under no circumstances shall any person issued an access/ID device, allow another person entry into any ACCD
facility using their access/ID device. This includes “piggy-backing” through access doors or gates. Any person with
an ACCD |D badge or access device who allows another person to enter using their access privileges should bring
the person directly to the Security Control Center to be checked-in.

I. Due to security and safety concerns, Confractors and Contractor's Subcontractors conducting business at ACCD,
are not allowed to walk through the open service yard vehicle gates to enter or exit the service yards. Entry and
exit should be by way of the designated pedestrian gates and walkway using appropriate access/ID devices and
check-in procedures.

J. Pedestrian traffic through ACCD's service yards and exhibit halls is restricted to authorized persons during
event/show move-in and move-outs. Children under seventeen (17) are prohibited from ACCD service vards and
exhibit halls during move-in and move-outs,

K. During periods where there is nc move-in or move-out traffic in the service yards, only persons with legitimate
business needs are atlowed into the service yards.

L. Temporary badge/access devices issued to contractors, subcontractors or temporary workers must be returned to
the Security Control Center at the completion of the ACCD work assignment. Non-photo temporary badges must
be returned at the end of the employees work shiftfassignment. Failure to return temporary badges/access devices
at the completion of work assignments may lead to future ACCD facility access restrictions.

15. ECONOMIC PRICE ADJUSTMENT:

A, Price Adjustments: Prices shown in this Contract shall remain firm for the first twelve (12) months of the Contract.
After that, in recognition of the potential for fluctuation of the Contractor's cost, a price adjustment {increase or
decrease)} may be requested by either the City or the Contracter on the anniversary date of the Contract or as may
otherwise be specified herein. The percentage change between the contract price and the requested price shall
not exceed the percentage change between the specified index in effect on the date the sclicitation closed and the
mast recent, non-preliminary data at the time the price adjustment is requested. The requested price adjustment
shall not exceed twenty-five percent (25%) for any single line item and in no event shall the total amount of the
contract be automatically adjusted as a result of the change in one or more line items made pursuant to this
provision. Prices for products or services unaffected by verifiable cost trends shall not be subject to adjustment.

B. Effective Date: Approved price adjustments will go into effect on the first day of the upcoming renewal period or
anniversary date of contract award and remain in effect until contract expiration unless changed by subsequent
amendment.

C. Adjustments: A request for price adjustment must be made in writing and submitted to the other Party prior to the

yearly anniversary date of the Contract; adjustments may only be considered at that time unless otherwise
specified herein. Requested adjustments must be solely for the purpose of accommodating changes in the
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Contractor's direct costs. Contractor shall provide an updated price listing once agreed {o adjustment(s} have been
approved by the parties.

D. Indexes: In most cases an index from the Bureau of Labor Standards (BLS} will be utilized; however, if there is
more appropriate, industry recognized standard then that index may be selected.
i. The following definitions apply:
(1) Base Period: Month and year of the criginal contracted price (the solicitation close date).
(2) Base Price: Initial price quoted, proposed and/or contracted per unit of measure,
(3) Adjusted Price: Base Price after it has been adjusted in accordance with the applicable index change and
instructions provided.
{4) Change Factor: The multiplier utilized to adjust the Base Price to the Adjusted Price.
{5) Weight %: The percent of the Base Price subject to adjustment based on an index change.
ii. Adjustment-Request Review: Each adjustment-request received will be reviewed and compared to
changes in the index(es) identified below. Where applicable:
)] Utilize final Compitation data instead of Preliminary data
(2) If the referenced index is no longer available shift up to the next higher category index.
iii. Index Identification: Complete table as they may apply.

Weight % or $ of Base Price: 100%

Database Name: Bureau of Labor Statistics — State and Area Employment, Hours, and Earnings

Series ID: SMU48000002023830001, Not Seasonally Adjusted

Industry: Building Finish Contractors

State: Texas  Area: Statewide Supersector: Construction Data Type: All Employees, In
Thousands

This Index shall apply to the following items of the Bid Sheet: Category 1,1.1-1.8

E. Calculation: Price adjustment will be calculated as follows:

Single Index: Adjust the Base Price by the same factor calculated for the index change.

Index at time of calculation

Divided by index on salicitation close date

Equals Change Factor

Multiplied by the Base Rate

F. If the requested adjustment is not supported by the referenced index, the City, at its sole discretion, may consider
approving an adjustment on fully documented market increases.

16. INTERLOCAL PURCHASING AGREEMENTS: (applicable to competitively procured goods/services
contracts).

A. The City has entered into Interlocal Purchasing Agreements with other governmental entities, pursuant to the
Interiocal Cooperation Act, Chapter 791 of the Texas Government Code. The Contractor agrees to offer the same
prices and terms and conditions to other eligible governmental agencies that have an interlocal agreement with the

City.

B. The City does not accept any responsibility or liability for the purchases by other governmental agencies through
an interlocal cooperative agreement.
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17. CONTRACT MANAGER: The Contract Manager's names will be provided at contract execution and will act
as the contact point between the City department and the Contractor during the term of the Contract.
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1. PURPOSE

The City of Austin (City) seeks to establish contracts with a qualified Contractors to provide painting services.
This confract is not intended for construction services that require the preparation of drawings or plans by a
licensed professional architect or engineer. The painting services performed shall vary depending on the
material makeup of the surface areas to be painted. Surfaces that require painting may include, but are not
limited to the following:

Drywall
Stucco
Plaster
Steel
Wood
Concrete

Services under this contract shall support over 300 City-owned facilities on an as-needed basis. The contract
wilt be utilized by the Austin Convention Center, Austin Energy, Austin Library, Austin Water, Building Services,
and Parks and Recreation Departments. The City reserves the right to add or remove City departments or
facilities at the City’s discretion. All services shall be rendered at the location specified at the time of order and
confirmed with Contractor's receipt of a City Purchase Order {(PO}.

The City may request the Contractor to provide the paint for some projects, and the City may elect to supply
the paint for other projects. The City will inform the Contractor who will provide the paint during the quote
approval process based on best value to the City.

Any services that have been omitted from this scope of wark which are clearly necessary or in conformance
with normal painting services, and surface and/or site preparation, shall be considered a requirement although
not directly specified or called for in the scope of work and shall be included in the Contractor's fixed-price
quote.

The City intends to make multiple awards to establish a qualified list of Contractors based on the
offeror’s ahility to meet the scope of work requirements, qualifications, experience, sample project and
cost.

2. AWARD OF WORK AFTER CONTRACT EXECUTION

The City intends to make multiple contract awards from this solicitation. An invitation will be issued to each
Contractor awarded a contract through this solicitation for jobs estimated to be $2,000.00 or more. Projects that
are estimated to be $2,000.00 or less may be assigned to Contractors on a rotational basis. The amount of
work assigned to the Contractor is variable. Individual projects shall be awarded based upon the lowest fixed-
price guotation meeting the project scope of work requirements.

3. CONTRACTOR REQUIREMENTS

3.1 Contractor Qualifications
The Contractor shall:

3.1.1  Have a minimum of three {3) years of experience in commercial painting services similar in size
and scope to the City.

3.1.2 Have a Lead Painter/Supervisor who has a minimum of three (3) years of supervisoty experience
and a minimum of three (3) years of experience in the proper application of paint/primer, caulk,
tape/float materials, and textures in commercial facilities. The Contractor shall submit proof of
experience in their proposal. During the contract period, proof of personnel experience shall be
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submitted within five (5} business days upon request by the City.

3.2 Hours of Service

The Centractor shall:

3.21

322

3.23

3.24

Perform all non-expedited painting services during regular business hours, which are defined as
Monday through Friday from 6:00 a.m. to 5:00 p.m.

3.2.1.1  If the Contractor is unable to provide these services during the designated regular
business hours, the Contractor shall obtain written approval from the Contract Manager
or designee to perform the services during non-regular business hours. Work
performed during non-regular business hours which are covered under this provision,
shall be hilled at the regular business hour labor rate.

3.21.2 [fthe Contractor wishes to schedule work on weekends, the Contractor shall provide a
written notice to the Contract Manager in advance no later than noon (12:00 p.m.) on
the Wednesday prior to the proposed weekend the Contractor wishes to work.

Perform services during non-regular business hours, which is defined as Monday through Friday
from 5:01 p.m. to 5:59 a.m., weekends, and official City holidays, only if requested by the City.
The Contractor shall not invoice the non-regular business hour rate for services unless reguested
and approved in writing by the Contract Manager or designee prior to starting the work.

Not charge an overtime rate due to lack of available staff for services performed during non-
regular business hours that could reasonably be completed during regular business hours.
Contractor’s lack of available staff to perform services shall not constitute the City paying a higher
rate or paying Contractor's personnel for overtime. The City shall not be responsible for paying
over time of Contractor's employees.

Provide a list of the Contractor's employees who are scheduled to provide the services to the
Contract Manager. The Contractor's employees shall have proper identification (photo id,
company id, etc.) in their possession to ensure access to the facility in which the Contractor is
required to work.

3.3 Single Point of Contact (SPOC)

3.31

3.3.2

3.3.3

3.34

3.35

Tha Contractor shall provide a SPOC to the City’s Contract Manager or Designee, who is English-
speaking, skilled, knowledgeable, and experienced in providing the types of services listed in this
Scope of Work.

The SPOC shall be available and on-call twenty-four (24) hours daily including weekends and
holidays and have the authority to dispatch Contractor personnel. The Contractor shall provide
the office number, email address, and cell phone number for the SPOC.

The SPOC shall have full decision-making authority on behalf of the Contractor for all services
provided under this Contract.

The SPOC shall inspect, monitor, and supervise the Confractor's employees; ensuring
adherence to the work schedule, safety requirements, and quality of work.

During times the SPOC is unavailable (due to vacation, travel, etc., for example), the Contractor
may provide a designee for the SPOC. The designee shall meet the same requirements as
specified for the SPOC within this SOW and shall have the same authority as the SPOC.
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3.4 On-Site Supervisor

341

3.4.2

3.4.3

3.44

The Contractor shall have an English-speaking, qualified working Lead Painter/Supervisor at the
waork-site at all times while services are being performed. The Superviscr shall be a working
supervisor and perform painting services and general labor tasks. The Supervisor shall have the
authority to act on behalf of the Contractor and may also serve as the Contractor's SPOC.

The Supervisor shall repcrt to the Contract Manager or designee daily when work is being
performed on this Contract, or on a schedule that is mutually agreed to between the Contractor
and Contract Manager or designee.

The Supervisor shall be responsible for all keys assigned to unlock spaces and for security of the
worksite.

The Supervisor shalt be responsible for the conduct and performance of the Contractor's
employees,

3.5 Safety Requirements

The Contractor shall:

3.5.1

3.5.2

3.5.3

3.54

3.5.5

3.5.6

3.5.7

3.5.8

3.5.9

Store, handle, and install all paint materials per manufacturer's specifications.

Comply with all provisions of the Occupational Health and Safety Act (OSHA) to protect the life
and health of employees and other persons; to prevent damage to property, materials, supplies,
and equipment; and to avoid work interruptions. Contractor shall comply with the latest version
of the 29 CFR 1910, Occupational Safety and Health Standards. Compliance with OSHA and
other applicable laws and regulations for the protection of employees is exclusively the obligation
of Contractor, and the City assumes no liability or responsibility for Contractor's compliance or
noncompliance with such responsibilities.

Comply with all OSHA reporting requirements for record keeping and reporting of all accidents
resulting in death, injury, occupational disease, or adverse environmental impact. The Contractor
shall provide a verbal report to the City immediately, and no more than one {1) business day, of
the occurrence. The Contractor shall cooperate with the City, providing written documentation
and any information required for their records.

Not require any persen to work in surroundings or under working conditions that are unsanitary,
hazardous, or dangerous o their health or safety.

immediately notify the Contract Manager or designee upon detection of existing or potentially
hazardous conditions while performing services under this Contract.

Comply with all Federal, State, Local and City regulations and requirements as applicable to their
industry which shall include any statutory requirements for clean air, clean water, foxic
substances control, pollution control, resource conservation and recovery. All environmental
protection matters or questions shall be cocrdinated with the Contract Manager or designee.,

Ensure Contractor's personnel shall wear appropriate personal protection equipment at all times
and follow all applicable safety practices in their industry.

Block off and mark all work areas with appropriate safety signs and safety barricades/bollards to
protect the public from injury, including “Wet Paint” signs.

The Contractor is responsible for obtaining all necessary permits to barricade City streets and
sidewalks.
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Be responsible for the enforcement of all safety requirements for any work performed under the
Agreement. [f the Contractor fails or refuses to prompily comply with safety requirements, the
Contract Manager or designee may issue an order stopping all or part of the work until satisfactory
corrective action has been taken. No part of the time lost due to any such order shall be made
the subject of a claim for extension of time or for excess costs or damages to Contractor.

Not use materials that confain asbestos or lead at any City property under this contract.

Not use any materials or chemicals that may cause a physical or health hazard without receiving
prior approval from the Contract Manager. The Contractor shall provide, upon request, the
manufacturer's specifications, a Safety Data Sheet (formerly MSDS), and any reguired
Environmental Protection Agency (EPA) information on usage and handling.

Inform the Contract Manager whenever work is expected to be hazardous to City employzes, the
general public, and/or City operations.

Coordinate the timing and transportation of equipment or materials to the work area. If
transportation through the interior of a facility is required, the Contractor shall take every
precaution to ensure public safety. Under no circumstances shall the Contractor transport
equipment or materials through the interior of a facility without prior coordination with the Contract
Manager or designee.

3.6 Labor and Personnel

The Contractor shall:

3.6.1

3.6.2

3.6.3

364

36.5

3.6.6

Ensure that all Contractor's personnel report to the Security Controt Center upon arrival and
departure from City premises and sign in or out of the facility. The Contractor shall not allow
other individuals to sign them in or out on their behalf. The City reserves the right to verify the
signatures and the time signed in and out to verify Contractor’s labor heurs invoiced. The City is
not responsible for paying Contractor employees whom do not sign in and out with the
Security Control Center.

Remain in compliance to the City’'s Workforce and Security Clearance as described in Section
0400, Supplemental Terms and Conditions while onsite,

Ensure the safety of their employees, City employees, and the general public during performance
of all services under this contract. The Contractor shall ensure that all crews are fully and properly
equipped to perform services promptly and safely.

Have comprehensive communication programs in place for employees, which provide training
and information related to the safe use of substances identified as health or physical hazards by
OSHA. The Contractor shall submit proof of personnel training and experience within five (5)
business days upon request by the Contract Manager.

Require all personnel assigned to the project to wear necessary safety equipment and company
issued identification (shirt, hat, or badge).

immediately remove any Contractor employee(s) or representative of the Contractor from City
property or facility, if requested by the City, that is (while providing services on City property or
at City facilities) incompetent, disorderly, abusive, or disobedient, has knowingly or repeated
violated safety regulations, has possessed any firearms in contravention of the applicable
provisions of Texas law, or has possessed or was under the influence of alcchol or drugs on the
job. Furthermore, the Contractor shall not assign such employee or representative to a City wark
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order/job without the City's prior written consent. Contractor shall at all times maintain good
discipline while preforming services for the City.

Ensure that all personnel are continuously trained to meet the latest technology and industry
standards. If a project requires the use of equipment or processes that require specialized
training, the Contractor shall submit proof of personnel training and experience within five {(5)
business days upon request by the Contract Manager.

Understand that the Contractor and all Contractor employees performing services under this
contract are not constituted as an agent or employee of the City. Accordingly, the Contractor and
its employees understand and agree that they shall not be entitled fo any of the rights and
privileges established for employees of the City such as vacation, sick leave with pay, paid days
off, life, accident and health insurance or severance pay upon termination of this contract. it is
further expressly agreed and understood that the City will not withhold any sum due or payable
by or on behalf of the Contractor as withholding for any law or requirement of any governmental
body and that all such payments as may be required by law are the sole responsibility of the
Contractor and the individual Contractor employses.

4. CONTRACTOR RESPONSIBILITIES

41 General

The Contractor shall;

4.1.1

414

4.1.5

Understand and agree that the scheduling of events at City facilities takes precedence over any
scheduled painting setvices agreed to by the Contractor and Contract Manager or designee. The
Contractor shall not hold the City liable, financially or otherwise, if the City needs to reschedule
services with the Contractor due to a new event scheduled at a City facility. The Contract
Manager or designee wili make every reasonable effort to immediately notify the Contractor of
changes in the City's schedule of events which may have an impact on scheduled services.

Provide all tools and equipment necessary and customarily required by the trade, materials,
laber, permits, incidentals, expendable items, personnel protective equipment, transportation,
electricity and water (if not available on site) for proper execution and completion of painting
services, including scaffolding to reach a minimum working height of twenty (20) feet and
pressure washers. The materials and services provided by the Contractor shall comply with all
current Federal, State and local laws, City ordinances, rules and regulations.

Be responsible for inspecting each site prior to submitting a fixed-price quote for services. No
variation in price or conditions shall be permitted based on the claim of igneorance, negligence, or
false representation. Submission of a fixed-price quote Is evidence that the Contractor has
familiarized himselffherself with the nature and extent of the work and any local conditions that
may, in any manner, affect the scope of the work to be done, and the equipment, materials, labor,
etc. required.

Contractor shall schedule site inspections with the Contract Manager or designee.
Use materials that are factory-new and free of defects in materials and workmanship.

Provide all transportation required to perform the work. Contractor shall park its vehicles in areas
designated by the City, if available. In the event the City cannot make parking arrangements for
the Contractor, the Contractor shali be responsible for parking fees and fines. All vehicles parked
on City property shall be clearly marked with the Contractor's or subcontractor's name on both
sides of each vehicle. Magnetic signs are acceptable.
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4.1.7 Upon arrival at the job site, the Contractor shall also notify the Contract Manager/Designee of
work to begin.

4.1.8 Be responsible for any and all damage to City equipment or property as a direct result of
Contractor's equipment, employees, or Contractor's subcontractor’s actions.
4.1.8.1  If damage occurs, Contractor shall notify the Contract Manager immediately,

4.1.8.2 Surfaces, fixtures, or furnishings damaged by the Contractor's employees shall be
replaced or repaired to the satisfaction of the City by the Contractor, and at no cost to
the City. The City may, however, at its sole discretion, elect to make repairs or
replacements of damaged property and deduct the cost from any payments owed to
Contractor or to recover costs if no payments are owed.

4.1.8.3 The set-up area shall be protected to prevent damage to the site grounds. This
protection may be, but is not limited to, faying out tarps or other protective materials.
The Contractor shall be responsible for any damage to surrounding building walls,
landscaping, parking lots, sidewalks, and adjacent properties.

4.1.8 Attend monthly or quarterly review meetings as requested by the Contract Manager or designee
to review Contract Performance.

4.2 Sustainability
The Contractor shall:

421 Use LOW or NO VYOC paint whenever possible. inform the City of alternative products and
practices it can offer that meet the City's sustainable purchasing objectives and that can be used
to complete services. The alternative products and practices should consider total cost of
ownership during the product's useful life, including operation, supplies, maintenance, and
disposal cost and:

4.2.1.1 Conserve natural resources throughout the product life cycle by supporting up-cycling
and recycling efforts as well as utilize products with high recycled content

4.2.1.2 Minimize environmental impacts such as water and air pollution duting usage

4.2.1.3 Eliminate or reduce toxics that create hazards toc workers, citizens, wildlife, and the
envircnment

4214 Assist in meeting the City of Austin’s goals as stated on the Office of Sustainability

performance tracking website: hitp://www austintexas .gov/page/sustainability-
performance-tracking

4.2.2 Research the availability of LEED and/or Energy Star related products or products that improve
the quality or durability of the completed work that could be used for repairs and identify these
products to the Contract Manager. Such products shall be given first priority for use in repair jobs.

4221 The Contractor shall not proceed with using the alternative suggestions unless
specifically approved by the Contract Manager in writing before the start of the project.

423 Use vehicles and equipment that operate on alternative fuels or are hybrid-electric when possible
and notify the City if environmentally friendly alfternatives are used.

424 The City may request a quote for alternative products to determine the feasibility of using those
products compared to products that are not as environmentally friendly. If the City approves the
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use of alternative products, quotes and manufacturer documentation shall reflect the sustainable
attributes of those products.

4.3 Project Quotes and Expedited Services

4.3.1 Project Quote Process

For each project, the Contractors shall submit a fixed-price quote to the City’s Contract Manager
or designee which will be evaluated for accuracy, demonstrated understanding of the project
scope of work/requirements, experience and expertise in providing the specific service, schedule
and price reasonableness and awarded to the Contractor meeting the project requirements at
the lowest price. Each project will have a pre-determined fixed-price amount. To comply with
the quote process, the Contractor shall:

43.11

43.1.2

43.1.3

4314

4315

4316

43.1.7

Section 0500 — Scope of Work

Acknowledge receipt of painting service requests within one (1) business day by email
to the Contract Manager or designee. The Contract Manager or designee will provide
the Confractor with the location, site contact, and description of the project.

Inspect the entire site to ensure that all required tasks are included prior to the
submission of each project fixed-price quote.

Provide a written fixed-price quote, based on the labor rates listed in Aftachment 4 —
Price Sheet. The quote shall include at a minimum:

4.3.1.3.1  adescription of the work to be performed

4.3.1.3.2 estimated square and/or linear feet

4.3.1.3.3 method proposed to complete the requested services

4.3.1.3.4 itemized estimate of materials

4.3.1.3.5 itemized estimate of any rental equipment needed

4.3.1.3.6 labor including the number of hours, number cf job classification/title of
workers proposed, and

4.3.1.3.7 proposed timeline, including a proposed start and finish date/time

If alternative products are available to meet the sustainability goals of the City, these
shall be submitted as an additional or alternative quote line to the originally stated
project.

Not provide a fixed-price quote that includes a separate charge for administrative,
overhead, per diem and transportation (i.e, travel time, mileage, and fuel) costs. These
expenses shall be included in the hourly rates and shall net be paid separately.

Provide paint pricing in the Contractor’s fixed-price quote when requested by the City
fo supply the paint for that job assignment. Otherwise, the fixed-price quote shall
notate that the City will supply the paint and no charge for paint shall be reflected on
the fixed-price quote.

Submit the fixed-price quote within two (2) business days of notification for approval
by the Contract Manager or designee, or at a time mutually agreed to between the
Contractor and the Contract Manager or designee.

4.3.1,7.1 The Contract Manager or designee, will review the fixed-price quote and
if in agreement, will issue a written notice to proceed in the form of a
department Purchase Order (PQ) form with corresponding Reference

Number {"DO"}. The Contractor shall not begin work without a DQ from

the City. Upon receipt of a DO, the Contractor shail contact the Contractor

Manager or designee within two (2) business days to schedule a start date
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for services. Services shall start within five (5) business days of written
approval by the City, or at a time mutually agreed to between the
Contractor and Contract Manager or designee.

4.3.1.7.2 If the Contract Manager or designee does not agree with the lowest fixed-
price quote as presented, the Contract Manager or designee may contact
the Contractor to discuss and resolve. Once in agreement, the Contractor
shall submit a revised fixed-price quote for approval to the Coniract
Manager or designee in one (1) business day, or at a time mutually agreed
to between the Contractor and the Contractor Manager or designee. The
City may elect to reject the lowest fixed-price quote and award to the next
lowest fixed-price quote which meets the project scope of work. The City
reserves the right to reject any and all quotes.

4.3.1.8 Complete the work within the time stated in the fixed-price quote. The Contractor shall
notify the Contract Manager cr designee in writing upon completion of the services.

4.3.1.9 Request a quote change for additional time, in writing, if the Contractor determines that
the services being performed cannot be completed as specified in the fixed-price
quote. The Contractor shall not increase the original fixed-price quote for any
Contracter requested time exiension due fo delays caused by the Contractor. The
Contractor and the Contract Manager or designee shall mutually agree to a new date
for completion of work. Under no circumstances shall the Contractor leave services
unfinished without prior written approval of the Contract Manager or designee.

4.3.1.10 The Contractor shall notify the City's identified point of contact at each work site with
an estimated time of arrival one (1) business day prior to beginning work at the City
location, unless the Contract Manager or designee indicates additional notification time
at the time of the request.

4.3.2 Changes tc Project Quote

4,321 The Contractor shall acknowledge and understand that the fixed-price quote is the
maximum amount the City will pay.for the service, regardless of increases in labor or
materials initiated by the Contractor, Contractor changes to the approved fixed-price
quote shall nof increase the total dollar amount on the fixed-price quote.

4.3.2.2 The Contractor shail inmediately notify the Contract Manager or designee in writing
(by email) if additions, deletions, and/or revisions to a job assignment are needed.
Within one (1) business day of verbal notification, the Contractor shall submit a written
guote change request to the Contract Manager or designee. The City reserves the right
to reject any changes to the project fixed-price quote requested by the Contractor.
Under no circumstances shall Contractor proceed with changes fo the project fixed-
price quote without approval from the Contract Manager.

The Project Quote Change Request shall include the following:

4.3.2.2.1 A description of the change or addition in the work and the reason for the
change/addition, explaining the benefits of the change/addition
43222 The adjustment in the project time, if any.

4.3.2.3 If the City requests to change a fixed-price quote due to a change in the scope of
work that would increase the number of labor hours required or the amount of materials
required, the Contractor shall amend the criginal fixed-price amount and, upon
approval and acceptance of the amended fixed-price quote, shall be reimbursed for
the changes.
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Expedited Painting Services

The Contractor shall:

43.3.1 Be available to perform expedited services twenty-four (24} hours per day, three
hundred sixty-five (365) days per year.

4.3.3.2 Acknowledge an expedited request within fwo {2) hours or less and be onsite within
four (4) hours unless otherwise approved or agreed-upon by the Contract Manager or
designee. The response time shall begin at the time the call is made and end at the
time the appropriate Contractor's employee signs in at the work site.

4.3.3.3 Provide a complete fixed-price quote with an estimated completion time to the Contract
Manager or designee within two (2) hours of arrival fo the job site. If two {2) hours is
not enough time to complete the quote, notify the Contract Manager to request
additicnal time. The Contracter and Contract Manager or designee may mutually agree
that a verbal quote for expedited painting services will meei the needs of the City.
Verbal quotes shall not release the Contractor from its responsibilities as described by
the terms of this Contract.

4.3.3.4 If providing a verbal fixed-price quote for expedited painting services, provide the
Contract Manager or designee with a written fixed-price quote, and summary of the
services performed within two (2) business days of the request for expedited services,
unless otherwise requested or specified by the Contract Manager or designee.

4.4 Site and Surface Preparation

The Contractor shall:

4.4.1

4.4.2

443

444

445

4.4.6

4.4.7

448

Be responsible for the proper preparation of surfaces to be painted including, protection of all
non-movable items or equipment, and the proper application of all materiais.

Use tarps, drop cloths, and painter's tape to protect work or other property wherever such
covering is necessary.

Be responsible for moving and relocating all furniture such as desks, cabinets, stand-alone
bookshelves, chairs, plant stands, etc. when painting services are required behind furniture In
addition, items hung on the walls shall be removed and replaced by the Contractor.

Avoid disconnecting electronic equipment such as computers, fax machines, telecommunication
equipment, and appliances such as but not limited to refrigerators. The Contract Manager or
designee shall be responsible for disconnections and coordinating disconnections as necessary.

Be responsible for the proper preparation of surfaces prior to painting which may include the
removal of staples, tape or other adhesive materials as well as cleaning areas (i.e. jambs and
door facings) where accumulations of dirt, grease, or grime may prevent proper paint adhesion.

Remove or protect hardware accessories, picture tracks, machined surfaces, plates, lighting
fixtures, locksets, hinges, fire suppression systems and similar items not intended to be painted
prior to cleaning and painting as directed by the City’s Contract Manager or designee. These
items shall be promptly reinstalled (or protective coverings removed) after painting cperations.

Ensure cracks and defects in walls, including nail holes, are patched before painting. Al loose
or scaly paint shall be scraped before painting.

Ensure newly constructed wall surfaces have all drywall nails and screws filled.
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Ensure seams are properly taped, scratched, and sanded prior to the application of texture and
paint.

Ensure outside corners have metal comner bead installed prior to taping and floating unless
otherwise instructed by the Confract Manager or designee.

Ensure existing textured walls have all voids, cracks, holes, etc. filled with a compatible material
and is clean, dry, and free of dirt/dust prior to the application of primer, texture, and paint. If
texture on any wall(s) contains asbestos as identified by the City, then wall(s) must only be wet
wiped as a method of smoothing out material fo be used as filler. At no time will shall there be
any sanding, scraping, drilling, or abrading on these walls.

Ensure plaster wall surfaces are clean, dry, and free of dirt and dust, and all voids filled with a
compatible material prior to the application of paint. These surfaces shall not receive texture.

Ensure all exterior surfaces except windows are pressure cleaned, as necessary, to remove dirt,
stains, and mildew prior to painting.

Ensure doors, frames, and trim are properly sanded and prepped prior to the application of any
enamel paint.

Provide additional surface preparation if required at the Contract Manager’s discretion.
The Contract Manager will define these requirements during the initial meeting or site visit for
each project.

Understand the Contract Manager or designee may request to inspect the completed surface
preparation prior to paint application. If City inspection is required, the Contractor shall not apply
paint until the Contract Manager or designee has approved the surface preparafion.

4.5 Paint Application

The Contractor shall:

4.5.1

4.5.2

453

4.54

455

4.5.6

4.5.7

4.5.8

Install all paints/coatings are in accordance with manufacturer's instructions. Paints/Primers to
be used will be specified by the Contract Manager in advance.

install all required material (paint, primer, putty, etc.) in proper relation to adjacent construction
and with uniform appearance. Clean and prime area as recommended by manufacturer.

Ensure the rate of coverage per gallon for the paint to be applied does not exceed the maximum
rate recommended by its manufacturer.

Ensure all coating applications or mixing/thinning of material are performed in accordance with
the manufacturer’s specifications.

Ensure all paints are thoroughly stirred before removal from the containers and shall be kept
stirred while in use.

Ensure all paint in any one-paint coat are hard and dry through the entire paint film before the
next coatis applied. In no case shall the elapsed time between the applications of the successive
coats of paint to any surface be less than that recommended by the paint manufaciurer.

Ensure all coated surfaces are to be free of dust, dirt, and contamination before succeeding coats
are applied, per manufacturer's specifications.

Ensure all paint may be rolled or brushed on all textured or plaster surfaces. Any other method
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of application must have prior approval of Contract Manager or designee.

Ensure all top, sides, and bottom edges on all doors are painted.

Ensure all coats have uniform thickness and be free of brush marks, runs, drips, sags, bubbles,
pinholes, ridges, laps, variations in color or texture and other irregularities. Separate coats shall

conform to the dry film thickness specified and shall have a distinguishable color difference from
the preceding or subsequent coats.

4.8 Exterior Painting

The Contractor shall:

4.6.1

4.6.2

463

464

4.6.5

46.6

4.6.7

Ensure any rough or peeling surfaces are thoroughly scraped with either scrapers or wire brushes
and edges feathered with sandpaper before being primed with the appropriate primer for the
material prior to the application of two coats of finish as specified,

Ensure all pitch {roof tar) are removed from gutters, flashing, and fascia boards prior to the
application of primer coat. Copper and aluminum gutters, gutter flashings, and fascia are not to
be painted.

Ensure alt window frames and doorframes are caulked prior to application of paint. All necessary
glazing and caulking shall be done prior to the application of the primer coat around window
glass. Caulking shall include between windows and brickwork, between coping and brickwork,
and between coats where fwo coats are specified.

Ensure two coats of paint are applied to all exterior surfaces with 48 hours between paint coat
applications when two coats are specified.

Ensure all doors are painted on all surfaces and all edges to maintain a uniform appearance. All
doors {metal and wood), doarframes, and window frames except those having an aluminized
unpainted finish shall be painted.

Ensure all operable windows and doors open freely upon completion of work.

Ensure all roof fans and ventilators (except those of aluminum) are painted with two coats of latex
paint to match existing roof.

47 Environmental Conditions

The Contractor shall:

471

4.7.2

473

Not apply paint in rain, fog, mist, snow, sleet, in the presence of water, or, when relative humidity
or temperature exceeds paint manufacturer’s recommended limits.

Not apply paint in areas where dust is being generated.

Temporarily stop work at the request of the Contract Manager or designee, due to weather, lack
of or improper material, safety violations, or other unforeseen circumstances. If the work
stoppage is expected to be longer than 48 hours, the Contract Manager will issue a stop work
notice and notify personnel in the City facilities.

4.8 Job-Site Conditions and Clean Up

The Contractor shall:

4.8.1

Be responsible for the immediate clean-up of the work area on a daily basis and keep work areas
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in an uncluttered condition. All rubbish accumulated from a job shall be removed from the City's
premises by the Contractor at the Contractor's expense. No trash, paint buckets, or other debris
is to be placed in City dumpsters or other trash containers belonging to City unless ctherwise
specified by the City. Cleanliness of the work area shall be subject to the Contract Manager's
inspection and approval.

Immediately remove all spilled materials and clean to the original condition prior to the spillage.

Remove any drippage, spillage or splatier of paint or finishes from all walls, windows, floors, and
finished surfaces that were not present before work commenced.

4.8.3.1 Any drippage, splatters, spillage, runs, or accidental painting of fixtures/property shall
be removed and made whole at the Contractor's expense. The City reserves the right
to contact another Contractor to remedy the drippage, splatters, spillage runs, or
accidental painting of fixtures. The Contractor shall be responsible for any price
difference between the contracted amount and the alternate Contractor's charge.

Be responsible for the removal of all debris and unused material from City premises. The
Contractor shall leave work areas in the original condition, or beiter, prior to the start of services.

Not use any plumbing fixture or waste piping for mixing of, or disposal of paint unless instructed
to do so by the Contract Manager or designee. Generally accepted methods of paint wash
disposal would be either disposal to sanitary sewer through a mop sink, toilet, or cleanout. If the
Contract Manager does not identify an appropriate location for the cleaning of brushes and
supplies or the disposal of any paint, the Contractor shall remove all brushes and equipment for
proper cleaning and disposal, according to all local, state and federal laws.

Understand that work performed is subject to inspection and approval by the Contract Manager
upon completion of a project. Payment will not be made for any service until all clean-up
requirements have been met and the Contract Manager has approved acceptance of services,
both to the standards discussed during the job inspection/quote and as to the terms of this
contract.

4.9 Equipment

4.9.1

4.9.2

4.9.3

494

All equipment shall be in good operating condition and shall meet or exceed OSHA industry
standards.

The Confractor shall ensure that any motorized or mechanical equipment such as lifts, booms,
scaffolds, etc. shall be approved by the Contract Manager or designee before use. The City
reserves the right to inspect equipment before use at City facilities.

49.2.1 No gasoline, natural gas, diesel, or propane-powered equipment shall be allowed
inside a facility without the written permission of the Contract Manager.

4.9.2.2 Non-marking tires shalt be cleaned before entry into the facility. In addition, the City
may require a covering be laid on the floor to protect the floor from the equipment.

4.9.2.3 The Contractor shall be responsible for any damage resuliing from tire burns, battery
leaks, oil or hydraulic leaks, scrapes or scratches.

The City may stop work at any time if inferior equipment (such as leaking solvents, safety risk,
creating hazardous conditions, damaging City property, etc.) is in use by the Contractor. The
City shall have the sole and final authority in determining if Contractor's equipment is inferior.

The Contractor shall be responsible for any loss or damage to rented or owned equipment used

Section 0500 — Scope of Work RFP 7500 KDS3001 Page 12 of 14




cITY GFRUBTIN
SCOPE OF WORK
PAINTING SERVICES
REQUEST FOR PROPOSALS — RFP 7500 KDS3001
REVISION 1.3 — 8/14/2018

while performing services under this contract. The Contractor shall not charge the City for
expenses incurred by Contractor or its Subcontracior for loss or damage to equipment or tocls
rented or Contractor owned equipment.

4.10 Disposal of Paint, Non-Hazardous and Hazardous Materials
The Contractor shall:

4.10.1 Be responsible for handling, transporting, and disposing of all painting material waste, supplies,
paints and solvents, in accordance with all applicable laws, rules and regulations so as to ensure
the highest level of safety to the environment and public health at no additional cost to the City.

4.10.2 Provide the manifest ticket for hazardous materials or other proof of proper disposal within ten
(10) business days upon the request of the Contract Manager.

4.10.3 Not store used supplies and equipment on City premises at the end of the work day unless
otherwise specified by the Contract Manager or designee.

4.10.4 Be responsible for any hazardous materials brought to the site by the Contractor.

4.10.5 Immediately notify the Contract Manager of any suspected hazardous materials encountered
before or during performance of work and shall take all necessary precautions to avoid further
disturbance of the materials. The City will be responsible for any hazardous material uncovered
or revealed at the site which was not shown, indicated or identified during the site inspection visit.

4.10.6 Resume work at the affected area of the Project only after the Contract Manager or designee
provides written certification that the Hazardous Materials have been removed or rendered
hamless and all necessary approvals have been obtained from all government and quasi-
government entities having jurisdiction over the Project or site. The Contractor shall be
responsible for continuing the work in the unaffected portion of the Project and site.

411 Invoice Charges
The Contractor shall:

4111
Only submit an invoice for the fixed-price quote amount. Invoices for labor charges shall be in
accordance with Attachment 4 — Price Sheet. The Contractor shall certify on each invoice that
Job Classifications that are subject to Prevailing Wage shall, at a minimum, be paid at the Total
Minimum Wage Rate Required for that Classification.

4.11.2 Provide an itemized invoice that contains, at a minimum, the following:

4.11.2.1 Address of work performed

4.11.2.2 City of Austin contract number

4.11.2.3 City of Austin purchase order number

4.11.2.4 Contractor's unique invoice number and date
4.11.2.5 Beginning and ending dates of services rendered
4.11.2.6 The Contractor's unique quetation number

4.12 Warranty

4.12.1 The Contractor shall provide the Contract Manager or designee, at a minimum, a one (1) year
warranty for labor and workmanship from date of completion on any work performed as well as
documentation of any applicable manufacturer’s warranty with the finat invoice.
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SCOPE OF WORK
PAINTING SERVICES
REQUEST FOR PROPOSALS — RFP 7500 KDS3001
REVISION 1.3 —- 8/14/2018
5. CITY REQUIREMENTS
The City will:

5.1 Identify the location, on-site contact, and description of the painting project to the Contractor.

5.2 Provide paint specifications, when necessary. The City reserves the right to provide the paint on any and
all projects.

5.3 Notify personnel in the City facilities prior to commencement of work.
54 Provide escorted access where applicable.

5.5 Provide the Contractor with name(s) of personnel authorized to order services.

Section 0500 — Scope of Work RFP 7500 KDS3001 Page 14 of 14
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Section 0605: Local Business Presence Identification

A firm (Offeror or Subconfractor) is considered to have a Local Business Presence if the firm is headquartered in the Austin
Corporate Clty Limits, or has a branch office located in the Austin Corporate City Limits in operation for the last five {5} years,
currently employs residents of the City of Austin, Texas, and will use employees that reside in the City of Austin, Texas, to
support this Contract. The City defines headquarters as the administrative center where most of the important functions and
full responsibility for managing and coordinating the business activities of the firm are located. The City defines branch office
as a smaller, remotely located office that is separate from a firm'’s headquarters that offers the setvices requested and required
under this solicitation.

OFFEROR MUST SUBMIT THE FOLLOWING INFORMATION FOR EACH LOCAL BUSINESS (INCLUDING THE
OFFEROR, IF APPLICAELE) TO BE CONSIDERED FOR LOCAL PRESENCE.

NOTE: ALL FIRMS MUST BE IDENTIFIED ON THE MBE/WBE COMPLIANCE PLAN OR NO GOALS UTILIZATION PLAN
(REFERENCE SECTION (G900).

*USE ADDITIONAL PAGES AS NECESSARY*

OFFEROR:
Name of Local Firm 471,“? i lowsTrv Tos gmﬂer LLE
Physical Address
Is your headquarters located in the ’
Corporate City Limits? (circle one) @ No
or

Has your branch office heen located N
in the Corporate City Limits for the. Yes No
last 5 years?

Wil your business be providing
additional economic development
opportunities created by the contract ‘

award? (e.q., hiring, or employing @ No
residents of the City of Austin or
increasing tax revenue?)

SUBCONTRACTOR(S):
Name of Local Firm (5. ComeSteu ¢l 60 Boider [J"‘/ f’yﬂym Mbafﬂf/
Physical Address -
Is your headquarters located in the Yes No
Corporate City Limits? (circle one}

or /

Has your branch office been located
in the Corporate City Limits for the No
last 5 years

Will your business be providing /
additional economic development

opportunities created by the con

Yes No

Section 0605 Local Business Presence Solicitation No. RFP 7500 KDS3001 Page | 1




SUBCONTRACTOR(S}:

Exhibit B

Name of Local Firm

//’rtﬂ“‘ GrusTrotiop l,ﬂll

Physical Address

m Ml ldC
/

Is your headquarters located in the
Coarporate City Limits? {circle one)

Yes

y

or

/

Has your branch office been

Yes /

located in the Corporate City Limits No
for the last 5 years /

Will your business be providing

additional economic development

opportunities created by the Yes No

contract award? (e.g., hiting, or
employing residents of the City of
Austin or increasing tax revenue?)

SUBCONTRACTOR(S):

Name of Local Firm

TR Corstrecrrod Borpler sl bordorme 1 [

Physical Address

]

Is your headquarters located in the
Corporate City Limits? (circle one)

Yes

V

or

/

Has your branch office been

Yes /

located in the Corporate City Limits No
for the last b years /

Will your business be providing

additional economic development

opportunities created by the s No

contract award? (e.g., hiring, or
employing residents of the City of
Austin or increasing tax revenue?)

Section 0605 Local Business Presence

Solicitation No. RFP 7500 KDS3001
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City of Austin, Texas
Section 0800
NON-DISCRIMINATION AND NON-RETALIATION CERTIFICATION

City of Austin, Texas
Equal Employment/Fair Housing Office

To: City of Austin, Texas,

| hereby certify that our firm complies with the Code of the City of Austin, Section 5-4-2 as reiterated below, and
agrees:

(1) Mot to engage in any discriminatory employment praciice defined in this chapter.

(2)  To take affirmative action to ensure that applicants are employed, and that employees are treated
during employment, without discrimination being practiced against them as defined in this chapter,
including affirmative action relative to employment, promotion, demotion or transfer, recruitment or
recruitment advertising, layoff or termination, rate of pay or other forms of compensation, and
selection for training or any other terms, conditions or privileges of employment.

(3) To postin conspicuous places, available to employees and applicants for employment, notices to be
provided by the Equal Employment/Fair Housing Office setting forth the provisions of this chapter.

{4)  To state in all solicitations or advertisements for employees placed by or on behalf of the Contractor,
that all qualified applicants will receive consideration for employment without regard to race, creed,
color, religion, national origin, sexual orientation, gender identity, disability, sex or age.

{5)  To obtain a written statement from any labor union or labor organization furnishing labor or service
to Contractors in which said union or organization has agreed not to engage in any discriminatory
employment practices as defined in this chapter and to take affirmative action to implement policies
and provisions of this chapter.

(8) To cooperate fully with City and the Equal Empleyment/Fair Housing Office in connection with any
investigation or conciliation effort of the Equal Employment/Fair Housing Office to ensure that the
purpose of the provisions against discriminatory employment practices are being carried out.

(7)  To require of ali subcontractors having 15 or more employees who hald any subcontract providing
for the expenditure of $2,000 or more in connection with any contract with the City subject to the
terms of this chapter that they do not engage in any discriminatory employment praciice as defined
in this chapter.

For the purposes of this Offer and any resulting Contract, Contractor adopts the provisions of the City's Minimum
Standard Non-Discrimination and Non-Retaliation Policy set forth below.

City of Austin
Minimum Standard Non-Discrimination and Non-Retaliation in Employment Policy

As an Equal Employment Opportunity {EEO) employer, the Contractor will conduct its personnel activifies in
accordance with established federal, state and local EEO laws and regulations.

The Contractor will not discriminate against any applicant or employee based on race, creed, color, national origin,
sex, age, religion, veteran status, gender identity, disability, or sexual orientation. This policy covers all aspects of
employment, including hiring, placement, upgrading, transfer, demotion, recruitment, recruitment advertising,
selection for training and apprenticeship, rates of pay or other forms of compensation, and layoff or termination.

The Contractor agrees to prohibit retaliation, discharge or otherwise discrimination against any employee or
applicant for employment who has inquired about, discussed or disclosed their compensation.

Further, employees who experience discrimination, sexual harassment, or another form of harassment should
immediately report it to their supervisor. Iif this is not a suitable avenue for addressing their compliant, employees
are advised to contact another member of management or their human rescurces representative. No employee
shall be discriminated against, harassed, intimidated, nor suffer any reprisal as a result of reporting a viclation of

Section 0800 Non-Discrimination and Solicitation No. RFP 7500 KDS3001 Page | 1
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this policy. Furthermore, any employee, supervisor, or manager who becomes aware of any such discrimination
or harassment should immediately report it to executive management or the human resources office to ensure that
such conduct does not continue,

Contractor agrees that to the extent of any inconsistency, omission, or conflict with its current non-discrimination
and non-retaliation employment policy, the Contractor has expressly adopted the provisions of the City's Minimum
Non-Discrimination Policy contained in Section 5-4-2 of the City Code and set forth above, as the Contractor's
Non-Discrimination Policy or as an amendment to such Pclicy and such preovisions are intended to not only
supplement the Contractor's policy, but will also supersede the Contractor's policy to the extent of any conflict.

UPON CONTRACT AWARD, THE CONTRACTOR SHALL PROVIDE THE CITY A COPY OF THE
CONTRACTOR'S NON-DISCRIMINATION AND NON-RETALIATION POLICIES ON COMPANY LETTERHEAD,
WHICH CONFORMS IN FORM, SCOPE, AND CONTENT TO THE CITY'S MINIMUM NON-DISCRIMINATION
AND NON-RETALIATION POLICIES, AS SET FORTH HEREIN, OR THIS NON-DISCRIMINATION AND NON-
RETALIATION POLICY, WHICH HAS BEEN ADOPTED BY THE CONTRACTOR FOR ALL PURPOSES WILL
BE CONSIDERED THE CONTRACTOR'S NON-DISCRIMINATION AND NON-RETALIATION POLICY
WITHOUT THE REQUIREMENT OF A SEPARATE SUBMITTAL.

Sanctions:

Our firm understands that non-compliance with Chapter 5-4 and the City's Non-Retfaliation Policy may result in
sanctions, including termination of the contract and suspension or debarment from participation in future City
contracts until deemed compliant with the requirements of Chapter 5-4 and the Non-Retaliation Policy.

Term:

The Contractor agrees thai this Section 0800 Non-Discrimination and Non-Retaliation Certificate of the
Contractor's separate conforming pelicy, which the Contractor has executed and filed with the City, will remain in
force and effect for one year from the date of filling. The Contractor further agrees that, in consideration of the
receipt of continued Contract payment, the Contractor's Non-Discrimination and Non-Retaliation Policy will
automatically renew from year-to-year for the term of the underlying Contract.

Dated this Q0¥ day of ﬁ'-’fi '-’57/ . 3-0/{
CONTRACTOR ; Jlee W&
Authorized
Signature wM LUM$
7
Title Ol misl”
Section 0800 Non-Discrimination and Solicitation No. RFP 7500 KDS3001 Page| 2
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Section 0835: Non-Resident Bidder Provisions

>
Company Name /fZ‘M' GASTN Tie gzrﬁ/ l&f )/LC’

Bidder must answer the following questions in accordance with Vernon's Texas Statues and Codes Annotated Government
Code 2252.002, as amended:

A. s the Bidder thatis making and submitting this Bid a "Resident BidderJor & “non-resident Bidder’?

Answer: 2&5 ;J@T g r'c[ JGV

@exas Resident Bidder- A Bidder whose principle place of business is in Texas and includes a Contractor whose
ultimate parent company or majority owner has its principal place of business in Texas.
(2) Nonresident Bidder- A Bidder who is not a Texas Resident Bidder.

B. If the Bidder id a “Nonresident Bidder” does the state, in which the Nonresident Bidder’s principal place of business
is located, have a law requiring a Nonresident Bidder of that state to bid a certain amount or percentage under the
Bid of a Resident Bidder of that state in grder for the nonresident Bidder of that state to be awarded a Contract on
such bid in said state?

Answer: '1 ﬁ/ Which State:
[N

C. Y the answer to Question B is "yes”, then what amount or percentage must a Texas Resident Bidder bid under the
bid price of a Resident Bidder of that state in order to be awarded a Contract on such bid in said state?

Answer:

Section 0835 Non-Resident Bidder Solicitation No, RFP 7500 KDS3001 Page | 1




Exhibit B

Section 0840, Service-Disabled Veteran Business Enterprise Preference

Offeror Name .- = - -

i e R 4
T Rt nsirochad by Jder T2

Additional Solicitation Instructions.
1.

O By checking this box, Offeror states they are NOT a certified Service-Disabled Veteran Business Enterpns /
seeking to claim preference poinis under the City of Austin's SDVBE Program. y

Offerors seeking to claim the Service-Disabled Veteran Business Enterprise (SDVBE) preference shall he certified
under one of the two following scenarios. Offerors shall check one of the following boxes, input th g’data in the
applicable table below and include this completed form in their Proposal. .

\
O HUBISV. Offeroris certified as a Service-Disabled Veteran (SV) Historically Underutlllze Ausiness (HUB) by the
Texas State Compfroller of Public Accounts.

13-Digit Vendor ID (VID)
HUB/SV Issue Date
HUB/SV Expiration Date

O HUB/OTHER + Federal SDVOSB. Offeror is certified by the Téxas State Comptroller of Public Accounts as a
Histarically Underutilized Business in a HUB Eligibility Categdry other than Service-Disabled Veteran (SV) AND is
verified by the US Veterans Administration as a Service-Disabled Veteran-Owned Small Business (SDVOSB).
Texas HUB Eligibility Categories: HUB/BL (Black), HYB/AS (Asian), HUB/HI (Hispanic), HUB/AI (Native
American), or HUB/AWO (Women Owned).

 Texas State HUB/OTHER Certification  Fodoril SDVOSB Verification
13-Digit Vendor ID {VID) / 9-Digit DUNS
HUB Eligibility Category / SDVOSB Issue Date
HUB Issue Date / SDVOSB Expiration Date
HUB Expiration Date /

Offeror |dentity,. The Offeror stibmitting the Proposal shall be the same entity that is certified by the Texas State
Comptroller of Public Accoyrits, AND if applicable as verified by the US Veterans Administration.

Certificaticn Status. Offgfor's certification{s) must be active on or before the Solicitation’s due date for Proposals and
shall not expire pricr tg’the award and execution of any resulting contract.

Confirmation of Cesfification(s). Upon receipt of this completed form, the City will confirm the Offeror’s certification(s):

Misrepreséntation. If the City determines that the Offeror requesting this preference is not certified by the State or
Federalgovernment if applicable, the Offeror will not receive the preference points. If the City determines that this
misregresentation was intentional, the City may also find the Offeror not responsible and may report the Offeror to the
Texgs State Comptrolier of Public Accounts or if applicable to the US Veterans Administration. if the misrepresentation
is discovered after contract award, the City reserves the right to void the contract.

Section 0840 SDVBE Preference Solicitation No. RFP 7500 KDS3001 Page | 1
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Section 0900: SUBCONTRACTING/SUB-CONSULTING UTILIZATION FORM

Section 0900 Solicitation No. RFP 5800 KDS3002




Exhibit B

MINORITY- AND WOMEN-OWNED BUSINESS ENTERPRISE (MBE/WBE)
PROCUREMENT PROGRAM
Subcontracting/Sub-Consulting (“Subcontracter’”) Utilization Form

SOLICITATION NUMBER: RFP 7500 KDS3001
SOLICITATION TITLE: Painting Services

In accordance with the City of Austin’s Minority and Women-Owned Business Enterprises (M/WBE) Procurement Program (Program),
Chapters 2-9A/B/C/D of the City Code and M/WBE Program Rules, this Solicitation was reviewed by the Small and Minotity Business
Resources Department (SMBR) to determine if M/WBE Subcontractor/Sub-Consultant (“Subcontractor”) Goals could be applied. Due to
insufficient subconttacting/subconsultant opportunities and/or insufficient availability of M/WBE certified firms, SMBR has assigned no
subcontracting goals for this Solicitation. However, Offerors who choose to use Subcontractors must comply with the City’s M/WBE
Procurement Program as described below. Additionally, if the Contractor seeks to add Subcontractors after the Contract is awarded, the
Program requirements shall apply to any Contract(s) resulting from this Solicitation.

Instructions:

2.} Offerors who do not intend to use Subcontractors shall check the “NO™ box and follow the cortesponding instructions,

b.)Offerors who intend to use Subcontractors shall check the applicable “YES” box and follow the instructions. Offers that do not include
the following required documents shall be deemed nen-compliant or nontesponsive as applicable, and the Offeror’s submission
may ngf be considered for award.

NO, I DO NOT intend to use Subcontractors/Sub-consultants.
Instructions: Offerors that do not intend to use Subcontractors shall complete and sign this form below
{Subcontracting/Sub-Consulting (“Subcontractor”) Utilization Form) and include it with their sealed Offer.
[ YES, I DO intend to use Subcontractors /Sub-consultants.
Instructions: Offerors that do Intend to use Subcontractors shall complete and sign this form below (Subcontracting/Sub-
Consulting (“Subcontractor™) Utilization Form), and follow the additional Instructions in the (Subcontracting/Sub-Consulting
{“Subcontractor”) Utllization Plan). Contact SMBR if there are any questions about submitting these forms.

a :
Company Name
pacy N T Gustrocior boipder  LLC
City Vendor ID Code
VS predes 587
Physical Address

1822 G beaper Lo B FEouy
Posire, 7% F636K

City, State Zip

Phone Number Email Address
(ﬂ Y 2w 21y 81repi corbtroct-orByi fler, (om
Is the Offeror ONo
City of Austin M/WBE
certified? (é YES Indicate one; KMBE [1WBE [] MBE/WBE Joint Venture

Offeror Certification: I understand that even though SMBR did not assign subcontract goals to this Solicitation, I will comply with the City’s M/WBE
Procutement Program if I intend to include Subcontractors in my Offer. 1 further agree that this completed Subcontracting/Sub-Consulting
Utilization Form, and if applicable my completed Subcontracting/Sub-Consulting Utilization Plan, shall become a patt of any Contract T may
be awarded as the result of this Solicitation. Further, if I am awarded a Contract and I am not using Subcontractor(s) but later intend to add
Subcontractor(s), before the Subcontractor(s) is hired or begins work, [ will comply with the City’s M/WBE Procurement Program and submit the
Request For Change form to add any Subcontractor(s) to the Project Manager or the Contract Manager for prior authorization by the City and
perform Good Faith Efforts (GFE), if applicable. 1 understand thae, if a Subcontractor is not listed in my Subcontracting/Sub-Consulting
Utilization Plan, it is a violation of the City’s M/WBE Procutement Program for me to hire the Subcontractor ot allow the Subcontractor to begin
work, unless I first obuin City approval of my Request for Change form. I understand that, if a Subcontractor is not listed in my
Subcontracting /Sub-Consulting Utilization Plan, it is a violation of the City's M/WBE Procurement Program for me to hise the Subcontractor

?zllow the Subcontra t070 begin work unless I first obtain City ap‘uxzﬁof my Request for Change form,
idad Morl owner” wold  (untd / AUFUJI 2o, 20/€
Y : 7

Name and Title of Authonzcd Representative (Print of Type) Signature/Date

Section 0900 Salicitation No. RFP 7500 KDS3001 Page | 1
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Section 0905: SUBCONTRACTING/SUB-CONSULTING UTILIZATION PLAN
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MINORITY- AND WOMEN-OWNED BUSINESS ENTERPRISE (MBE/WBE)
PROCUREMENT PROGRAM
Subcontracting /Sub-Consulting (“Subconiractor”) Utilization Plan

SOLICITATION NUMBER: RFP 7500 KD$3001
SOLICITATION TITLE: Painting Setvices

INSTRUCTIONS: Offerors who DO intend to use Subcontractors may utilize M/WBE Subcontractot(s) ot perform Good Faith efforts when
retaining Non-certified Subcontractor(s). Offerors must determine which type of Subcontractor(s) they are anticipating to use (CERTIFIED CR
NON-CERTIFIED), check the box of their applicable decision, and comply with the additional instructions associated with that particular
selection.

)¥ Iintend to use City of Austin CERTIFIED M/WBE Subcontractor/Sub-consultant(s). {Tn’m‘ GustruiTion Builde /&rSo‘wEd

Instructions: Offerors may use Subcontractor(s) that ARE City of Austin certified M/WBE firms. Offerors shall contact SMBR (512-
974-7600 or SMBRComplianceDocuments@austintexas.gov) to confirm if the Offeror’s intended Subcontractor(s) are City of Austin
certified M/WBE and if these firm(s) are certified to provide the goods and services the Offeror intends to subcontract. If the Offeror’s
Subcontractor(s) are cutrent valid certified City of Austin M/WBE firms, the Offeror shall insert the name(s) of their Subcontractor(s)
into the table below and must include the following documents in their sealed Offer:

¢ Subcontracting/Sub-Consulting Utilization Form (completed and signed)
¢ Subcontracting/Sub-Consulting Utilization Plan (completed)

[0 1Iintend to use NON-CERTIFIED Subcontractor/Sub-Consultant(s) after petforming Good Faith Effosts.

Instructions: Offerors may use Subcontractors that ARE NOT City of Austin certified M/WBE firms ONLY after Offerors have first
demonstrated Good Faith Efforts to provide subcontracting opportunities to City of Austin M/WBE firms.

STEP ONE: Contact SMBR for an availability list for the scope(s) of work you wish to subcontract,

STEP TWQ: Perform Good Faith Efforts (Check List provided below);

STEP THREE: Offerots shall insert the name(s} of their certificd or non-certified Subcontractor(s) into the rable below and must include
the following documents in their sealed Offer

®  Subcontracting/Sub-Consulting Utilization Form (completed and signed)

®  Subcontracting/Sub-Consulting Utlization Plan (completed)

e All required documentation demonstrating the Offeror’s performance of Good Faith Efforts (see Check List below)

GOOD FAITH EFFORTS CHECK LIST —

When using NON-CERTIFIED Subcontractor/Sub-consultants(s), ALL of the following CHECK BOXES MUST be completed
in order to meet and comply with the Good Faith Effort requirernents and all documentation must be included in your sealed
Offer. Documentation CANNOT be added ot changed after submission of the bid.

[0 Contact SMBR. Offerots shall contact SMBR (512-974-7600 or SMBRComplianceDocuments@austintesas.gov) to obtain a list
of City of Austin certificd M/WBE firms that are certified to provide the goods and services the Offeror intends to subcontract
out, (Availability List). Offetors shall document their contact(s) with SMBR in the “SMBR Contact Information” table on the
following page.

[0 Contact M/WBRE firms. Offerors shall contact all of the M/WBE fitms on the Availability List with 2 Significant Local Business
Presence which is the Austin Metropolitan Statistical Area, to provide information on the proposed goods and services proposed
to be subcontracted and give the Subcontractor the opportunity to respond on their interest to bid on the proposed scope of work,
When making the contacts, Offerots shall use at least two (2) of the following communication methods: email, fax, US mail or
phone. Offerors shall give the contacted M/WBE firms at least seven days to respond with their interest, Offerors shall document
all evidence of their contact(s) including: emails, fax confirmations, proof of mail defivery, and/or phone logs. These documents
shall show the date(s) of contact, company contacted, phone number, and contact person.
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MINORITY- AND WOMEN-OWNED BUSINESS ENTERPRISE (MBE/WBE)
PROCUREMENT PROGRAM
Subcontracting /Sub-Consulting {“Subcontractor’’) Utilization Plan

SOLICITATION NUMBER: RFP 7500 KDS3001
SOLICITATION TITLE: Painting Services

(1 Follow up with responding M/WBE firms. Offeror shall follow up with all M/WBE firms that respond to the Offeror’s request.
Offerors shall provide written evidence of their contact(s): emails, fax confirmations, proof of mail delivery, and/or phone logs.
These documents shall show the date(s) of contact, company contacted, phone number, and contact person.

[ Advertise. Offerors shall place an advertisement of the subcontracting opportunity in a local publication (Le. newspaper, minority
ot women otganizations, ot electtonic/social media). Offerors shall include 2 copy of their advettisement, including the name of
the local publication and the date the advertisement was published.

[0 Use a Community Organization, Offeross shall solicit the services of a community organization(s); minority persons/women
contractors’/ trade group(s); local, state, and federal minotity persons/women business assistance office(s); and other organizations
to help solicit M/WBE firms. Offerors shall provide written evidence of their Proof of contact(s) include: emails, fax confirmations,
proof of mail delivery, and/or phone logs. These documents shall show the date(s) of contact, organization contacted, phone
number, email addtess and contact person.
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MINORITY- AND WOMEN-OWNED BUSINESS ENTERPRISE (MBE/WBE)
PROCUREMENT PROGRAM

Subcontracting / Sub-Consulting (“Subcontractor’) Utilization Plan

SOLICITATION NUMBER: REP 7500 KDS3001
SOLICITATION TITLE: Painting Services

(Offerozs ma y dupbcate cb:s page to add addmonal Subctm txactors as needed
T

S A : T

: el L K%‘_ . 5t 5 L ”?\t G W I2C0 : e , o
City of Austin Certified O MBE D WBE Ethmc/ Gender Code: ) ON-CE‘.RTIFIED
Company Name /

Vendor 1D Code

Contact Person /ﬁzone Number:

Additional Contact Info Fax Numbet: / E-mail:

Amount of Subcontract $

List commodity codes &

o : "
description of services \\\)/ -’[‘f"l‘ﬂt\ CQMSTTU ETtop gi.ﬂ‘!éb’ b)‘ll

Justification for not utilizing a

certified MBE/WBE Use  svr Employtts-

City of Austin Certified PIMBE []WBE Ethnic/Gender Code: [] NON-CERTIFIED
Company Name /

Vendor ID Code i

Contact Person / Phone Number:

Additional Contacﬂt_“o Fax Number: E-mail:

Amousnt of Sub.:.émract $

List commubdity codes &
descripfion of services

jyﬁcaﬂon for not utilizing a
< Certified MBE/WBE

TS B % G !
SMBR Contact Name Contact Date Means of gonta;t ' nR\cason for Contact T
[ Phone
OR
M Emait
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Tab #2 — Authorized Negotiator
Company Name: TRINI Construction Builder LL.C
Authorized Representative: Reginald Woilds

Mailing Address: PO Box 81431
Austin, TX 78708

Email Address: nfol@triniconstructionbuilder.com

Tele: 512.282.2262
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TAB #3 - TRIN! Construction Builder LLC - Reference Sheet

Agency Contact/Project Title Project start / Finish  Desc. Of Work  Cost Contact Information
Community Care / | Contract Number: N/A Start Date: lan 2015 | General 150K Community Care & Central Health
Central Health General Maint. End Date: June 2016 { Maint. / Gary Brady Facility Mgr/

gary.brady@centralhealth.net /
512.978.8177
Texas A&M Contract Number; N/A Start Date: June Complete S400K Texas A&M / Bedalina Rosario
{Austin Texas) Office Remodel 2017 End Date: Dec | office Facility Manager / b-
2017 remodel rosaric@ttitamu.edu /
512.779.7314
City of Austin Contract Number: MA 7500 Start Date: Sep 2016 | General 1M City Of Austin / Jermain Defreeze /
NA160000171 End Date: Present Maint. jermain.defreeze@austintexas.gov
General Maint. / 512.945.4804
City of Austin Contract Number: N/A Start Date: Oct 2013 | General 100K Mid State Plumbing / jack Tyler /
Office Remode! / Paint End Date: March Maint. — ityler@mid-stateplumbing.com /
2014 Office Paint 512.288.3645
City Of Austin Start Date: Oct 2013 End Start Date: Jan 2012 | General Price Kellogg Brown & Root / Tom
Date: March 2014 End Date: Dec 2015 | Painting Varied Baumgartner /

Thomas.baumgartner@kbr.com /
512.992.8551
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Tab #4 — Executive Summary

TRINI Construction Builder LLC is in construction and is responsible for developing residential and commercial
construction. We presently have the capacity to turn over in excess of $2M per year. TRINI Construction Builder LLC prides
itself on being able to achieve its client’s objectives every time, on time, This can only be achieved with a company culture that
has been developed and implemented direction of senior management of the organization. TRINI Construction Builder LLC is
a “can do” company and rightly proud of its achievements to date. The company’s culture can be best summed vp in the
company’s key operating objectives. These are as follows:

Ensuring our organizational structure contains the dynamics required to keep it in the forefront of modern project delivery methods.
Provide collaborative expertise to all projects with the wealth and depth of experience the company has gained.
Meet or exceed our client’s specified benchmarks using a certified and fully auditable QA system.

Provide our clients with an end product that is value for money by ensuring that projects are delivered within budget.
Delivery of our client’s projects in a timely manner.

Provide our clients with ongoing risk management to minimize exposure.

Provide staffing that open and accountable to ensure a dispute free environment.

Provide a safe environment on our projects that fully auditable against industry standards.

Ensure that our work practices are both environmentally sound and sustainable.

Manage project industrial relations to ensure that all risk of time and cost overruns are minimized.

Ensure that our staff are fully trained and appraised of changing industry practices and techniques.

BGC Construction is backed by the BGC (Australia) Pty Ltd Group and this provides many advantages to BGC Construction. The
group turnover is in excess of $3 billion per annum and has a workforce of over 3,500 employees.

Today, TRINI’s range of operations includes residential and commercial construction.

We have the staff and management systems in place to ensure the success of your projects. At TRINI Construction Builder we also
have the ability to call on resources at anytime. This means that instead of allowing a project to go unattended we are able to provide
additional manpower to get the job done. This is a huge advantage to our operation and adds strength to the relationship between
TRINI Construction and it’s clients.

TRINI’s commitment to superior quality remains a catalyst for future growth. Driven by a desire to be the best in all of its disciplines,
TRINI will always remain true to its motto — long standing tradition of high quality craftsmanship, personal commitment to each
project, and exceptiona! customer service,
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Tab #5 — Personnel and Project Management Structure

Owner - Project leadership & responsible for reporting
Reginald Worlds

List of Employees
1. Larry Cross (Project manager) — 7 Years / 10 accounts / 50% dedicate to COA — PM / 10 years experience

2. Valentin H. Escalara (Foreman / Superintendent) - 5 Years / 1 accounts / 100% dedicate to COA ~ Superintendent / Foreman /
10 years experience

3. Juan Campos (Lead Painter) — 12 Years/ 1 accounts / 100% dedicate to COA — Lead Painter / 25 years experience

Maura Ruiz — 2 Years

Isaiah Escalara

Noe Guteriz

Israel (Jesus) Martinez

Jesus Rodriguez

. Isaac Soto

10. Joaquin Nieto (2™ Lead personnel)
11. Lesmar (Daniel) Jurado

12, Gabriel Gomez

13. Raul Martinez

W e Nk
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Tab #6A — Technical Program
PURPOSE

Demonstrate TRINI Construction Builder detailed understanding of the requirement for the
Scope Of Work.

Scopes of work to be covered under this confract will be to paint the following:
Drywall

Stucco

Plaster

Steel

Wood

Concrete

A

6A-1 There are no OSHA exception or citations issued in the last three calendar years.

6A-2 OSHA Incident Rate for the last two years: 0.5

6A-3 No specialized labor is hired for the duration of the project.

6A-4 We will continue to hire and seek out sufficient number of personnel through various
programs (Texas Workforce and other

avenues).

6A-5 See section 4.2 of this document
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?S\" Attachment 1
/\ SAMPLE PROJECT
Austin Convention Center Service Yard Painting Project

The information provided in this attachment shall be used to provide an itemized breakdown of the
cost on the proposer's guote, including all equipment, tools, consumables, mobilization, and
demobilization charges necessary to complete the job. The unit prices for labor shali not exceed those
submitted in Attachment 4 - Price Sheet. A schedule (timeline) with specific tasks is required.
Proposers should include enough information to demonstrate to the City that they understand what
is necessary to complete the Scope of Work. Proposers shall submit mock invoices and supporting
documentation that would be required for payment of labor hours (timesheets). In addition,
Attachment 1 - SAMPLE PROJECT shall be used to complete Attachment 2 - Sample Project Worksheet

The sample painting project for the Austin Convention Center includes the following tasks for painting
a 250-linear foot wide fence that is 27 feet tall. All painted surfaces will require prepping, priming, and
two coats of finish color on both the street side and the yard side of the panels. Supplementary photos
are attached for reference.

1) Fence & Louver Panels:
a. Power wash both sides of fence
b. Power wash both sides of louver panels
Water shall be captured for proper disposal (NOT to storm drains).

2) Fence
a. Prime fence on both sides
b. Paint fence - 2 finish coats both sides of fence.
Allow ample drying time between coats. No spraying of paint.

3) Gray Steel Posts — (7) posts, 27 feet tall
a. Prime steel posts
b. Paint steel posts

4) Prime and paint Louver Panels:
Looking at the wall is a lower louver panel and a top grille panel with a void between the two
painted portions {see supplementary photos). The wall consists of ten {10) sections.

Six (6) of the sections have a louver panel measuring sixteen feet high by twenty-seven feet
wide {16'H x 27’'W}, and a top grill that measures three and a half feet high by twenty-seven
feet wide {3-1/2'H x 27'W).

One south section louver panel is sixteen feet high by eighteen feet wide {16'H x 18'W). The
south section the top grill panel is three and a half feet high by eighteen feet wide (3-1/2'H x
18'w),

Page 10f9




Exhibit B
Attachment 2 - Sample Project Worksheet

Revision 1.1
Vendor Name: _Trini Construction Builder, LLC

Attachment 2: Sample Project Worksheet - Austin Convention Center Service Yard Painting Project
Schedule | Painters/

#FT | #FT | Total FT | Total FT | Total uom Daily Work | Laborers Jab Not-to-Exceed
Item 1 - Description (1 points) | QTY | High | Wide High Wide FT {SFor LF) Hours 8 | Per SOW | Classification | Labor Rate Quote
a) Power Wash Fence 1 27 | 250LF 27 250SF N/A 6750SF J4Days 2 Laborer |Laborer S 15.00|S 1,216.00
b) Power Wash Louver Panels 8 16 27 16 27 N/A 34565F |2Days 2 Laborer [Laborer S 19.00 | S 608.00
Schedule { Painters/
Total FT | Total FT uom Daily Work | Laborers Job Not-to-Exceed
Item 2 - Description (I points) | QTY §FT Higlt FT Widy High Wide |Total FT| (SForlF) Hours8 | Per SOW | Classification | Labor Rate Quote
a) Prime Fence 1 27 250LF 27 250LF N/A 6750SF |10 Days 4 Painter [Painter S 31.39 (S 10,044.80
b) Paint Fence 1 27 250LF 27 250LF N/A 6750SF |20 Day 4 Painter |Painter s 31.39 5% 20,089.60
Schedule | Painters/
Total FT | Total FT uomM Daily Work | Laborers Job Not-to-Exceed
Item 3 - Description {1 points) | QTY §FT Higlf FT Wid{ High Wide |[Total FT| {SForLF) Hours 8 | Per SOW [ Classification | Labor Rate Quote
a) Prime Steel Post 7 27 2 27 2 N/A 378SF 1 Day 1 PainterP{Painter S 3139 1]s 251.12
b) Paint Steel Post 7 27 2 27 2 N/A 3785F |2 Days 1 PainterP{Painter S 3139 (S 502.24

Schedule | Painters/

Total F¥ | Total FT uom Daily Work | Laborers Job Not-to-Exceed
Item 4 - Description (4 points) | QTY [} FT Higlf FT Wid{ High Wide |Total FT| (5F or LF) Hours8 | Per SOW | Classification | Labor Rate Quote
Louver Panel 6 16 27 16 27 N/A 2592SF {15 Days 3 Painters |Painter s 31.39|$ 11,300.40
Top Grill 6 4 27 4 27 N/A 648SF |4 Days 2 Painters |Painter s 3139 | S 2,008.96
South Section Louver Panel 1 16 18 16 18 N/A 288SF 2 Days 1 PainterafPainter 5 3139 |8 502.24
South Section Top Grill Panel 1 4 18 4 18 N/A 725F 4 Days 2 Painters |Painter S 31.39 | s 2,008.96
North Section Louver Panel 1 16 11 16 11 N/A 1765F |2 Days 1 PainterP{Painter S 32139 (S 502.24
North Section Top Grill 1 4 11 4 11 N/A 445F 2 Days 1 PainterP{Painter s 3139 | S 502.24

Gated Section Top Grllls

Page 1 of 2




Exhibit B
Attachment 2 - Sample Project Worksheet

Revision 1.1

Vendor Name: _Trini Construction Builder, LLC

Attachment 2: Sample Project Worksheet - Austin Convention Center Service Yard Painting Project

Schedule |Painters/
Total FT | Total FT uom Daily Work | Laborers Job Not-to-Exceed
item 5 - Description (1 points) | QTY [ FT Hight FT Wid{ High Wide |Total FT| (SForLF) Hours 8 | Per SOW | Classification | Labor Rate Quote
a) Prime Gates 2 10 40 10 40 N/A 400SF |1 Days 1 PainterP{Painter S  3139(S 251,12
b) Paint Gates 2 10 40 10 40 N/A A400SF |2 Days 1 PainterP{Painter s 31.39 (S 502.24
Schedule | Painters/
J Total FT | Total FT Uos | Daily Work | Laborers Job Not-to-Exceed
ltem 6 - Description (1 points} | QTY | FT Hight FT wid{ High Wide |Totual FT| (SForlF) Hours 8 | Per SOW | Classification | Labor Rate Quote
a) Prime Gate Supports 4 25 2 25 2 N/A 200SF 11 Days 1 PainterP{Painter S 313915 251.12
b) Paint Gate Supports 25 2 25 2 N/A 2005F |2 Days 1 PainterP{Painter $ 3139|S 502.24
Schedule | Painters/
Total FT | Total FT uomM Daily Work | Laborers Job Not-to-Exceed
Item 7 - Description {1 points) { QTY }ET Hight FT Wid{ High wide |(Totai FT| {5F or LF) Hours 8 | Per SOW | Classification | Labor Rate Quote
a} Prime I-Beams 2 27 2 27 2 N/A 320SF |1 Days 1 PainterP{Painter S 3139 |5 251.12
b} Paint I-Beams 2 27 2 27 2 N/A 320SF 2 Days 1 PainterP{Painter S 31.39 | $ 502.24
Total $ 51,796.88

Page 2 of 2
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Reginald Worlds

Confractor & Builder
Commercial & Residential

CONSTRUCTION™
BURLLDER, L1C

DBE (TX DOT) | MBE | HUB | SBE | BPI | Weatherization Certified
info@triniconstructionbuilder.com www.triniconstructionbuilder.com
Date: AUGUST 21,2018 QUOTE TITLE: COA AUSTIN CONVENTION CENTER SERVICE YARD PAINTING PROJECT

Bil to: ESTIMATING DEPARTMENT QUOTE #: 08212018
QUOTE LOC: AUSTIN, TEXAS

7500 KDS3001 Bid Quotes NTE

Office: 512 2822262

ITEM | QTY | UNIT|DESCRIPTION PRICE

TOTAL

1 1 | Ea. |PAINTING $51,796.88

$51,796.88

Power wash fence (both sides) & louver panels per scope of work

Provide 1 coats new primer & paint @ existing fence, per the scope of work

Provide 1 coats new primer & paint @ existing steel post (x7) per the scope of work

Provide 1 coats new primer & paint @ existing louver panels & top grills {x8) per the scope of work

Provide 1 coats new primer & paint @ existing gates {x2} per the scope of work

Provide 1 coats new primer & paint @ existing gates supports (x4)per the scope of work

Clean work areas daily

Includes tools & equipment

EXCLUSION;

E-1 1 | Ea. |Excludes Removal of Existing Paint N/A N/A
Subtotal $51,796.88

Sales Tax 8.25% NfA
Total $51,796.88

Any additional work outside of contract is considered a change order and additional cost will be applied.
Please contact Reginald Worlds at 512-282-2262 with any questions or comments.
Thank you for your business!
Please remit payment to:
P. O. Box 81431 - Austin, Texas 78758
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6C — Quality Control / Assurance Plan
TRINI Construction Builder Will:

1. Perform all non-expedited painting services during regular business hours, which are
defined as Monday through Friday from 6:00 a.m. to 5:00 p.m.

3.2.1.1 If the TRINI Construction Builder is unable to provide these services during the
designated regular business hours, the TRINI Construction Builder shall obtain written approval
from the Contract Manager or designee to perform the services during non-regular business
hours. Work performed during non-regular business hours which are covered under this
provision, shall be billed at the regular business hour labor rate.

3.2.1.2 If TRINI Construction Builder wishes to work on the weekends TRINI Construction
Builder will provide a written notice to the Contract Manager in advance no later than noon
(12:00 p.m.) on the Wednesday prior to the proposed weekend TRINI Construction Builder
wishes to work.

3.2.2 TRINI Construction Builder will perform services during non-regular business hours,
which is defined as Monday through Friday from 5:01 p.m. to 5:59 a.m., weekends, and official
City holidays, enly if requested by the City. TRINI Construction Builder shall not invoice the
non-regular business hour rate for services unless requested and approved in writing by the
Contract Manager or designee prior to starting the work.

3.2.3 TRINI Construction Builder will not charge overtime rate due to lack of available staff for
services performed during nonregular business hours that could reasonably be completed during
regular business hours. TRINI Construction Builder's lack of available staff to perform services
shall not constitute the City paying a higher rate or paying TRINI Construction Builder's
personnel for overtime. The City shall not be responsible for paying over time of TRINI
Construction Builder’s employees.

3.2.4 TRINI Construction Builder’s will provide a list employees who are scheduled to provide
the services to the Contract Manager. TRINI Construction Builder’s employees shall have proper
identification (photo id, company id, etc.) in their possession to ensure access to the facility in
which the TRINI Construction Builder is required to work.

3.3 Single Point of Contact (SPOC)

3.3.1 TRINI Construction Builder shall provide a SPOC to the City’s Contract Manager or
Designee, who is English speaking, skilled, knowledgeable, and experienced in providing the
types of services listed in this Scope of Work. 3.3.2 The SPOC shall be available and on-call
twenty-four (24) hours daily including weekends and holidays and have the authority to dispatch
TRINI Construction Builder personnel. TRINI Construction Builder shall provide the office
number, email address, and cell phone number for the SPOC.
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3.3.3 The SPOC shall have full decision-making authority on behalf of the TRINI Construction
Builder for all services provided under this Contract.

3.3.4 The SPOC shall inspect, monitor, and supervise the TRINI Construction Builder’s
employees; ensuring adherence to the work schedule, safety requirements, and quality of work.

3.3.5 During times the SPOC is unavailable (due to vacation, travel, etc., for example), the
TRINI Construction Builder will provide a designee for the SPOC. The designee shall meet the
same requirements as specified for the SPOC within this SOW and shall have the same authority
as the SPOC.

3.4 On-Site Supervisor

3.4.1 TRINI Construction Builder will have an English-speaking, qualified working Lead
Painter/Supervisor at the work-site at all times while services are being performed. The
Supervisor will be a working supervisor and perform painting services and general labor tasks.
The Supervisor shall have the authority to act on behalf of the TRINI Construction Builder and
may also serve as the TRINI Construction Builder’s SPOC.

3.4.2 The Supervisor will report to the Contract Manager or designee daily when work is being
performed on this Contract, or on a schedule that is mutually agreed to between the TRINI
Construction Builder and Contract Manager or designee.

3.4.3 The Supervisor will be responsible for all keys assigned to unlock spaces and for security
of the worksite,

3.4.4 The Supervisor will be responsible for the conduct and performance of the TRINI
Construction Builder’s employees.

3.5 Safety Requirements
The TRINI Construction Builder will:
3.5.1 Store, handle, and install all paint materials per manufacturer’s specifications.

3.5.2 Comply with all provisions of the Occupational Health and Safety Act (OSHA) to protect
the life and health of employees and other persons; to prevent damage to property, materials,
supplies, and equipment; and to avoid work interruptions. TRINI Construction Builder will
comply with the latest version of the 29 CFR 1910, Occupational Safety and Health Standards.
Compliance with OSHA and other applicable laws and regulations for the protection of
employees is exclusively the obligation of TRINI Construction Builder, and the City assumes no
liability or responsibility for TRINI Construction Builder's compliance or noncompliance with
such responsibilities.

3.5.3 Comply with all OSHA reporting requirements for record keeping and reporting of all
accidents resulting in death, injury, occupational disease, or adverse environmental impact.
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TRINI Construction Builder will provide a verbal report to the City immediately, and no more
than one (1) business day, of the occurrence. TRINI Construction Builder will cooperate with the
City, providing written documentation and any information required for their records.

3.5.4 Will not require any person to work in surroundings or under working conditions that are
unsanitary, hazardous, or dangerous to their health or safety.

3.5.5 Immediately notify the Contract Manager or designee upon detection of existing or
potentially hazardous conditions while performing services under this Contract.

3.5.6 Comply with all Federal, State, Local and City regulations and requirements as applicable
to their industry which will include any statutory requirements for clean air, clean water, toxic
substances control, pollution control, resource conservation and recovery. All environmental
protection matters or questions will be coordinated with the Contract Manager or designee.

3.5.7 Ensure personnel will wear appropriate personal protection equipment at all times and
follow all applicable safety practices in their industry.

3.5.8 Block off and mark all work areas with appropriate safety signs and safety
barricades/bollards to protect the public from injury, including “Wet Paint” signs.

3.5.9 The TRINI Construction Builder is responsible for obtaining all necessary permits to
barricade City streets and sidewalks.

3.5.10 Be responsible for the enforcement of all safety requirements for any work performed
under the Agreement. If TRINI Construction Builder fails or refuses to promptly comply with
safety requirements, the Contract Manager or designee may issue an order stopping all or part of
the work until satisfactory corrective action has been taken. No part of the time lost due to any
such order will be made the subject of a claim for extension of time or for excess costs or
damages to TRINI Construction Builder.

3.5.11 Will not use materials that contain asbestos or lead at any City property under this
contract,

3.5.12 Will not use any materials or chemicals that may cause a physical or health hazard
without receiving prior approval from the Contract Manager. T RINI Construction Builder will
provide, upon request, the manufacturer’s specifications, a Safety Data Sheet (formerly MSDS),
and any required Environmental Protection Agency (EPA) information on usage and handling.

3.5.13 Inform the Contract Manager whenever work is expected to be hazardous to City
employees, the general public, and/or City operations.

3.5.14 Coordinate the timing and transportation of equipment or materials to the work area. If
transportation through the interior of a facility is required, TRINI Construction Builder will take
every precaution to ensure public safety. Under no circumstances will TRINI Construction
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Builder transport equipment or materials through the interior of a facility without prior
coordination with the Contract Manager or designee.

3.6 Labor and Personnel
TRINI Construction Builder will:

3.6.1 We ensure all TRINI Construction Builder’s personnel report to the Security Control
Center upon arrival and departure from City premises and sign in or out of the facility. TRINI
Construction Builder will not allow other individuals to sign them in or out on their behalf. The
City reserves the right to verify the signatures and the time signed in and out to verify TRINI
Construction Builder’s labor hours invoiced. The City is not responsible for paying TRINI
Construction Builder employees whom do not sign in and out with the Security Control Center.

3.6.2 Remain in compliance to the City’s Workforce and Security Clearance as described in
Section 0400, Supplemental Terms and Conditions while onsite.

3.6.3 We will ensure the safety of our employees, City employees, and the general public during
performance of all services under this contract. TRINI Construction Builder will ensure that all
crews are fully and properly equipped to perform services promptly and safely.

3.6.4 Have comprehensive communication programs in place for employees, which provide
training and information related to the safe use of substances identified as health or physical
hazards by OSHA. TRINI Construction Builder will submit proof of personnel training and
experience within five (5) business days upon request by the Contract Manager.

3.6.5 Require all personnel assigned to the project to wear necessary safety equipment and
company issued identification (shirt, hat, or badge).

3.6.6 Immediately remove any TRINI Construction Builder employee(s) or representative of the
TRINI Construction Builder from City property or facility, if requested by the City, that is (while
providing services on City property or at City facilities) incompetent, disorderly, abusive, or
disobedient, has knowingly or repeated violated safety regulations, has possessed any firearms in
contravention of the applicable provisions of Texas law, or has possessed or was under the
influence of alcohol or drugs on the job. Furthermore, TRINI Construction Builder will not
assign such employee or representative to a City work order/job without the City’s prior written
consent. TRINI Construction Builder will at all times maintain good discipline while preforming
services for the City.

3.6.7 Ensure that all personnel are continuously trained to meet the [atest technology and
industry standards. If a project requires the use of equipment or processes that require specialized
training, TRINI Construction Builder will submit proof of personnel training and experience
within five (5) business days upon request by the Contract Manager.

3.6.8 Understand that TRINI Construction Builder and all TRINI Construction Builder
employees performing services under this contract are not constituted as an agent or employee of
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the City. Accordingly, TRINI Construction Builder and its employees understand and agree that
they will not be entitled to any of the rights and privileges established for employees of the City
such as vacation, sick leave with pay, paid days off, life, accident and health insurance or
severance pay upon termination of this contract. It is further expressly agreed and understood
that the City will not withhold any sum due or payable by or on behalf of TRINI Construction
Builder as withholding for any law or requirement of any governmental body and that all such
payments as may be required by law are the sole responsibility of TRINI Construction Builder
and the individual TRINI Construction Builder employees.

4.1.1 Understand and agree that the scheduling of events at City facilities takes precedence over
any scheduled painting services agreed to by TRINI Construction Builder and Contract Manager
or designee. TRINI will not hold the City liable, financially or otherwise, if the City needs to
reschedule services with TRINI Construction Builder due to a new event scheduled at a City
facility. The Contract Manager or designee will make every reasonable effort to immediately
notify TRINI Construction Builder of changes in the City’s schedule of events which may have
an impact on scheduled services.

4.1.2 TRINI Construction Builder will provide all tools and equipment necessary and
customarily required by the trade, materials, labor, permits, incidentals, expendable items,
personnel protective equipment, transportation, electricity and water (if not available on site) for
proper execution and completion of painting services, including scaffolding to reach a minimum
working height of twenty (20) feet and pressure washers. The materials and services provided by
the TRINI Construction Builder will comply with all current Federal, State and local laws, City
ordinances, rules and regulations.

4.1.3 TRINI Construction Builder will be responsible for inspecting each site prior to submitting
a fixed-price quote for services. No variation in price or conditions will be permitted based on
the claim of ignorance, negligence, or false representation. Submission of a fixed-price quote is
evidence that TRINI Construction Builder has familiarized himself/herself with the nature and
extent of the work and any local conditions that may, in any manner, affect the scope of the work
to be done, and the equipment, materials, labor, etc. required.

4.1.4 TRINI Construction Builder will schedule site inspections with the Contract Manager or
designee.

4.1.5 TRINI Construction Builder will use materials that are factory-new and free of defects in
materials and workmanship.

4.1.6 TRINI Construction Builder provide all transportation required to perform the work. We
will park our vehicles in areas designated by the City, if available. In the event the City cannot
make parking arrangements for TRINI Construction Builder, TRINI Construction Builder will be
responsible for parking fees and fines. All vehicles parked on City property will be clearly
marked with TRINI Construction Builder name on both sides of each vehicle. Magnetic signs are
acceptable.

4. TRINI CONSTRUCTION BUILDER RESPONSIBILITIES
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4.1 General
4.2 Sustainability
The TRINI Construction Builder will:

4.2.1 Use LOW or NO VOC paint whenever possible. Inform the City of alternative products
and practices it can offer that meet the City’s sustainable purchasing objectives and that can be
used to complete services. The alternative products and practices should consider total cost of
ownership during the product’s useful life, including operation, supplies, maintenance, and
disposal cost and:

4.2.1.1 Conserve natural resources throughout the product life cycle by supporting up-cycling
and recycling efforts as well as utilize products with high recycled content

4.2.1.2 Minimize environmental impacts such as water and air pollution during usage

4.2.1.3 Eliminate or reduce toxics that create hazards to workers, citizens, wildlife, and the
environment

4.2.1.4 Assist in meeting the City of Austin’s goals as stated on the Office of Sustainability
performance tracking website: http://www.austintexas.gov/page/sustainabilityperformance-
tracking

4.2.2 Research the availability of LEED and/or Energy Star related products or products that
improve the quality or durability of the completed work that could be used for repairs and
identify these products to the Contract Manager. Such products will be given first priority for use
in repatr jobs.

4.2.2.1 TRINI Construction Builder will not proceed with using the alternative suggestions
unless specifically approved by the Contract Manager in writing before the start of the project.

4.2.3 Use vehicles and equipment that operate on alternative fuels or are hybrid-electric when
possible and notify the City if environmentally friendly alternatives are used.

4.2.4 The City may request a quote for alternative products to determine the feasibility of using
those products compared to products that are not as environmentally friendly. If the City
approves the use of alternative products, quotes and manufacturer documentation will reflect the
sustainable attributes of those products.

4.3 Project Quotes and Expedited Services

4.3.1 Project Quote Process
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For each project, TRINI Construction Builders will submit a fixed-price quote to the City’s
Contract Manager or designee which will be evaluated for accuracy, demonstrated understanding
of the project scope of work/requirements, experience and expertise in providing the specific
service, schedule and price reasonableness and awarded to TRINI Construction Builder meeting
the project requirements at the lowest price. Each project will have a pre-determined fixed-price
amount. To comply with the quote process, TRINI Construction Builder will:

4.3.1.1 Acknowledge receipt of painting service requests within one (1) business day by email to
the Contract Manager or designee. The Contract Manager or designee will provide TRINI
Construction Builder with the location, site contact, and description of the project.

4.3.1.2 Inspect the entire site to ensure that all required tasks are included prior to the submission
of each project fixed-price quote.

4.3.1.3 Provide a written fixed-price quote, based on the labor rates listed in Attachment 4 —
Price Sheet. The quote will include at a minimum;

4.3.1.3.1 a description of the work to be performed 4.3.1.3.2 estimated square and/or linear feet
4.3.1.3.3 method proposed to complete the requested services 4.3.1.3.4 itemized estimate of
materials 4.3.1.3.5 itemized estimate of any rental equipment needed 4.3.1.3.6 labor including
the number of hours, number of job classification/title of workers proposed, and 4.3.1.3.7
proposed timeline, including a proposed start and finish date/time 4.3.1.4 If alternative products
are available to meet the sustainability goals of the City, these will be submitted as an additional
or alternative quote line to the originally stated project.

4.3.1.5 Not provide a fixed-price quote that includes a separate charge for administrative,
overhead, per diem and transportation (i.e. travel time, mileage, and fuel) costs. These expenses
will be included in the hourly rates and will not be paid separately.

4.3.1.6 Provide paint pricing in TRINI Construction Builder’s fixed-price quote when requested
by the City to supply the paint for that job assignment. Otherwise, the fixed-price quote will
notate that the City will supply the paint and no charge for paint will be reflected on the fixed-
price quote.

4.3.1.7 Submit the fixed-price quote within two (2) business days of notification for approval by
the Contract Manager or designee, or at a time mutually agreed to between TRINI Construction
Builder and the Contract Manager or designee.

4.3.1.7.1 The Contract Manager or designee, will review the fixed-price quote and if in
agreement, will issue a written notice to proceed in the form of a department Purchase Order
(PO) form with corresponding Reference Number (“DO”). TRINI Construction Builder will not
begin work without a DO from the City. Upon receipt of a DO, TRINI Construction Builder will
contact TRINI Construction Builder Manager or designee within two (2) business days to
schedule a start date for services. Services will start within five (5) business days of written
approval by the City, or at a time mutually agreed to between TRINI Construction Builder and
Contract Manager or designee.
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4.3.1.7.2 If the Contract Manager or designee does not agree with the lowest fixed price quote as
presented, the Contract Manager or designee may contact TRINI Construction Builder to discuss
and resolve. Once in agreement, TRINI Construction Builder will submit a revised fixed-price
quote for approval to the Contract Manager or designee in one (1) business day, or at a time
mutually agreed to between TRINI Construction Builder and TRINI Construction Builder
Manager or designee. The City may elect to reject the lowest fixed-price quote and award to the
next lowest fixed-price quote which meets the project scope of work. The City reserves the right
to reject any and all quotes.

4.3.1.8 Complete the work within the time stated in the fixed-price quote. TRINI Construction
Builder will notify the Contract Manager or designee in writing upon completion of the services.

4.3.1.9 Request a quote change for additional time, in writing, if TRINI Construction Builder
determines that the services being performed cannot be completed as specified in the fixed-price
quote. TRINI Construction Builder will not increase the original fixed-price quote for any TRINI
Construction Builder requested time extension due to delays caused by TRINI Construction
Builder. TRINI Construction Builder and the Contract Manager or designee will mutually agree
to a new date for completion of work. Under no circumstances will TRINI Construction Builder
leave services unfinished without prior written approval of the Contract Manager or designee.

4.3.1.10 TRINI Construction Builder will notify the City’s identified point of contact at cach
work site with an estimated time of arrival one (1) business day prior to beginning work at the
City location, unless the Contract Manager or designee indicates additional notification time at
the time of the request.

4.3.2 Changes to Project Quote

4.3.2.1 TRINI Construction Builder will acknowledge and understand that the fixed-price quote
is the maximum amount the City will pay for the service, regardless of increases in labor or
materials initiated by TRINI Construction Builder. TRINI Construction Builder changes to the
approved fixed-price quote will not increase the total dollar amount on the fixed-price quote.

4.3.2.2 TRINI Construction Builder will immediately notify the Contract Manager or designee in
writing (by email) if additions, deletions, and/or revisions to a job assignment are needed. Within
one (1) business day of verbal notification, TRINI Construction Builder will submit a written
quote change request to the Contract Manager or designee. The City reserves the right to reject
any changes to the project fixed-price quote requested by TRINI Construction Builder. Under no
circumstances will TRINI Construction Builder proceed with changes to the project fixed price
quote without approval from the Contract Manager.

The Project Quote Change Request will include the following:

4.3.2.2.1 A description of the change or addition in the work and the reason for the
change/addition, explaining the benefits of the change/addition

4.3.2.2.2 The adjustment in the project time, if any.
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4.3.2.3 If the City requests to change a fixed-price quote due to a change in the scope of work
that would increase the number of labor hours required or the amount of materials required,
TRINI Construction Builder will amend the original fixed-price amount and, upon approval and
acceptance of the amended fixed-price quote, will be reimbursed for the changes.

4.3.3 Expedited Painting Services
TRINI Construction Builder will:

4.3.3.1 Be available to perform expedited services twenty-four (24) hours per day, three hundred
sixty-five (365) days per year.

4.3.3.2 Acknowledge an expedited request within two (2) hours or less and be onsite within four
(4) hours unless otherwise approved or agreed-upon by the Contract Manager or designee. The
response time will begin at the time the call is made and end at the time the appropriate TRINI
Construction Builder’s employee signs in at the work site.

4.3.3.3 Provide a complete fixed-price quote with an estimated completion time to the Contract
Manager or designee within two (2) hours of arrival to the job site. If two (2) hours is not enough
time to complete the quote, notify the Contract Manager to request additional time. TRINI
Construction Builder and Contract Manager or designee may mutually agree that a verbal quote
for expedited painting services will meet the needs of the City. Verbal quotes will not release
TRINI Censtruction Builder from its responsibilities as described by the terms of this Contract.

4.3.3.4 If providing a verbal fixed-price quote for expedited painting services, provide the
Contract Manager or designee with a written fixed-price quote, and summary of the services
performed within two (2) business days of the request for expedited services, unless otherwisc
requested or specified by the Contract Manager or designee.

4.4 Site and Surface Preparation
TRINI Construction Builder will:

4.4.1 Be responsible for the proper preparation of surfaces to be painted including, protection of
all non-movable items or equipment, and the proper application of all materials.

4.4.2 Use tarps, drop cloths, and painter’s tape to protect work or other property wherever such
covering is necessary.

4.4.3 Be responsible for moving and relocating all furniture such as desks, cabinets, stand-alone
bookshelves, chairs, plant stands, etc. when painting services are required behind furniture. In
addition, items hung on the walls will be removed and replaced by TRINI Construction Builder.

4.4.4 Avoid disconnecting electronic equipment such as computers, fax machines,
telecommunication equipment, and appliances such as but not limited to refrigerators. The
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Contract Manager or designee will be responsible for disconnections and coordinating
disconnections as necessary.

4.4.5 Be responsible for the proper preparation of surfaces prior to painting which may include
the removal of staples, tape or other adhesive materials as well as cleaning areas (i.e. jambs and
door facings) where accumulations of dirt, grease, or grime may prevent proper paint adhesion.

4.4.6 Remove or protect hardware accessories, picture tracks, machined surfaces, plates, lighting
fixtures, locksets, hinges, fire suppression systems and similar items not intended to be painted
prior to cleaning and painting as directed by the City’s Contract Manager or designee. These
items will be promptly reinstalled (or protective coverings removed) after painting operations.

4.4.7 Ensure cracks and defects in walls, including nail holes, are patched before painting. All
loose or scaly paint will be scraped before painting.

4.4.8 Ensure newly constructed wall surfaces have all drywall nails and screws filled.

4.4.9 Ensure scams are properly taped, scratched, and sanded prior to the application of texture
and paint.

4,4.10 Ensure outside corners have metal corner bead installed prior to taping and floating unless
otherwise instructed by the Contract Manager or designee.

4.4.11 Ensure existing textured walls have all voids, cracks, holes, etc. filled with a compatible
material and is clean, dry, and free of dirt/dust prior to the application of primer, texture, and
paint. If texture on any wall(s) contains asbestos as identified by the City, then wall(s) must only
be wet wiped as a method of smoothing out material to be used as filler. At no time will there be
any sanding, scraping, drilling, or abrading on these walls.

4.4.12 Ensure plaster wall surfaces are clean, dry, and free of dirt and dust, and all voids filled
with a compatible material prior to the application of paint. These surfaces will not receive
texture.

4.4.13 Ensure all exterior surfaces except windows are pressure cleaned, as necessary, to remove
dirt, stains, and mildew prior to painting.

4 .4.14 Ensure doors, frames, and trim are properly sanded and prepped prior to the application of
any enamel paint.

4.4.15 Provide additional surface preparation if required at the Contract Manager’s discretion.
The Contract Manager will define these requirements during the initial meeting or site visit for
each project.

4.4.16 Understand the Contract Manager or designee may request to inspect the completed
surface preparation prior to paint application. If City inspection is required, TRINI Construction
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Builder will not apply paint until the Contract Manager or designee has approved the surface
preparation, '

4.5 Paint Application
TRINI Construction Buitder will:

4.5.1 Install all paints/coatings are in accordance with manufacturer’s instructions.
Paints/Primers to be used will be specified by the Contract Manager in advance.

4.5.2 Install all required material (paint, primer, putty, etc.) in proper relation to adjacent
construction and with uniform appearance. Clean and prime area as recommended by
manufacturer.

4.5.3 Ensure the rate of coverage per gallon for the paint to be applied does not exceed the
maximum rate recommended by its manufacturer.

4.5.4 Ensure all coating applications or mixing/thinning of material are performed in accordance
with the manufacturer’s specifications.

4.5.5 Ensure all paints are thoroughly stirred before removal from the containers and will be kept
stirred while in use.

4.5.6 Ensure all paint in any one-paint coat are hard and dry through the entire paint film before
the next coat is applied. In no case will the clapsed time between the applications of the
successive coats of paint to any surface be less than that recommended by the paint
manufacturer.

4.5.7 Ensure all coated surfaces are to be free of dust, dirt, and contamination before succeeding
coats are applied, per manufacturer's specifications.

4.5.8 Ensure all paint may be rolled or brushed on all textured or plaster surfaces. Any other
method of application must have prior approval of Contract Manager or designee.

4.5.9 Ensure all top, sides, and bottom edges on all doors are painted.

4.5.10 Ensure all coats have uniform thickness and be free of brush marks, runs, drips, sags,
bubbles, pinholes, ridges, laps, variations in color or texture and other irregularities. Separate
coats will conform to the dry film thickness specified and will have a distinguishable color
difference from the preceding or subsequent coats.

4.6 Exterior Painting

TRINI Construction Builder will:




Exhibit B

4.6.1 Ensure any rough or peeling surfaces are thoroughly scraped with either scrapers or wire
brushes and edges feathered with sandpaper before being primed with the appropriate primer for
the material prior to the application of two coats of finish as specified. 4.6.2 Ensure all pitch
(roof tar) are removed from gutters, flashing, and fascia boards prior to the application of primer
coat. Copper and aluminum gutters, gutter flashings, and fascia are not to be painted.

4.6.3 Ensure all window frames and doorframes are cautked prior to application of paint. All
necessary glazing and caulking will be done prior to the application of the primer coat around
window glass. Caulking will inctude between windows and brickwork, between coping and
brickwork, and between coats where two coats are specified.

4.6.4 Ensure two coats of paint are applied to all exterior surfaces with 48 hours between paint
coat applications when two coats are specified.

4.6.5 Ensure all doors are painted on all surfaces and all edges to maintain a uniform appearance.
All doors (metal and wood), doorframes, and window frames except those having an aluminized
unpainted finish will be painted.

4.6.6 Ensure all operable windows and doors open freely upon completion of work.

4.6.7 Ensure all roof fans and ventilators (except those of aluminum) are painted with two coats
of latex paint to match existing roof.

4.7 Environmental Conditions
TRINI Construction Builder will;

4.7.1 Not apply paint in rain, fog, mist, snow, sleet, in the presence of water, or, when relative
humidity or temperature exceeds paint manufacturer’s recommended limits.

4.7.2 Not apply paint in areas where dust is being generated.

4.7.3 Temporarily stop work at the request of the Contract Manager or designee, due to weather,
lack of or improper material, safety violations, or other unforeseen circumstances. If the work
stoppage is expected to be longer than 48 hours, the Contract Manager will issue a stop work
notice and notify personnel in the City facilities.

4.8 Job-Site Conditions and Clean Up
TRINI Construction Builder will:

4.8.1 Be responsible for the immediate clean-up of the work area on a daily basis and keep work
areas in an uncluttered condition. All rubbish accumulated from a job will be removed from the
City's premises by TRINI Construction Builder at TRINI Construction Builder’s expense. No
trash, paint buckets, or other debris is to be placed in City dumpsters or other trash containers
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belonging to City unless otherwise specified by the City. Cleanliness of the work area will be
subject to the Contract Manager’s inspection and approval.

4.8.2 Immediately remove all spilled materials and clean to the original condition prior to the
spillage.

4.8.3 Remove any drippage, spillage or splatter of paint or finishes from all walls, windows,
floors, and finished surfaces that were not present before work commenced.

4.8.3.1 Any drippage, splatters, spillage, runs, or accidental painting of fixtures/property wiil be
removed and made whole at TRINI Construction Builder’s expense. The City reserves the right
to contact another TRINI Construction Builder to remedy the drippage, splatters, spillage runs, or
accidental painting of fixtures. TRINI Construction Builder will be responsible for any price
difference between the contracted amount and the alternate TRINI Construction Builder's charge.

4.8.4 Be responsible for the removal of all debris and unused material from City premises.
TRINI Construction Builder will leave work areas in the original condition, or better, prior to the
start of services.

4.8.5 Not use any plumbing fixture or waste piping for mixing of, or disposal of paint unless
instructed to do so by the Contract Manager or designee., Generally accepted methods of paint
wash disposal would be either disposal to sanitary sewer through a mop sink, toilet, or cleanout.
If the Contract Manager does not identify an appropriate location for the cleaning of brushes and
supplies or the disposal of any paint, TRINI Construction Builder will remove all brushes and
equipment for proper cleaning and disposal, according to all local, state and federal laws.

4.8.6 Understand that work performed is subject to inspection and approval by the Contract
Manager upon completion of a project. Payment will not be made for any service until all clean-
up requirements have been met and the Contract Manager has approved acceptance of services,
both to the standards discussed during the job inspection/quote and as to the terms of this
contract.

4.9 Equipment

4.9.1 All equipment will be in good operating condition and will meet or exceed OSHA industry
standards.

4.9.2 TRINI Construction Builder will ensure that any motorized or mechanical equipment such
as lifts, booms, scaffolds, etc. will be approved by the Contract Manager or designee before use.
The City reserves the right to inspect equipment before use at City facilities.

4.9.2.1 No gasoline, natural gas, diesel, or propane-powered equipment will be allowed inside a
facility without the written permission of the Contract Manager.

4.9.2.2 Non-marking tires will be cleaned before entry into the facility. In addition, the City may
require a covering be laid on the floor to protect the floor from the equipment.
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4.9.2.3 TRINI Construction Builder will be responsible for any damage resulting from tire burns,
battery leaks, oil or hydraulic leaks, scrapes or scratches.

4.9.3 The City may stop work at any time if inferior equipment (such as leaking solvents, safety
risk, creating hazardous conditions, damaging City propetty, etc.) is in use by TRINI
Construction Builder, The City will have the sole and final authority in determining if TRINI
Construction Builder’s equipment is inferior.

4.9.4 TRINI Construction Builder will be responsible for any loss or damage to rented or owned
equipment used while performing services under this contract. TRINI Construction Builder will
not charge the City for expenses incurred by TRINI Construction Builder or its Subs for loss or

damage to equipment or tools rented or TRINI Construction Builder owned equipment.

4.10 Disposal of Paint, Non-Hazardous and Hazardous Materials
TRINI Construction Builder will:

4.10.1 Be responsible for handling, transporting, and disposing of all painting material waste,
supplies, paints and solvents, in accordance with all applicable laws, rules and regulations so as
to ensure the highest level of safety to the environment and public health at no additional cost to
the City.

4.10.2 Provide the manifest ticket for hazardous materials or other proof of proper disposal
within ten (10) business days upon the request of the Contract Manager.

4.10.3 Not store used supplies and equipment on City premises at the end of the work day unless
otherwise specified by the Contract Manager or designee.

4.10.4 Be responsible for any hazardous materials brought to the site by TRINI Construction
Builder.

4.10.5 Immediately notify the Contract Manager of any suspected hazardous materials
encountered before or during performance of work and will take all necessary precautions to
avoid further disturbance of the materials. The City will be responsible for any hazardous
material uncovered or revealed at the site which was not shown, indicated or identified during
the site inspection visit.

4.10.6 Resume work at the affected area of the Project only after the Contract Manager or
designee provides written certification that the Hazardous Materials have been removed or
rendered harmless and all necessary approvals have been obtained from all government and
quasigovernment entities having jurisdiction over the Project or site. TRINI Construction Builder
will be responsible for continuing the work in the unaffected portion of the Project and site,

4.11 Invoice Charges
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TRINI Construction Builder will:
4.11.1
Only submit an invoice for the fixed-price quote amount. Invoices for labor charges will be in
accordance with Attachment 4 — Price Sheet. TRINI Construction Builder will certify on each
invoice that Job Classifications that are subject to Prevailing Wage will, at a minimum, be paid at
the Total Minimum Wage Rate Required for that Classification.
4.11.2 Provide an itemized invoice that contains, at a minimum, the following:
4.11.2.1 Address of work performed
4.11.2.2 City of Austin contract number
4.11.2.3 City of Austin purchase order number
4.11.2.4 TRINI Construction Builder’s unique invoice number and date
4.11.2.5 Beginning and ending dates of services rendered
4.11.2.6 TRINI Construction Builder’s unique quotation number
4,12 Warranty
4,12.1 TRINI Construction Builder will provide the Contract Manager or designee, at a
minimum, a one (1) year warranty for labor and workmanship from date of completion on any

work performed as well as documentation of any applicable manufacturer’s warranty with the
final invoice.
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ATTACHMENT 3 - PRICE SHEET

CITY OF AUSTIN
PAINTING SERVICES
RFP 7500 KDS3001
Revision 1.1

Company Name: TRINI Construciton Builder LLC

Special Instructions: Offerors must use this Price Sheet to submit pricing. Be advised that exceptions taken to any portion of the solicitations may jecpardize acceptance of your Offer.

The quantities listed are annual estimates and not a guarantee of actual volume. The City reserves the right to purchase more or less of these quantities as may be required during the Contract Term.
Quantities will be as-needed and specified by the City for each order.

The City intends to make multiple awards to establish a qualified list of Contractors based on the offeror's ability to meet the scope of work requirements, qualifications, experience and cost.

HOURLY LABOR RATE

The rates listed below shall include all charges for labor, administrative, overhead, per diem, and transportation {i.e. travel time, mileage, and fuel) costs. These expenses shali be included in the rates
provided and shall not be paid separately.

A bid of "0' {zero) will be interpreted by the City as a no-charge {free) item and the City will not expect to pay for that item. A bid of 'no bid' will be interpreted by the City that the proposer does not wish
to bid on that itern.

Job Classifications that are subject to Prevailing Wage shall, at a minimum, be priced at the Total Minimum Wage Rate Required for that Classification. Rates which do not meet the Total Minimum
Wage Rate for that Classification shall result in a non-responsive offer.

ESTIMATED HOURLY LABCR
ITEM NO. LABOR RATE ANNUAL HOURS RATE EXTENDED PRICE

Lead Painter/Supervisor: for painting and general services during regular business hours, defined as Monday

11 through Friday 6:00 am - 5:00 pm 10875 $35.15 $ 362,256.25
Lead Painter/Supervisor: for painting and general setvices during non-regular business hours, defined as Monday

12 through Friday 5:01 pm - 5:59 am, Saturday and Sunday and City holidays 1,980 $52.73 $ 104,932.70

13 P_amter: (p‘nmmg, painting) for painting services during regular business hours, defined as Menday through Friday 21.750 $ 31.39 | § 682,732.50
6:00 am - 5:00 pm
Painter: (priming, painting) for services during non-reguiar business hours, defined as Monday through Friday 5:01

14 pm - 5:59 am, Saturday and Sunday and City holidays 2.040 $ 47.08 | § 96,063.60

15 g:{')ya:v:r:ﬁ aping: (texturing) for services during regular business hours, defined as Monday through Friday 6:00 am - 5,240 $ 26.86 | $ 140,746.40
Drywall/Taping: (texturing) for services during non-regular business hours, defined as Monday through Friday 5:01

16 pm - 5:59 am, Saturday and Sunday and City helidays 260 $ 40.29 | § 11,684.10
Laborer, Common or General: (for general services - example; pressure washing, cleaning, removing debris, load

1.7  |and unload building materials, take apart bracing, scaffolding) during regular business hours, defined as Monday 5,240 $ 19.00 | $ 99,560.00
through Friday 6:00 am - 5.00 pm

Section 0610 - Price Sheet Solicitation No. RFP 7500 KDS3001 Page 11
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ATTACHMENT 3 - PRICE SHEET
CITY OF AUSTIN
PAINTING SERVICES
RFP 7500 KDS3001
Revision 1.1

Laborer, Common or General: (for general services - example: pressure washing, cleaning, removing debris, load
1.8  |and unload building materials, take apart bracing, scaffolding) for services during non-regular business hours, defined 290 $ 28.50 | 3 8,265.00
as Monday through Friday 5:01 pm - 5:59 am, Saturday and Sunday and City holidays
TOTAL | § 1,526,240.55

Section 0610 - Price Sheet

Solicitation No. RFP 7500 KDS3001

).7
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ATTACHMENT 4
EXCEPTIONS TO THE SOLICITATION

Request for Proposal Number: RFP 7500 KDS3001
Painting Services

Name of Company: __ TRINI Construction Builder LLC

Be advised that exceptions to any portion of this Solicitation may jeopardize acceptance of the Proposal. The
Proposer must clearly indicate each exception taken and indicate the alternative language along with the business
need for the alternative language. The failure to identify exceptions or proposed changes with a full explanation will
constitute acceptance by the Proposer of the Solicitation as proposed by the City. The City reserves the right to
reject a Proposal containing exceptions, additions, qualifications or conditions not called for in the Solicitation.

Section Proposed Alternative
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ADDENDUM
PURCHASING OFFICE
CITY OF AUSTIN, TEXAS

Solicitation: RFP 7500 KDS3001 Addendum No: 1 Date of Addendum: 7/3/2018

This addendum for the above referenced solicitation for a Group Pre-Paid Legal Plan is to incorporate the following
changes and answer the following question:

i. Clarifications:

1. The Solicitation Documents will be reposted to the City's Vendor Connection website located at Austin Finance

Online hitps://www.austintexas.qov/financeoniine/account services/account/login.cim to make the following
changes to Section 0400 Supplemental Purchase Provisions, item 8. Retainage:

CITY OF AUSTIN
PURCHASING COFFICE
SUPPLEMENTAL PURCHASE PROVISIONS

stipulated to be 20% of the project quote not-lo-exceed amount. The Contractor therefore agrees to pay, and
the City agrees to accept, as liquidated damagses, the sum of 20% of the project quote not-te-exceed amount.

8. RETAINAGE; The City will-may withhold twenty percent (20%) retainage ungil completion of all work required
by the Contract. The Contractor's invoice shall indicate the amount due, less the retainage. Upon final
acceptance of the work, the Contractor shall submit an involice for the retainage to the City and payment will be
made &s specified in the Contract. Payment of the retainage by the City shali not constitute nor be deemed a
waiver or release by the City of any of its rights and remedies against the Contractor for recovery of amounts
improperly Invoiced or for defective, incomplete or non-conforming work under the Contract.

It. Questions:

1. Does the solicitation require a bid or performance bond?

Answer: No. However, the solicitation does contain a Liquidated Damages clause in Section 0400
Supplemental Purchase Provigions and a requirement in Section 0500 Scope of Work 4.8.6 regarding
performance and acceptance of services.

ALL OTHER TERMS AND CONDITIONS REMAIN THE SAME.

APPROVED BY: %/;/Yb %CMQ@/}’L 7/ 3/ 20X

Kimbérley Larsen, Procurement Specialist Il Date
Purchasing Office, 512-974-2261

}%‘(NOWLED@ED BY:
af,.w»cb &Jvfl 4 wa[Ll é}nﬁrﬁ Aoy 2820l 4

Name Authoried Signature Daté

- RETURN ONE COPY OF THIS ADDENDUM TO THE CITY OF AUSTIN PURCHASING OFFICE WITH YOUR
RESPONSE OR PRIOR TO THE SOLICIATION CLOSING DATE. FAILURE TO DO SO MAY CONSTITUTE
GROUNDS FOR REJECTION

Page 1 of 1
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ADDENDUM
PURCHASING OFFICE
CITY OF AUSTIN, TEXAS

Solicitation: RFP 7500 KDS3001 Addendum No: 2 Date of Addendum: 7/3/2018

This addendum for the above referenced solicitation for Painting Services is to make the following correction to the
solicitation name in Addendum 1:

l. Clarifications:

Solicitation: RFP 7500 KDS3001 Addendum No: 1 Date of Addendum: 7/3/2018

This addendum for the above referenced solicitation for a Sroup-Pre-Paid-begal Plan-Painfing Services is to incorporate
the following changes and answer the following question:

ALL OTHER TERMS AND CONDITIONS REMAIN THE SAME.

APPROVED BY: WW / / 320/ ?

Kimbérley Larsen, Procurement Spacialist I Date
Purchasing Office, 512-974-2261

2. C’M/(l) 40? 20, 20/(

Page 1 of 1




CEXNbIB.

ADDENDUM
PURCHASING OFFICE
CITY OF AUSTIN, TEXAS

Solicitation: RFP 7500 KDS3001 Addendum No: 3 Date of Addendum: 7/12/2018

This addendum for the above referenced solicitation for Painting Services is to extend the solicitation due date.
Due Date:

August 2, 2018, 2:00 PM CET

ALL OTHER TERMS AND CONDITIONS REMAIN THE SAME.

APPROVED BY: WAM 7/ [3‘7420/ 8’/

Kimberley Larsen, Procurement Specialist li Date
Purchasing Office, 512-974-2261

NOWLEDGED BY:
ﬁqlm{«b OJ”IG(’ { évaﬂi Avs e, dotf

Name Authotized Signature Dafe

RETURN ONE COPY OF THIS ADDENDUM TO THE CITY OF AUSTIN PURCHASING OFFICE WITH YOUR
RESPONSE OR PRIOR TO THE SOLICIATION CLOSING DATE. FAILURE TO DO SO MAY CONSTITUTE
GROUNDS FOR REJECTION
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ADDENDUM
PURCHASING OFFICE
CITY OF AUSTIN, TEXAS

Solicitation: RFP 7500 KD33001 Addendum No: 4 Date of Addendum: 7/31/2018

This addendum for the above referenced solicitation for Painting Services is to extend the solicitation due date.
Due Date:

August 16, 2018, 2:00 PM CST

ALL OTHER TERMS AND CONDITIONS REMAIN THE SAME.

APPROVED BY: W %/’?M}/\/ 7 / 3 / / 0] Y

Kimbyerley Larsen, Procurement Specialist i Date
Purchasing Office, 512-974-2261

OWLEDGED BY:
‘ ;/:i.qmﬂéb [Bortds /Zw!é (ot Hos 20, Dol

Name ' Authorized Signature Date

RETURN ONE COPY OF THIS ADDENDUM TO THE CITY OF AUSTIN PURCHASING OFFICE WITH YOUR
RESPONSE OR PRIOR TO THE SOLICIATION CLOSING DATE. FAILURE TO DO SO MAY CONSTITUTE
GROUNDS FOR REJECTION

Page 1 of 1
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ADDENDUM
PURCHASING OFFICE
CITY OF AUSTIN, TEXAS

Solicitation: RFP 7500 KDS3001 Addendum No: 5 Date of Addendum: 8/7/2018

This addendum for the above referenced solicitation for a Painting Services is to incorporate the following changes and
answer the following questions for the solicitation;

i. Solicitation Revisions:

1. Section 0500, Scope of Work, has been revised in Revision 1.1 and the solicitation shall be reposted. Details on all
charjges are attached to this Addendum. |

2. Section 0600, Proposal Instructions and Evaluation Criteria has been revised in Revision 1.1 and shall be reposted.
Details on all changas are attached to this Addendum.

3. Attachment 2 - Sample Project Worksheet has been revised to add two columns, Column J ~ Job Ciassification and
Column K — Labor Rate.

. Questions:

1. On Attachment 1, Sample Projest Sheet 1 of 9; item (1) bullet (b.) requires fo power-wash both sides of fouver
panels. Are these the same panels described on item {4) Prime and paint louver panels?

Answer: Yes.

2. On Attachment 1, Sample Project Sheet 6 and 7 of 8, the photographs are the same. Should the duplicate be
disregarded? is there a photograph that is missing?

Answer: The second photo is a duplicate and shouid be disregarded, There is not a photo that is missing.

ALL OTHER TERMS AND CONDITIONS REMAIN THE SAME.

APPROVED BY: ‘@/)1{ %MJW &/ %@O/Ay

Kimberley Larsen, Procurement Specialist li Date
Purchasing Office, 512-974-2261

ACKNOWLEDGED BY:

'Zz_cfc N ds //Zq wold WJ) Avs 293018

Name Authorized Signature Date

RETURN GNE COPY OF THIS ADDENDUM TO THE CITY OF AUSTIN PURCHASING OFFICE WITH YOUR
RESPONSE OR PRIOR TO THE SOLICIATION CLOSING DATE. FAILURE TO DO SO MAY CONSTITUTE
GROUNDS FOR REJECTION

Page 1 of 1
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ADDENDUM
PURCHASING OFFICE
CITY OF AUSTIN, TEXAS

Solicitation: RFP 7500 KDS33001 Addendum No: 6 Date of Addendum: 8/9/2018

This addendum for the above referenced solicitation for a Painting Services is to incorporate the following changes and
answer the following questions for the selicitation:

. Clarification:
1. Addendum 5 was not signed by the City. The signed Addendum § is attached to Addendum 6.
Il. Solicitation Revisions:

1. Section 0500, Scope of Work, has been revised in Revision 1.2 and the solicitation shall be reposted. Details on all
changes are attached to this Addendum.

2. Section 0600, Proposal Instructions and Evaluation Criteria has been revised in Revision 1.2 and shall be reposted.
Details on all changes are attached to this Addendum.

Ill. Questions:

1. When a project is quoted for fixed price, are estimated hours to be verified with time sheets or is it a fixed price
quote whether or not the estimated hours are higher or lower?

Answer: No, time sheets are not required to be submitted with invoices. The quoted fixed-price shall be the
invoiced price, regardless if the actual hours needed to complete the job are more, or less, than what you
originally quoted. The Confractor shall only inveoice for the agreed upon, quoted fixed-price.

2. s the sample job being awarded now or is it only an example?

Answer: The Sample Project is based upon work that has been done in the past and is anticipated again in
the future. The Sample Project will not be awarded based upon Contractor’s responses to the RFP solicitation.
If services are requested for the Sample Project during the Contract term, the City will invite the Coniractors
to submit a fixed-price quote based upon a site-visit as outlined in the Scope of Work 4.3.1. The fixed-price
quote shall not exceed that proposed for this Sample Project unless an error or omission in the Sample Project
is discovered by the Contractors during the site visit and is verified and approved by the City in writing.

3. How many Contractors is the City looking to qualify?

The City does not have a pre-determined number of Contractors to award a Contract but does intend to make
multiple awards.

4. Do measurements need to be field-measured for the Sample Project or based on the information provided in the
solicitation? The Sample Project Worksheet has a line for LF and SF.

Contractors shall complete the Sample Project from the written instructions and images provided for the
purposes of the solicitation. The Sample Project Worksheet allows for either LF or SF, depending upon the item
to be painted since some items have provide both length/width and height measurements and some
measurements are only in length/width.
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Exhibit B

ALL OTHER TERMS AND CONDITIONS REMAIN THE SAME.

APPROVED BY: %/MU %ﬂw - y‘?/ &@/8/

Kimberley Larsen, Procurement Specialist I Date
Purchasing Office, 512-974-2261

ACKNOWLEDGED BY:
: ;qumm) éuor/cfs 2(,,&14 &md:f foy_ e Jo1f
Name Authérized Signature Date’

RETURN ONE COPY OF THIS ADDENDUM TO THE CITY OF AUSTIN PURCHASING OFFICE WITH YOUR
RESPONSE OR PRIOR TO THE SOL?C!ATiON CLOSING DATE. FAILURE TO DO SO MAY CONSTITUTE
GROUNDS FOR REJECTION ; |

i
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Exhibit B

ADDENDUM
PURCHASING OFFICE
CITY OF AUSTIN, TEXAS

Solicitation: RFP 7500 KDS3001 Addendum No: 7 Date of Addendum: 8/14/2018

This addendum for the above referenced solicitation for a Painting Services is to incorporate the following changes:
l. Solicitation Revisions:

1. Attachment 3, Price Sheet, has been revised in Revision 1.1 to remove Category 2 and has been reposted to
| Austin Finance Online: htips/www.austintexas.gov/financeonline/account services/solicitation/solicitations.cfm

2. Section 0500, Scope of Work, items 4.3.1.3, 4,3.1.3.4 and 4.3.1.3.5 have been revised to remove the requirement
to include the percent mark-up for materials and rental equipment in fixed-price quotes. Section 0500, Scope of
Work Revision 1.3 is attached to this Addendum to refiect these changes. The entire solicitation package will be
re-posted.

. Due Date Extension:

The Due Date for the solicitation for Painting Services is hereby extended to Tuesday, August 21, 2:00 PM.

ALL OTHER TERMS AND CONDITIONS REMAIN THE SAME.

APPROVED BY: m W 8// HKQ—WE{

Kimberley Larsen, Procurement Specialist i Date
Purchasing Office, 512-974-2261

ACKNOWILEDGED BY:
(zﬁsf'ﬁmb) C»’vdlﬁ @wcﬂ Aﬂpzﬂ Aug 20, za/d’/
Name Authorized Signature Date

RETURN ONE COPY OF THIS ADDENDUM TO THE CITY OF AUSTIN PURCHASING OFFICE WITH YOUR
RESPONSE OR PRIOR TO THE SOLICIATION CLOSING DATE. FAILURE TO DO SO MAY CONSTITUTE
GROUNDS FOR REJECTION

Page 1 of 1







Ciry of Ausam
SM BRQ ~ GOAL DETERMINATION REQUEST FORM

Small & Minority Business Resources
Opening the doae iy oppeeiynites,

| This dggérghinétion is ,b'as,ed- upon the following:

[ Insufficient availability of M/\WBEs [[] No availability of MMWBEs

[ Insufficient subcontracting opportunities No subcontracting opportunities

(] Sufficient availability of M/\WBEs [] Sufficient subcontracting opportunities
[] sole Source ] Other

If Other was selected, provide reasoning:

MBE/WBE/DBE Availability

None

Subcontracting Opportunities Identified

Nove ey~ oo i G- oaade ) condipak es. dpup dadlpeos

AP g (D] (MU 28~ .}d/ﬁ%w@m N (MEE

John Wesley Smith 04.11.18 /L\
. S —
SMBR Staff Signature/ Date

NV
SMBER Director or Designee LM ‘[//Date L}'} IZI’//Q

Returned to/ Date:

1

c .

Goal Determination Request Rev 04.04.2016



MINORITY- AND WOMEN-OWNED BUSINESS ENTERPRISE (MBE/WBE)
PROCUREMENT PROGRAM

b 118 g ("Subcontracto

SOLICITATION NUMBER: RFP 7500 KDS3001
SOLICITATTON TITLE: Painting Services

In accordance with the City of Austin’s Minority and Women-Owned Business Enterprises (M/WBE) Procurement Program (Program),
Chapters 2-9A/B/C/D of the City Code and M/WBE Program Rules, this Solicitation was reviewed by the Small and Minority Business
Resources Department (SMBR) to determine if M/WBE Subcontractor/Sub-Consultant (“Subcontractor”) Goals could be applied. Duc to
insufficient subcom.mcn'ng/ subconsultant opportunities and/or insufficient availability of M/WBE certified firms, SMBR has assigned no
subcontracting goals for this Solicitation. However, Offerors who choose to use Subcontractors must comply with the City’s M/WBE
Procurement Program as described below, Additionally, if the Contractor secks to add Subcontractors after the Contract is awarded, the
Program requirements shall apply to any Contract(s) resulting from this Solicitaton.

Instructions:

2.) Offerors who do not intend to use Subcontractors shall check the “NO” box and follow the corresponding instructions.

b.)Offerors who intend to use Subeontractors shall check the applicable “YES” box and follow the instructions. Offers that do not include
the following required documents shall be deemed non-compliant or nonresponsive as applicable, and the Offeror’s submission
may not be considered for award.

P NO, 1 DO NOT intend to use Subcontractors /Sub-consultants,
Instructions: Offerors that do not intend to use Subcontractors shall complete and sign this form below
(Subcontracting/Sub-Consulting (“Subcontractor”) Utilization Form) and include it with their sealed Offer.

[] YES, I DO intend to use Subcontractors /Sub-consultants.
Instructons: Offerors that do intend to use Subcontractors shall complete and sign this form below (Subcontracting/Sub-
Consulting (“Subcontractor”) Utilization Formy), and follow the additional Instructions in the (Subcontracting/Sub-Consulting
(“Subcontractor”) Utdlization Plan), Contact SMBR if there are any questions about submitting these forms.

Offeror Information =

Company Name

(ORZA (ewnstrachem LLL
VOO Q00,249
W233 Kirgkland W\ Patwn
Aasdhn ,TX, 18154

City Vendor ID Code

Physical Address

City, State Zip

Phone Number s o Email Address £
(E50) 305 .LoHe JuancarlosC or 2¢
Is the Offeror OnNo 1
City of Austin M/WBE evishuchign
certified? m YHS Indicate one: B MBE  [] WBr. [] MBE/ WBE Joint Venture - LEYM

Offeror Certification: 1understand that even though SMBR did not assign subcontract goals to this Solicitation, 1 will comply with the City's M/WBI-
Procurement Program if I intend to include Subcontractors in my Offer. I further agree that this completed Subcontracting/Sub-Consulting
Utilization Form, and if applicable my completed Subcontracting/Sub-Consuldng Utilization Plan, shall become a part of any Contract [ may
be awarded as the tesult of this Solicitation. Further, if I am awarded a Contract and 1 am not using Subcontractor(s) but later intend to add
Subcontractor(s), before the Subcontractor(s) is hired or beging work, 1 will comply with the Cigy’s M/WBE Procurement Program and submit the
Request For Change form to add any Subcontractor(s) to the Project Manager or the Contract Manager for prior authorization by the City and
perform Good Faith Efforts (GFE), if applicable. I understand that, if 2 Subcontractor is not listed in my Subcontracting/Sub-Consulting
Utilization Plan, it is a violation of the City’s M/WBE Procurement Program for me to hire the Subcontractor or allow the Subcontractor to begin
work, unless 1 first obtain City approval of my Request for Change form. I understand that, if a Subcontractor is not listed in my
Subcontracting/Sub-Consulting Utilization Plan, it is a violation of the City’s M/WBE Procurement Program for me to hire the Subcontractor
or allow the Subcontractor to begin work, unless I first obtain City appro

__van (arloC Gge2a  Owner

Name and Title of Authorized Representative (Print or Type)

Signature/Date

C latbn i) Synd# 09.05.18
plty

Section 0900 Solicitation No. RFP 7500 KDS3001 Page | 1



MINORITY- AND WOMEN-OWNED BUSINESS ENTERPRISE (MBE/WBE)
PROCUREMENT PROGRAM
Subcontracting/Sub-Consulting (“Subcontractor’”) Utilization Form

SOLICITATION NUMBER: RFP 7500 KDS3001
SOLICITATION TITLE: Painting Services

In accordance with the City of Austin’s Minority and Women-Owned Business Enterprises (M/WBE) Procurement Program (Program),
Chapters 2-9A/B/C/D of the City Code and M/WBE Program Rules, this Solicitation was reviewed by the Small and Minority Business
Resources Department (SMBR) to determine if M/WBE Subcontractor/Sub-Consultant (“Subcontractor”) Goals could be applied. Due to
insufficient subcontracting/subconsultant opportunities and/or insufficient availability of M/WBE certified firms, SMBR has assigned no
subcontracting goals for this Solicitation. However, Offerors who choose to use Subcontractors must comply with the City’s M/WEBE
Procurement Program as described below. Additionally, if the Contractor seeks to add Subcontractors after the Contract is awarded, the
Program requirements shall apply to any Contract(s) resulting from this Solicitation.

Instructions:

2.} Offerors who do not intend to use Subcontractors shall check the “NO™ box and follow the cortesponding instructions,

b.)Offerors who intend to use Subcontractors shall check the applicable “YES” box and follow the instructions. Offers that do not include
the following required documents shall be deemed nen-compliant or nontesponsive as applicable, and the Offeror’s submission
may ngf be considered for award.

NO, I DO NOT intend to use Subcontractors/Sub-consultants.
Instructions: Offefors that do not intend to use Subcontractors shall complete and sign this form below
{Subcontracting/Sub-Consulting (“Subcontractor”) Utilization Form) and include it with their sealed Offer.
[ YES, I DO intend to use Subcontractors /Sub-consultants.
Instructions: Offerors that do Intend to use Subcontractors shall complete and sign this form below (Subcontracting/Sub-
Consulting (“Subcontractor™) Utilization Form), and follow the additional Instructions in the (Subcontracting/Sub-Consulting
{“Subcontractor”) Utilization Plan). Contact SMBR if there are any questions about submitting these forms.

m i
Company Natne
PR T Gustodior boipder  LLC
City Vendor ID Code
VS bogdes b 187
Physical Address

1832 b benper Lo *Ew HEQuy
Posire, 7% 3836k

City, State Zip

Phone Numbet Email Address
(57 Y 2wl I Btrisi corstrvctoBui fler. (om
Is the Offeror ONe
City of Austin M/WBE
certified? té YES Indicate one; KMBE [JWBE [ MBE/WBE Joint Venture

Offeror Certification: I understand that even though SMBR did not assign subcontract goals to this Solicitation, I will comply with the City’s M/WBE
Procurement Program if I intend to include Subcontractors in my Offer. I further agree that this completed Subcontracting/Sub-Consulting
Utilization Form, and if applicable my completed Subcontracting /Sub-Consulting Utilization Plan, shall become a part of any Contract I may
be awarded as the result of this Solicitation. Further, if I am awarded a Contract and I am not using Subcontractor(s) but later intend to add
Subcontractor(s), before the Subcontracter(s) is hired or begins work, I will comply with the City’s M/WBE Procurement Program and submit the
Request For Change form to add any Subcontractor(s) to the Project Manager ot the Contract Manager for prior authorization by the City and
perform Good Faith Efforts (GFE), if applicable. I undetstand that, if a Subcontractor is not listed in my Subcontracting/Sub-Consulting
Utilization Plan, it is a violation of the City’s M/WBE Procurement Program for me to hire the Subcontractor or allow the Subcontractor to begin
wotk, upless I first obwmin City approval of my Request for Change form. I understand that, if a Subcontractor is not listed in my
Subcontracting /Sub-Consulting Utilization Plan, it is a violation of the City's M/WBE Procurement Program for me to hire the Subcontractor

ow the Subcontracior fo begin work unless I first obtain City a;?rz;of my Requ st for Chygnge form.
forded pmls /O owner” / pugesT 2o, 201€

Name and Title of Authorized Representative (Print or Type) Signature/Date

Section 0900 Solicitation No. RFP 7500 KDS3001 Page | 1




MINORITY- AND WOMEN-OWNED BUSINESS ENTERPRISE (MBE/WBE)
PROCUREMENT PROGRAM
Subcontracting/Sub-Consulti “Subcontractor”) Utilization Plan

SOLICITATION NUMBER: REP 7500 KDS3001
SOLICITATION TITLE: Painting Services

INSTRUCTIONS: Offerors who DO intend to use Subcontractors may utilize M/WBE Subcontractot(s) or perform Good Faith efforts when
retaining Non-certified Subcontractor(s). Offerors must determine which type of Subcontractor(s) they are anticipating to use (CERTIFIED OR
NON-CERTIFIED), check the box of their applicable decision, and comply with the additional instructions associated with that particular
selection.

)¥ 1 intend to use City of Austin CERTIFIED M/WBE Subcontractor/Sub-consultant(s). ﬁn'm' Gustritiod Boilde” /’-’50""’59

Instructions: Offerors may use Subcontractor(s) that ARE City of Austin certified M/WBE firms, Offerors shall contact SMBR (512-
974-7600 or SMBRComplianceDocuments@austintexas.gov) to confirm if the Offeror’s intended Subcontractor(s) are City of Austin
certified M/WBE and if these firm(s) are certified to provide the goods and services the Offeror intends to subcontract. If the Offeror’s
Subcontractor(s) are current valid certified City of Austin M/WBE firms, the Offeror shall insert the name(s) of their Subcontractor(s)
into the table below and must include the following documents in their sealed Offer:

¢ Subcontracting/Sub-Consulting Utilization Form (completed and signed)
®  Subcontracting/Sub-Consulting Utilization Plan (completed)

[0 1intend to use NON-CERTIFIED Subcontractor/Sub-Cansultant(s) after performing Good Faith Efforts.

Instructions: Offerors may use Subcontractors that ARE NOT City of Austin certified M/WBE firms ONLY after Offerors have first
demonstrated Good Faith Efforts to provide subcontracting opportunities to City of Austin M/WBE firms.

STEP ONE: Contact SMBR for an availability lise for the scope(s) of work you wish to subcontract;

STEP TWO: Perform Good Faith Efforts (Check List provided below);

STEP THREE: Offerots shall insert the name(s) of their certified or non-certified Subcontractor(s) into the table below and must include
the following documents in their sealed Offer:

s Subcontracting/Sub-Consulting Utilization Form (completed and signed)

e  Subcontracting/Sub-Consulting Utilization Plan {completed)

e All required documentation demonstrating the Offeror’s performance of Good Faith Efforts (see Check List below)

GOOD FAITH EFFORTS CHECK LIST -

When using NON-CERTIFIED Subcontractor/Sub-~consultants(s), ALL of the following CHECK BOXES MUST be completed
in order to meet and comply with the Good Faith Effort requirements and all documentation must be included in your sealed
Offer. Documentation CANNOT be added or changed after submission of the bid.

[0 Contact SMBR. Offerors shall contact SMBR (512-974-7600 or SMBRComplianceDocuments@austintexas.gov) to obtain a list
of City of Austin certified M/WBE firms that are certified to provide the goods and services the Offeror intends to subcontract

out, {Availability List), Offerors shall document their contact(s) with SMBR in the “SMBR Contact Information” table on the
following page.

I:I Contact M/WBE firms. Offerots shall contact all of the M/WBE fitms on the Availability List with a Significant Local Business
Presence which is the Austin Metropolitan Statistical Area, to provide infotmation on the proposed goods and services proposed
to be subcontracted and give the Subcontractor the opportunity to respond on their interest to bid on the proposed scope of work,
When making the contacts, Offerors shall use at least two (2) of the following communication methods: email, fax, US mail or
phone. Offerors shall give the contacted M/WBE firms at least seven days to respond with their interest. Offerors shall document
all evidence of their contact(s) including: emails, fax confirmations, proof of mail delivery, and/or phone logs. These documents
shall show the date(s) of contact, company contacted, phone number, and contact person.

Section 0905 Solicitation No. RFP 7500 KDS3001 Page | 1




MINORITY- AND WOMEN-OWNED BUSINESS ENTERPRISE (MBE/WBE)
PROCUREMENT PROGRAM
Subcontracti Sub-Co: ting (“Subcontractor”) Utilization Plan

SOLICITATION NUMBER: RFP 7500 KIDS3001
SOLICTTATION TITLE: Painting Services

[0 Follow up with responding M/WBE firms. Offeror shall follow up with all M/WBE firms that respond to the Offeror’s request,
Offerors shall provide written evidence of their contact(s): emails, fax confitmations, proof of mail delivery, and/or phone logs.
These documents shall show the date(s) of contact, company contacted, phone number, and contact person.

[1  Advertise. Offerars shall place an advertisement of the subcontracting opportunity in a local publication (i.e. newspaper, minority
or women otganizations, or electronic/social media). Offerors shall include a copy of their advertisement, including the name of
the local publication and the date the advertisement was published.

[0 Use a Community Osganization, Offerors shall solicit the services of 2 community organization(s); minotity persons/women
contractors’/trade group(s); local, state, and federal minority persons/women business assistance office(s); and other organizations
to help solicit M/WBE firms, Offerors shall provide written evidence of their Proof of contact(s) include: emails, fax confirmations,
proof of mail delivery, and/or phone logs. These documents shall show the date(s) of contact, organization contacted, phone
number, email address and contact person.

Section 0905 Solicitation No. RFP 7500 KDS3001 Page | 2




MINORITY- AND WOMEN-OWNED BUSINESS ENTERPRISE (MBE/WBE)
PROCUREMENT PROGRAM

Subcontracting/Sub-Consulting (“Subcontractor’) Utilization Plan

SOLICITATION NUMBER: RFP 7500 KDS3001
SOLICITATION TITLE: Painting Setvices

(Offerors may duplicate this page to add additional Subcontractors as needed
B SRR e %

2

20 SEL AL = e v L
City of Austin Certified [ | MBE [| WBE Ecthnic/Gender Code:

Company Name

Vendor 1D Code

Contact Person /Phone Number:
Additional Contact Info Fax Number: ~_/ E-mail:

Amount of Subcontract $

I -
List commodity codes & k
description of services “V e “‘-. COMSTTU TroP QU"- L‘,o' lp‘ / l

Justification for not utilizing a

certified MBE/WBE - st su” Enploytts-

0

City of Austin Certified

Company Name

Vendor ID Code Z

Contact Person / Phone Numbet:
Additional Contacp#ifo Fax Number: E-mail
Amount of Subéntract $

List compabdity codes &
descripfion of services
Jupdfication for not utilizing a
AArificd MBE/WBE

e

! e o ey x

ISMBR Contact Name Contact Date Means of Contact Reason for Contact
] Phone
OR
] Email
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MINORITY- AND WOMEN-OWNED BUSINESS ENTERPRISE (MBE/WBE)
PROCUREMENT PROGRAM
Subcontracting /Sub-Consulting (“Subcontractor”) Utilization Form

SOLICITATION NUMBER: RFP 7500 KIDS3001
SOLICITATION TITLE: Painting Services

In accordance with the City of Austin’s Minority and Women-Owned Business Enterprises (M/WBE) Procurement Program (Program),
Chapters 2-9A/B/C/D of the City Code and M/WBE Program Rules, this Solicitation was reviewed by the Small and Minority Business
Resoutces Department (SMBR) to determine if M/WBE Subcontractor/Sub-Consultant (“Subcontractor”) Goals could be applied. Due to
insufficient subcontracting/subconsultant opportunities and/or insufficient availability of M/WBE certified firms, SMBR has assigned no
subcontracting goals for this Solicitation. However, Offerors who choose to use Subcontractors must comply with the City’s M/WBE
Procurement Program as described below. Additionally, if the Contractor secks to add Subcontractors after the Contract is awarded, the
Program requirements shall apply to any Contract(s) resulting from this Solicitation.

Instructions:

a.) Offerors who do not intend to use Subcontractors shall check the “NO” box and follow the corresponding instructions.

b.)Offerors who intend to use Subcontractors shall check the applicable “YES” box and follow the instructions. Offers that do not include
the following required documents shall be deemed non-compliant or nonresponsive as applicable, and the Offeror’s submission
may not be considered for award.

[XI NO, I DO NOT intend to use Subcontractors/Sub-consultants.
Instructions: Offerors that do not intend to use Subcontractors shall complete and sign this form below
(Subcontracting/Sub-Consulting (“Subcontractor”) Utilization Form) and include it with their sealed Offer.

[J YES, I DO intend to use Subcontractors /Sub-consultants.
Instructions: Offerors that do intend to use Subcontractors shall complete and sign this form below (Subcontracting/Sub-
Consulting (“Subcontractot”) Utilization Form), and follow the additional Instructions in the (Subcontracting/Sub-Consulting
(“Subcontractor”) Utilization Plan). Contact SMBR if there are any questions about submitting these forms.

Offeror Information

Company Name
Southstone Development Group, LLC
City Vendor ID Code
V00000925009
Physical Address
1914 E 6th St #6339
City, State Zip
Austin, TX 78762
Phone Number Email Address
512.745.6598 alex@southstonegroup.com
Is the Offeror O No
City of Austin M/WBE
certified? X] YES Indicate one: [X] MBE [ WBE [ MBE/WBE Joint Venture

Offeror Certification: T understand that even though SMBR did not assign subcontract goals to this Solicitation, I will comply with the City’s M/WBE
Procurement Program if I intend to include Subcontractors in my Offer. I further agree that this completed Subcontracting/Sub-Consulting
Utilization Form, and if applicable my completed Subcontracting/Sub-Consulting Utilization Plan, shall become a patt of any Contract I may
be awarded as the result of this Solicitation. Further, if I am awarded a Contract and I am not using Subcontractor(s) but later intend to add
Subcontractor(s), before the Subcontractor(s) is hired or begins work, I will comply with the City’s M/WBE Procurement Program and submit the
Request For Change form to add any Subcontractor(s) to the Project Manager or the Contract Manager for prior authorization by the City and
petform Good Faith Efforts (GFE), if applicable. I understand that, if a Subcontractor is not listed in my Subcontracting/Sub-Consulting
Utilization Plan, it is a violation of the City’s M/WBE Procurement Program for me to hire the Subcontractor or allow the Subcontractor to begin
work, unless I first obtain City approval of my Request for Change form. I understand that, if a Subcontractor is not listed in my

Subcontracting/Sub-Consulting Utilization Plan, it is a violation o t}“:{'@\’s )

WBE Procurement Program for me to hire the Subcontractor
or allow the Subcontractor to begin work, unless I first obtain City appfgval/of

Alexander Canalini, CEO MU[

Name and Title of Authorized Representative (Print or Type) Signature/Date

gquest for Change form.

08/13/18

%@ Ww/@/% Smait 9.05.18

20 of 80

Section 0900 Solicitation No. RFP 7500 KDS3001 Page | 1




MINORITY- AND WOMEN-OWNED BUSINESS ENTERPRISE (MBE/WBE)
PROCUREMENT PROGRAM

- e ntractor” ilizati

SOLICITATION NUMBER: RFP 7500 KDS3001
SOLICITATION TITLE: Painting Services

In accordance with the City of Austin’s Minority and Women-Owned Business Enterprises (M/WBE) Procurement Program (Program),
Chapters 2-9A/B/C/D of the City Code and M/WBE Program Rules, this Solicitation was reviewed by the Small and Minority Business
Resources Department (SMBR) to determine if M/WBE Subcontractor/Sub-Consultant (“Subcontractor”) Goals could be applied. Due to
insufficient subcontracting/subconsultant opportunities and/or insufficient availability of M/WBE certified firms, SMBR has assigned no
subcontracting goals for this Solicitation. However, Offerors who choose to use Subcontractors must comply with the City’s M/WBE
Procurement Program as described below.  Additionally, if the Contractor secks to add Subcontractors after the Contract is awarded, the
Program requirements shall apply to any Contract(s) resulting from this Solicitation.

Instructions:
a.) Offerors who do not intend to use Subcontractors shall check the “NO” box and follow the corresponding instructions.
b.)Offerors who intend to use Subcontractors shall check the applicable “YES” box and follow the instructions. Offers that do not include

the following required documents shall be deemed non-compliant or nonresponsive as applicable, and the Offeror’s submission
may noybe considered for award.

0, I DO NOT intend to use Subcontractors/Sub-consultants.
Instructions: Offerors that do not intend to use Subcontractors shall complete and sign this form below
(Subcontracting/Sub-Consulting (“Subcontractor™) Utlization Form) and include it with their sealed Offer.
[C] YES, I DO intend to use Subcontractors /Sub-consultants.
Instructions: Offerors that do intend 1o use Subcontractors shall complete and sign this form below (Subcontracting/Sub-
Consulting (“Subcontractor”) Utilization Form), and follow the additional Instructions in the (Subcontracting/Sub-Consulting
(“Subcontractor”) Utilization Plan). Contact SMBR if there are any questions about submitting these forms.

Offeror Information

Company Name

_ity Vendor 1D Code

Physical Address

City, State Zip

Phone Number Email Address

Is the Offeror O NOo
City of Austin M/WBE
certified? [ YES Indicate one: [ ] MBE [ WBE [ MBE/ WBE Joint Venture

Offeror Certification: [ understand that even though SMBR did not assign subcontract goals to this Solicitation, I will comply with the City’s M/WBE
Procurement Program if T intend to include Subcontractors in my Offer. T further agree that this completed Subcontracting/Sub-Consulting
Utilization Form, and if applicable my completed Subcontracting/Sub-Consulting Utilization Plan, shall become a part of any Contract [ may
be awarded as the result of this Solicitation. Further, if | am awarded a Contract and I am not using Subcontractor(s) burt later intend to add
Subcontractor(s), before the Subcontractor(s) is hired or begins work, I will comply with the City’s M/WBE Procurement Program and submit the
Request For Change form to add any Subcontractor(s) to the Project Manager or the Contract Manager for prior authorization by the City and
perform Good Faith Efforts (GFE), if applicable. I understand that, if a Subcontractor is not listed in my Subcontracting/Sub-Consulting
Utilization Plan, it is a violation of the City’s M/WBE Procurement Program for me to hire the Subcontractor or allow the Subcontractor to begin
work, unless I first obtain City approval of my Request for Change form. | understand that, if a Subcontractor is not listed in my
Subcontracting/Sub-Consulting Utilization Plan, it is a violation of the City’s M/WBE Procurement Program for me to hire the Subcontractor
or alkm the bubcgnt ractor to begin worl, unles: I first obtain City approval of my Request for Change form.

JOSS Presde ¥—171 Y

Name and Title of Authorized Representative (Print or Type) Signature/Date M
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MINORITY- AND WOMEN-OWNED BUSINESS ENTERPRISE (MBE/WBE)
PROCUREMENT PROGRAM
Subcontracting /Sub-Consulti “Subcontractor’”) Utilizati

SOLICITATION NUMBER: RFP 7500 KDS3001
SOLICITATION TITLE: Painting Services

INSTRUCTIONS: Offerors who DO intend to use Subcontractors may udlize M/WBLE Subcontractor(s) or perform Good Faith efforts when
retaining Non-certified Subcontractor(s). Offerors must determine which type of Subcontractor(s) they are anticipating to use (CERTIFIED OR
NON-CERTIFIED), check the box of their applicable decision, and comply with the additional instructions associated with that particular
selection.

[ 1Iintend to use City of Austin CERTIFIED M/WBE Subcontractor/Sub-consultant(s).

Instructions: Offerors may use Subcontractor(s) that ARE City of Austin certified M/WBE firms. Offerors shall contact SMBR (512-
974-7600 or SMBRComplianceDocuments(@austintexas.gov) to confirm if the Offeror’s intended Subcontractor(s) are City of Austin
certified M/WBE and if these firm(s) are certified to provide the goods and services the Offeror intends to subcontract. If the Offeror’s
Subcontractor(s) are current valid certified City of Austin M/WBE firms, the Offeror shall insert the name(s) of their Subcontractor(s)
into the table below and must include the following documents in their sealed Offer:

®  Subcontracting/Sub-Consulting Utilization Form (completed and signed)
e Subcontracting/Sub-Consulting Utilization Plan (completed)

[ 1intend to use NON-CERTIFIED Subcontractor/Sub-Consultant(s) after performing Good Faith Efforts.

Instructions: Offerors may use Subcontractors that ARE NOT City of Austin certified M/WBE firms ONLY after Offerors have first
demonstrated Good Faith Efforts to provide subcontracting opportunities to City of Austin M/WBE firms.

STEP ONE: Contact SMBR for an availability list for the scope(s) of work you wish to subcontract;

STEP TWO: Perform Good Faith Efforts (Check List provided below);

STEP THREE: Offerors shall insert the name(s) of their certified or non-certified Subcontractor(s) into the rable below and must include
the following documents in their sealed Offer:

e Subcontracting/Sub-Consulting Utilizaton Form (completed and signed)

e Subcontracting/Sub-Consulting Utilization Plan {completed)

o  All required documentation demonstrating the Offeror’s performance of Good Faith Efforts (see Check List below)

GOOD FAITH EFFORTS CHECK LIST -

When using NON-CERTIFIED Subcontractor/Sub-consultants(s), ALL of the following CHECK BOXES MUST be completed
in order to meet and comply with the Good Faith Effort requirements and all documentation must be included in your sealed
Offer. Documentation CANNOT be added or changed after submission of the bid.

[[] Contact SMBR. Offerors shall contact SMBR (512-974-7600 or SMBRCompliancelc s Xas.gov) to obtain a list
of City of Austin certified M/WBLE firms that are certified to provide the goods and services the Offeror intends to subcontract
out. (Availability List). Offerors shall document their contact(s) with SMBR in the “SMBR Contact Information™ table on the
following page.

[0 Contact M/WBE firms. Offerors shall contact all of the M/WBE firms on the Availability List with a Significant Local Business
Presence which is the Austin Metropolitan Statistical Area, to provide information on the proposed goods and services proposed
to be subcontracted and give the Subcontractor the opportunity to respond on their interest to bid on the proposed scope of work.
When making the contacts, Offerors shall use at least two (2) of the following communication methods: email, fax, US mail or
phone. Offerors shall give the contacted M/WBE firms at least seven days to respond with their interest. Offerors shall document
all evidence of their contact(s) including: emails, fax confirmations, proof of mail delivery, and/or phone logs. These documents
shall show the date(s) of contact, company contacted, phone number, and contact person.
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[0 Follow up with responding M/WBE firms. Offeror shall follow up with all M/WBE firms that respond to the Offeror’s request.
Offerors shall provide written evidence of their contact(s): emails, fax confirmations, proof of mail delivery, and/or phone logs.
These documents shall show the date(s) of contact, company contacted, phone number, and contact person.

[ Advertise. Offerors shall place an advertisement of the subcontracting opportunity in a local publication (i.e. newspaper, minority
or women organizations, or electronic/social media). Offerors shall include a copy of their advertisement, including the name of
the local publication and the date the advertisement was published.

[0 Use a Community Organization. Offerors shall solicit the services of a community organization(s); minority persons/women
contractors’/ trade group(s): local, state, and federal minority persons/women business assistance office(s); and other organizations
to help solicit M/WBE firms. Offerors shall provide written evidence of their Proof of contact(s) include: emails, fax confirmations,
proof of mail delivery, and/or phone logs. These documents shall show the date(s) of contact, organization contacted, phone
number, email address and contact person.
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(Offerors may duplicate this page to add additional Subcontractors as needed)

‘Subcontractor/Sub-consultant

City of Austin Certified [JMBE [] WBE Ethnic/Gender Code: [] NON-CERTIFIED

Company Name

Vendor 1D Code

Contact Person Phone Number:
Additional Contact Info Fax Number: E-mail:
Amount of Subcontract $

List commodity codes &
description of services

Justification for not utilizing a
certified MBI/ WBE

Subcontractor/Sub-consult
City of Austin Certified [CIMBE [] WBE Ethnic/Gender Code: ] NON-CERTIFIED
Company Name
Vendor ID Code
Contact Person Phone Number:
Additional Contact Info Fax Number: E-mail:

Amount of Subcontract S

List commaodity codes &
description of services

Justification for not utilizing a
certified MBE/WBE

SMBR Contact Information

SMBR Contact Name Contact Date Means of Contact Reason for Contact

] Phone
OR
] Email

FOR SMALL AND MINORITY BUSINESS RESOURCES DEPARTMENT USE ONLY:

Having reviewed this plan, I acknowledge that the Offeror [ HAS or [ ] HAS NOT complied with these

instructions and City Code Chapters 2-9A/B/C/D, as amended.
A 09.05.18

Reviewing Counselor Date

I have reviewed the completing the Subcontracting/Sub-Consultant Utilization Plan and [ ] Concur [ | Do Not

Concur with the Reviewing Counselor’s recommendation.

Director/Assistant Director or Designee Date
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